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IMPERIAL COMMUNITY COLLEGE DISTRICT 

00 11 16 – NOTICE INVITING BIDS 

1.1 Submittal of Bids. 

A. Imperial Community College District (“District”) will receive sealed bids at the 
Administrative Services Office, 380 E. Aten Road, Imperial, CA 92251, Building 
10, Room 16 for the Campus Security Camera Replacement project, no later than 
2:00 P.M. on September 12, 2024, at which time or thereafter bids will be opened and 
read aloud.  Bids shall remain valid for 60 Days after the bid opening date. 

1.2 Pre-Bid Conference  

A. A Mandatory Pre-Bid Conference and Site Walk will be held at 380 E. Aten Road, 
Building 2000, Imperial, CA 92251 on the following date and time: Wednesday, August 
14, 2024 at 10:00 A.M. 

B. District’s Representative will be present to discuss the Project. Bidders are required to 
attend and participate in the conference. Any Addenda issued by District in response 
to questions arising at the conference will be issued through Request for Information 
(RFI). Oral statements may not be relied upon and will not be binding or legally 
effective. 

1.3 Bid Opening. 

A. Bids will be opened in public and read aloud at the closing time and place set forth 
above, as adjusted by District.   

B. Bids shall be valid for sixty (60) Days after the bid opening date. 

1.4 Bid Documents. 

A. Bids must be submitted on District’s Bid Forms. 

B. Bidders may obtain a copy of the Contract Documents at 
https://www.imperial.edu/faculty-and-staff/administrative-services/request-for-
proposals.html.  To the extent required by section 20103.7 of the Public Contract 
Code, upon request from a contractor plan room service, District shall provide an 
electronic copy of the Contract Documents at no charge to the contractor plan room 
service. 

C. It is the responsibility of each prospective bidder to download and print all Bid 
Documents for review and to verify the completeness of Bid Documents before 
submitting a bid.  Any Addenda will be posted at https://www.imperial.edu/faculty-and-
staff/administrative-services/request-for-proposals.html. It is the responsibility of each 
prospective bidder to check the website on a daily basis through the close of bids for 
any applicable addenda or updates. District does not assume any liability or 
responsibility based on any defective or incomplete copying, excerpting, scanning, 
faxing, downloading or printing of the Bid Documents. Information on the bid 
documents may change without notice to prospective bidders. Please submit all 
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questions and comments electronically to the District by email to: construction-
facilities@imperial.edu, including the project name in the subject of the email. 

1.5 Bid Security. 

A. Each Bid must be accompanied by cash, a certified or cashier’s check, or a Bid Bond 
in favor of District in an amount not less than ten percent (10%) of the Total Bid Price.  
The Bid Security must be submitted in hard copy directly to District prior to the 
specified date and time for bid opening as set forth in the Instructions to and 
Information for Bidders. 

1.6 Bonds. 

A. The successful bidder will be required to furnish District with Payment and 
Performance Bonds equal to 100% of the Contract Price.  Bonds shall be on the forms 
included in the Contract Documents; District will not accept bonds on any other form. 

1.7 Retention. 

A. District will withhold retention in the amount of 5% of each progress payment.  

B. Pursuant to Public Contract Code section 22300, the successful bidder may substitute 
certain securities for funds withheld by District to ensure his performance under the 
Contract. 

1.8 Labor and Personnel. 

A. Pursuant to section 1770, et seq. of the California Labor Code, the Contractor and all 
Subcontractors shall pay not less than the prevailing rate of per diem wages as 
determined by the Director of the California Department of Industrial Relations and 
comply with all applicable Labor Code provisions, which include, but are not limited to 
the employment of apprentices, the hours of labor and the debarment of contractors 
and subcontractors. 

B. Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and 
subcontractors that wish to bid on, be listed in a bid proposal, or enter into a contract 
to perform public work must be registered with the Department of Industrial Relations.  
No bid will be accepted, nor any contract entered into without proof of the contractor’s 
and subcontractors’ current registration with the Department of Industrial Relations to 
perform public work.  If awarded a Contract, the Bidder and its subcontractors, of any 
tier, shall maintain active registration with the Department of Industrial Relations for 
the duration of the Project.  

C. This Project is subject to compliance monitoring and enforcement by the Department 
of Industrial Relations.  In bidding on this project, it shall be the Bidder’s sole 
responsibility to evaluate and include the cost of complying with all labor compliance 
requirements under this contract and applicable law in its bid. 
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1.9 Licensing of Contractor. 

A. Unless otherwise provided in the Contract Documents, Contractor shall possess, at 
the time its Bid is submitted, at the time the Contract is awarded, and at all times when 
Work is performed, a valid license in accordance with the provisions of the Contractor’s 
State License Law (Bus. & Prof. Code § 7000 et seq.) with the following license 
classification: B – General Building Contractors’ License or C-10 – Electrical 
Contractor 

1.10 Insurance for Acts of God   

A. The successful bidder shall provide Installation Floater/Builders Risk insurance 
including Acts of God for the total replacement cost of the Project, as described in 
Section 5 of the General Conditions. 

1.11 Award of Contract. 

A. A Contract will be awarded to the responsible Bidder submitting the lowest responsive 
Bid.  District reserves the right to reject any or all bids or to waive any irregularities or 
informalities in any bids or in the bidding process.   

B. If alternate bid items are called for in the Contract Documents, the lowest bid will be 
determined on the basis of the base bid and all alternates. 

 

IMPERIAL COMMUNITY COLLEGE DISTRICT 

Dated: August 2, 2024 By:_________________________ 

 Javier Luna, 

Director of Facilities, Planning, and 
Construction 

END OF NOTICE INVITING BIDS 
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IMPERIAL COMMUNITY COLLEGE DISTRICT 

00 21 13 - INSTRUCTIONS TO AND INFORMATION FOR BIDDERS 

1.1 Preparation and Submission of Bid. 

A. Bids shall be submitted at the Administrative Services Office, 380 E. Aten Road, 
Imperial, CA 92251, Building10, Room 16.  No other method of submitting bids will be 
accepted.  Bidders may not submit bids by fax, email, telephone, or other means. 

B. Bid shall be submitted on the Bid Forms provided with the Contract Documents and 
available at https://www.imperial.edu/about/request-for-proposals/.  Bid shall be 
properly executed, all blank spaces shall be filled in, and any interlineations, 
alterations, or erasures shall be formally explained and initialed by the Bidder.  Failure 
to comply with this requirement may be cause for rejection of Bid. 

C. Partial or incomplete Bids will not be considered.  Bids shall be in strict conformity with 
the Contract Documents and any addenda thereto. 

D. It is the responsibility solely of Bidder to see that its Bid is properly submitted to 
Administrative Services Office in proper form and prior to the stated closing time.   

E. Bid shall show the full legal name and business address and California license number 
of Bidder, including its street address if different from its mailing address, shall be 
signed with the usual signature of the person or persons authorized to bind Bidder, 
and shall be dated.  Bid by a partnership or joint venture shall list the full names and 
addresses of all partners or joint venturers.  The State of Incorporation shall be stated 
and the corporate seal shall be affixed to any Bid to which a corporation is a party as 
a Bidder.  The name of each signatory shall be typed or otherwise clearly imprinted 
below each signature.  When requested by District, satisfactory evidence of the 
authority of any signatory on behalf of Bidder shall be furnished. 

F. The preparation of Bid shall be by and at the expense of Bidder. 

G. Bid shall be submitted in accordance with the directions set forth in the Notice Inviting 
Bids.   

H. Bids shall be firm for sixty (60) days from and after the stated closing time, or until a 
Contract is fully executed by District and Bidder, whichever is earlier. 

1.2 Qualification of Bidder. 

A. If so indicated in the Notice Inviting Bids, only bids from pre-qualified bidders will be 
accepted. 

B. Bidder shall submit with its Bid an Experience Statement, substantially in the form set 
forth in the Bid Forms provided with the Contract Documents.   

C. District expressly reserves the right to reject any or all Bids. 
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1.3 Contractor’s Performance. 

A. Bidder must self-perform a minimum of thirty percent (30%) of the work on the 
Project. 

1.4 Examination of Contract Documents and Explanation to Bidder. 

A. Any Bidder planning to submit a Bid is responsible for examining with care the 
complete Contract Documents and all addenda and is also responsible for informing 
itself with respect to all conditions which might in any way affect the cost of 
performance of any Work.  Failure to do so will be at the sole risk of Bidder, and no 
relief will be given for errors or omissions by Bidder. 

B. All questions relative to the Contract Documents shall be emailed electronically to the 
District at: construction-facilities@imperial.edu.  Questions sent directly to District Staff 
will not be addressed and you will be directed to submit your questions online.   

C. Should Bidder find discrepancies in or omissions from the Contract Documents or 
should the intent or meaning of the Contract Documents appear unclear or ambiguous 
to Bidder, Bidder shall at once, in writing, notify District of such finding, by submission 
of a written request for an interpretation or correction to District.  Any such submission 
must be sent to: construction-facilities@imperial.edu.  Questions sent directly to 
District Staff will not be addressed and you will be directed to submit your questions 
online.  Such a finding must be submitted no later than the time specified in Section 
00 21 13 Item 1.19 B.  Replies to such notices may be made in the form of addenda 
duly issued and posted at: https://www.imperial.edu/faculty-and-staff/administrative-
services/request-for-proposals.html 

D. Any interpretation of the Bid or Contract Documents will be made only by written 
addenda from District duly issued and posted at: https://www.imperial.edu/faculty-and-
staff/administrative-services/request-for-proposals.html.  District will not be 
responsible for any explanations or interpretations provided in any other manner.  No 
person is authorized to make any oral interpretation of any provision in the Bid or 
Contract Documents to any bidder, and no Bidder should rely on any such oral 
interpretation. 

1.5 Site Inspection and Conditions, Surface and Subsurface Exploration Data. 

A. In addition to examination of the Contract Documents, Bidder shall become fully 
informed regarding all existing and expected conditions and matters which could affect 
any work or performance of any work in any way, and especially the cost of performing 
any work.  Arrangements may be made for visiting the Site by contacting District’s 
Representative. 

B. Any failure to fully investigate the Site or the foregoing conditions shall not relieve 
Bidder from responsibility for estimating the difficulty or cost of successfully performing 
any work.  Neither District nor any of its representatives or agents assume any 
responsibility for any understanding or representation not in the Contract Documents 
with respect to the Site, surface and subsurface conditions made by District or any of 
its representatives or agents prior to the execution of a Contract pursuant to the 
Contract Documents. 
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C. If available, limited data on surface and subsurface exploration may be reviewed 
without charge at District’s office, during normal business hours.  Whether or not such 
data are available will be indicated in the Special Conditions. 

D. Such surface and subsurface exploration data are not intended as representations or 
warranties of actual conditions to be encountered, but are furnished for information 
only.  It is expressly understood that a Bidder using any data furnished to it, or made 
available to it for inspection, shall make its own interpretation of any and all such data 
and District will not be responsible for the accuracy or completeness of such data or 
interpretations. 

1.6 District’s Modification of the Contract Documents (Addenda). 

A. District reserves the right to revise the Bid and Contract Documents prior to the bid 
opening date.  Revisions, if any, shall be made by written addenda.  All addenda 
issued by District shall be made part of the Contract Documents.  Addenda will be 
issued by District at: https://www.imperial.edu/faculty-and-staff/administrative-
services/request-for-proposals.html  Bidders are responsible for ensuring that they 
have received any and all addenda.  Addenda shall also be acknowledged on the Bid 
Forms. 

1.7 Alternate Bids. 

A. If alternate bid items are called for in the Contract Documents, the lowest bid will be 
determined on the basis of the base bid and all add alternates unless otherwise 
specified in the Notice Inviting Bids.  The time required for completion of the alternate 
bid items has been factored into the Contract Time and no additional time will be 
allowed for performing any of the alternate bid items.  Regardless of whether the 
alternates bid items will be considered in determining the low bid, District may elect to 
include one or more of the alternate bid items, or to otherwise remove certain work 
from the scope of Work.  Accordingly, each Bidder must ensure that each bid item 
contains a proportionate share of profit, overhead and other costs or expenses which 
will be incurred by the Bidder. 

1.8 Bidder’s Modification and Withdrawal of Bid. 

A. Bidder may, without prejudice to itself, electronically modify or withdraw its Bid prior to 
the stated bid closing time.  Following withdrawal of its Bid, Bidder may submit a new 
Bid, provided that such new Bid is received prior to the stated closing time.   

B. Any request to withdraw a bid after bid opening must be made in accordance with 
Public Contract Code section 5100 et seq. and must be submitted in writing within five 
(5) working days, excluding Saturdays, Sundays and State holidays, specifying in 
detail how the mistake was made. 

1.9 Bid Forms. 

A. Schedule of Pay Items. 

1. The Schedule of Pay Items will be incorporated into the Contract Documents.   
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2. Failure to submit the Schedule of Pay Items will render a bid nonresponsive.  

3. Bidders must provide pricing for every bid item.  The costs of any Work shown or 
required in the Plans and Specifications, but not specifically identified as a Pay 
Item are to be included in related Pay Items and no additional compensation shall 
be due Contractor by virtue of Contractor’s compliance with the Plans and 
Specifications. 

4. The estimated quantities for unit price items are for purposes of comparing bids 
only and District makes no representation that the actual quantities of work 
performed will not vary from the estimates. 

B. Bid Security. 

1. No Bid will be considered unless it is accompanied by a Bid Security of not less 
than ten percent (10%) of the Total for Comparison of Bids, as set forth in the 
Schedule of Pay Items.  The Bid Security shall be in the form of (a) cash, (b) a 
cashier’s check made payable to District, (c) a certified check made payable to 
District, or (d) a Bid Bond, in the form set forth in Section 00 41 43, Article 1.8 (with 
notary acknowledgement), executed by an admitted surety insurer, as defined in 
Code of Civil Procedure section 995.120, in favor of District. 

2. The Bid Security must be submitted with the Bid Proposal. 

3. Within a reasonable period of time after execution of a Contract pursuant to the 
Contract Documents, and in any event not later than sixty (60) days from the time 
the Contract is awarded, District will return to each Bidder the Bid Security which 
accompanied its Bid, except such Bid Security as may have been forfeited in 
accordance with the provisions of the Contract Documents. 

C. All Other Bid Forms. 

1. The following Bid Forms shall be completed by the Bidder:  

a. Bidder shall sign and submit the Bid Acknowledgment on the form provided in 
Section 00 41 43, Article 1.1.   

b. Bidder shall sign and submit a Noncollusion Declaration (with notary 
acknowledgement) on the form provided in Section 00 41 43, Article 1.3.  

c. Bidder shall sign and submit a Designation of Subcontractors on the form 
provided in Section 00 41 43, Article 1.4.   

d. Bidder shall sign and submit the Information Required of Bidders on the form 
provided in Section 00 41 43, Article 1.5.  

e. Bidder shall sign and submit the Iran Contracting Act Certification on the form 
provided in Section 00 41 43, Article 1.6. 

f. Bidder shall sign and submit the Public Works Contractor Registration 
Certification on the form provided in Section 00 41 43, Article 1.7.   
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2. Failure to submit any of the forms listed above may render the Bid non-responsive.   

1.10 Bonds; Certificates of Insurance and Endorsement Forms; Taxpayer Identification 
Number. 

A. Successful Bidder shall furnish to District a Performance Bond and a Payment Bond 
on the forms provided in Section 00 61 13, Articles 1.1 and 1.2.  The entire cost of 
these bonds shall be borne by successful Bidder. 

B. Successful Bidder shall furnish to District Certificates of Insurance and Endorsement 
Forms satisfactory to District attesting to the fact that the policies of insurance provided 
for in Article 5 of the General Conditions have been obtained. 

C. Successful Bidder shall furnish to District the Taxpayer Identification Number on the 
form provided in Section 00 61 13, Article 1.5, certifying the facts contained therein. 

1.11 Bid Opening and Award of Contract. 

A. Bids will be kept unopened until the time stated for opening of Bids.  At such time, the 
contents of Bid will be made public.  No responsibility shall attach to District or any of 
its officers, employees or representatives for the premature opening of a Bid.  All 
Bidders or their authorized representatives are invited to be present at Bid opening. 

B. The Contract will be awarded as a whole, as soon as practicable to lowest responsible 
Bidder submitting a responsive Bid, price and other factors considered, provided its 
Bid is reasonable and is in the best interest of District to accept. 

C. District expressly reserves the right to reject any or all Bids and to waive any minor 
irregularity in Bids received.   

D. Any Bid which, as determined by District, is so unbalanced among the various items 
in the Schedule of Pay Items, as to be detrimental to the interest of District may be 
rejected as non-responsive. 

E. The low Bidder shall execute the Contract and deliver it to District within 48 hours of 
receipt of District staff’s notification of its intent to recommend award of the Contract. 

F. Successful Bidder will be notified in writing by District of the award of contract within 
sixty (60) days after opening of Bids.  The successful Bidder will be required to submit 
to District properly executed Performance Bond, Payment Bond, Certificates of 
Insurance and Endorsement Forms, and Taxpayer Identification Number within ten 
(10) days after date of receipt of such Notice of Award.  District will promptly determine 
whether such Bonds and Certificates of Insurance and Endorsement Forms are as 
required by the Contract Documents, and upon such determination will forward a fully 
signed copy of the Contract to successful Bidder. 

G. The successful Bidder’s failure to submit the required documents within the stated time 
may result in loss of the Contract and forfeiture of its bid security.  The 10-day period 
shall be considered part of the Contract Time. 
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1.12 Licensing of Contractor. 

A. Contractor shall possess, at the time its Bid is submitted, at the time the Contract is 
awarded, and at all times when Work is performed, a valid license in accordance with 
the provisions of the Contractor’s State License Law (Bus. & Prof. Code § 7000 et 
seq.) with the license classification specified in Section 00 11 16, Article 1.9. 

1.13 Retention and Substitution of Security 

A. District will make monthly progress payments based upon work performed in 
accordance with the Contract Documents.  Unless otherwise specified in the Notice 
Inviting Bids, District will retain five percent (5%) of each progress payment as 
provided by the Contract Documents.  At the request and expense of the successful 
Bidder, the Contractor may substitute securities for the amount so retained in 
accordance with Public Contract Code section 22300. 

1.14 Prevailing Wages. 

A. District has obtained from the Director of the Department of Industrial Relations the 
general prevailing rate of per diem wages in the locality in which this work is to be 
performed for each craft or type of worker needed to execute the Contract.  These 
rates are on file and available at District or may be obtained online at 
http://www.dir.ca.gov/dlsr.  Bidders are advised that a copy of these rates must be 
posted by the successful Bidder at the job site(s). 

1.15 Debarment of Contractors and Subcontractors. 

A. In accordance with the provisions of the Labor Code, contractors or subcontractors 
may not perform work on a public works project with a subcontractor who is ineligible 
to perform work on a public project pursuant to section 1777.1 or section 1777.7 of the 
Labor Code.  Any contract on a public works project entered into between a contractor 
and a debarred subcontractor is void as a matter of law.  A debarred subcontractor 
may not receive any public money for performing work as a subcontractor on a public 
works contract.  Any public money that is paid to a debarred subcontractor by the 
Contractor shall be returned to District.  The Contractor shall be responsible for the 
payment of wages to workers of a debarred subcontractor used on the Work. 

1.16 Concerning Subcontractors, Suppliers, and Others. 

A. Contractor shall self-perform at least thirty percent (30%) of the Work. 

B. Bidder’s attention is directed to Public Contract Code section 4100 et seq. for 
requirements and provisions relative to Subcontractors.  
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C. Pursuant to Public Contract Code section 4100 et seq., Bidder shall set forth in its Bid 
the name, contractor’s license number, and the location of the place of business of 
each Subcontractor who will perform work or labor or render service to Bidder in or 
about the construction of the work or improvement, or a Subcontractor licensed by the 
State of California who, under subcontract to the Bidder, specially fabricates and 
installs a portion of the work or improvement according to detailed drawings contained 
in the plans and Contract Documents, in an amount in excess of one-half of 1 percent 
of the Bidder’s total Bid, as well as the portion of the work which will be done by each 
Subcontractor.  Bidder shall list only one Subcontractor for each portion as is defined 
by Bidder in its Bid.  Bidder shall furnish information regarding its Subcontractors in 
substantially the form set forth in Section 00 41 43, Article 1.4.  If no Subcontractors 
are to be used, other than within the limit set forth in this section, Bidder shall so state.  

D. Each Subcontractor shall possess at all times when it is performing Work, a valid 
license in accordance with the provisions of the Contractor’s State License Law (Bus. 
& Prof. Code § 7000 et seq.) for the appropriate classification necessary to perform all 
Work to be performed by that Subcontractor. 

E. Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and 
subcontractors that wish to bid on, be listed in a bid proposal, or enter into a contract 
to perform public work must be registered with the Department of Industrial Relations.  
Bidder shall furnish evidence of registration by listing each listed subcontractor’s DIR 
registration number in the form set forth in Section 00 41 43, Article 1.4.   

1.17 Utilities. 

A. Where underground main distribution conduits such as water, gas, sewer, electric 
power, telephone or cable television are shown, Bidder, for the purpose of preparing 
its Bid, shall assume that every property parcel will be served by a service connection 
for each type of utility.  All Work associated with the protection, removal, and/or 
replacement of such service laterals shall be deemed included in Schedule A of the 
Schedule of Pay Items, and Bidder shall not be compensated for such Work under 
Schedule B of the Schedule of Pay Items. 

1.18 Bid Requirements and Understanding. 

A. Bids are to be submitted for the entire Work.  All Bid items must be filled out, and 
extensions carried out as appropriate.  A blank space will be considered 
nonresponsive.  If zero is intended then a “0” must be entered for both unit price and 
amount.   

B. Bidder further agrees to accept as full payment for the Work specified herein, the 
amounts contained in the Schedule of Pay Items, based on the lump sum and unit 
price amounts, it being expressly understood that the unit prices are independent of 
the exact quantities involved.  Bidder agrees that the lump sum amounts and unit price 
amounts represent a true measure of the labor, material, and equipment required to 
perform the Work, including all allowances for overhead and profit.  If so requested by 
District, Bidder shall substantiate any price or prices with additional detailed price 
breakdown. 

C. Quantities for lump sum items are shown as “LS” under the unit column and shown as 
one (1), however all required Work for that item is inclusive.  For example, a lump sum 
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item for potholing may involve several potholes in order to perform the required Work, 
and the price of that lump sum item shall remain unchanged for the duration of this 
Contract. 

1.19 Pre-Bid Conference. 

A. A pre-Bid conference, if any, will be held as set forth in Section 00 11 16, Article 1.2.  
District’s Representative will transmit to all prospective Bidders of record such 
Addenda as District’s Representative considers necessary in response to questions 
arising at the conference.  Oral statements may not be relied upon and will not be 
binding or legally effective.   

B. Bidders must submit any questions or requests for clarification electronically to the 
District by email to: construction-facilities@imperial.edu no later than 5:00 p.m. on 
Friday, August 23, 2024. 

1.20 Bid Protest Procedure. 

A. Any bid protest relating to the form or content of the Bid or Contract Documents must 
be submitted in writing to District’s Representative at least ten (10) business days 
before the original date set for the bid opening.  Any bidder who submits a bid without 
making a protest shall be deemed to have waived any objection to the form or content 
of the Bid or Contract Documents not previously stated in writing.   

B. Submitted bids will be timely made available for review upon written request of any 
bidder.  Bidders may file a “protest” of a Bid with District’s Representative. 

C. The protest must: 

1. Be filed in writing within five (5) business days after the bid opening date; 

2. Clearly identify the alleged irregularity or other basis for the protest; 

3. Specify, in detail, the factual and legal grounds for the protest; and 

4. Include all relevant, supporting documentation with the protest at time of filing. 

D. If the protest does not meet all of these requirements, District may reject it without 
further review.   

E. If the protest is timely and complies with all of the above requirements, District’s 
Representative, or other designated District staff member, shall review the protest, any 
response from the challenged bidder, and all relevant information.  District will provide 
a written response to the protestor.   

F. The procedure and time limits set forth in this paragraph are mandatory and are the 
sole and exclusive remedy in the event of a bid protest.  Failure to comply with these 
procedures shall constitute a failure to exhaust administrative remedies and a waiver 
of any right to further pursue the bid protest, including filing a Government Code Claim 
or legal proceedings.   

END OF INSTRUCTIONS TO AND INFORMATION FOR BIDDERS 
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IMPERIAL COMMUNITY COLLEGE DISTRICT 

00 41 43 - BID FORMS 

1.1 Bid Acknowledgement. 

FOR: Campus Security Camera Replacement 

BIDDER:  
 
A. In response to the Notice Inviting Bids and in accordance with the accompanying 

Instructions to and Information for Bidders, the undersigned hereby proposes to District 
to furnish all plant, labor, technical and professional services, supervision, materials 
and equipment, other than materials and equipment specified as furnished by District, 
and to perform all operations necessary and required to construct the Project in 
accordance with the provisions of the Contract Documents and any addenda thereto, 
and at the prices stated opposite the respective items set forth in the Schedule of Pay 
Items.    

B. This Bid constitutes a firm offer to District which cannot be withdrawn for 60 days after 
the date set for opening of Bids, or until a Contract is executed by District and a third 
party, whichever is earlier.   

C. The undersigned certifies that it has examined and is fully familiar with all of the 
provisions of the Contract Documents and any addenda thereto; that it has carefully 
checked all of the words and figures shown in its Schedule of Pay Items; that it has 
carefully reviewed the accuracy of all statements in this Bid and attachments hereto; 
and that it understands and agrees that District will not be responsible for any errors or 
omissions on the part of the undersigned in preparing this Bid; and that it shall self-
perform at least thirty percent (30%) of the Work. 

D. The undersigned has by careful examination of the Specification and any addenda 
thereto, and by examination of the actual Site conditions, satisfied itself as to the nature 
and location of all Work, the general and local conditions to be encountered in the 
performance of any Work, the requirements of the Contract and all other matters which 
can in any way affect the Work or the cost thereof.   

E. The low Bidder shall execute the Contract and deliver it to District within 48 hours of 
receipt of District staff’s notification of its intent to recommend award of the Contract.  If 
awarded a Contract, the undersigned agrees to execute and deliver to District within 
ten (10) days after date of receipt of Notice of Award, the necessary Performance Bond, 
Payment Bond, Certificates of Insurance and Endorsements, Escrow Agreement (if 
used) and Tax Identification Number.  This 10-day period shall be considered part of 
the Contract Time. 

F. The following forms from the Specification, which have been completed and executed 
by undersigned Bidder, are incorporated by this reference and made a part of this Bid: 

SCHEDULE OF PAY ITEMS  
NONCOLLUSION DECLARATION  
DESIGNATION OF SUBCONTRACTORS  
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INFORMATION REQUIRED OF BIDDERS  
IRAN CONTRACTING ACT CERTIFICATION  
PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION  
BID SECURITY  

G. Undersigned also acknowledges receipt, understanding, and full consideration of the 
following addenda to the Specification in preparing its bid: 

Addenda Nos.  

H. The undersigned is hereby representing that it is and will be properly licensed both at 
the time that it submits a Bid as well as at the time the Contract is awarded, if the 
Contract is awarded to the undersigned. 

1. Individual Contractor. Undersigned certifies that it is now licensed in 
accordance with the provisions of the Contractor's License Law of the State of 
California. 

License number  

Expiration date  

License classification  

2. Joint Venture. Undersigned certifies that the individual members of the joint 
venture are now licensed in accordance with the provisions of the Contractor's 
License Law of the State of California. 

Member No. 1 

Name   

License number  

Expiration date  

License classification  

Member No. 2 

Name   

License number  

Expiration date  

License classification  

(If there are more than two members of the joint venture, attach a page for the 
additional member(s) with the above information.)  
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I. The undersigned acknowledges that the representations made herein are made under 
penalty of perjury under the laws of the State of California. 

BIDDER:  Bidder's Business Address: 

    
(Company Name)    
    
     

By   
 (Signature) 

  
(Type or print name) 

  
(Title) 

  
(Where signed) (City, State) 

(corporate seal) 
Dated:    , 20   
State of Incorporation:      

Names and addresses of all partners or joint venturers: 

 

 

 

  

Statement of the authority of signatory to bind Bidder: 
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1.2 Schedule of Pay Items. 

IMPORTANT: 

FAILURE TO COMPLETE THE SCHEDULE OF PAY ITEMS WILL RESULT IN AN 
INCOMPLETE AND NON-RESPONSIVE BID. 

A. Bid Items Identified on the Contract Drawings. 

The undersigned Bidder proposes and agrees to furnish and install the Work including, 
without limitation, providing and furnishing any and all labor, materials, tools, 
equipment and services necessary to complete, in a workmanlike manner in 
accordance with the Contract Documents for the sum of 

__________________________________________ Dollars ($                               ). 

The Bid Proposal Amount includes all Allowances set forth in Paragraph b. The Bidder 
confirms that it has checked all of the above figures and understands that neither the 
District nor any of its agents, employees or representatives shall be responsible for 
any assumptions, errors or omissions on the part of the undersigned Bidder in 
preparing and submitting this Bid Proposal. 

Pay Items in Schedule A of the Schedule of Pay Items are described in the 
Specifications and are identified on the Contract Drawings as to location. 

In the case of unit price items, District reserves the right to increase or decrease the 
quantities up to twenty-five percent (25%) using the bid unit price (unless otherwise 
stated in the Contract Documents) to accommodate conditions encountered on the 
Project.  These adjustments are considered to be within the original Contract scope 
and as such will not be considered as a basis for a change in the bid unit price or 
Contract Times.  

If the actual quantities of a Pay Item exceeds twenty-five percent (25%), District and 
the Contractor will negotiate an equitable increase or decrease in the bid unit price in 
accordance with the Contract Documents. 

B. Anticipated Scope Not Identified on the Contract Drawings. 

The Bidder and District acknowledge that the Bid Proposal Price set forth above 
includes an Allowance Amount in the aggregate amount of Seventy Thousand Dollars 
($70,000.00) for unforeseen conditions, as shown in Section 01 21 00 – Allowances 
of the Technical Conditions. 

Although included in the Bid Proposal Price, Allowances belong solely to the District 
and shall be expended only upon written direction by the District, to be granted or 
denied in its sole discretion. Any Allowance amount not fully consumed shall belong 
solely to the District and shall be refunded to the District by a deductive change order. 
By submitting this Bid Proposal, the Bidder confirms that the Bid Price proposed in 
Paragraph 1.2.A is inclusive of all Allowances Times. 
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C. Additive or Deductive Bid Alternate Items. 

The Bidder’s proposed pricing for each Alternate Bid Item, if any, are set forth in the 
accompanying form of Alternate Bid Items Proposal, Attachment A. Failure of a Bidder 
to propose pricing for each Alternate Bid Item set forth in the accompanying Alternate 
Bid Items Proposal will result in the Bid Proposal being deemed non-responsive and 
rejected. 

These pay items may be added to, or deducted from, the original Contract scope at 
the sole discretion of District. However, these alternates are considered to be within 
the original Contract scope and as such will not be considered as a basis for a change 
in the Contract Times. 
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ALTERNATE BID ITEMS PROPOSAL – Attachment “A” 

Project: Campus Security Camera Replacement 

Bidder Name:    

Bidders must provide a proposal price for each Alternate Bid Item set forth herein; failure to do so 
will result in rejection of the Bid Proposal for non-responsiveness. The amount proposed for 
each Alternate Bid Item by the above-identified Bidder is set forth hereinbelow: 

1. Alternate Additive No. 1: Shall include all work shown on contract documents as required 
for the construction of the Sports Concession.  Alternate Add 1 includes but is not limited 
to the following items: 

A. All scope of work related to the Bus Stop Camera 

 
☐ Add to Base Bid Proposal Amount 
☐ Deduct From Base Bid Proposal Amount 
(Check appropriate box indicating additive or deductive cost; failure to do so will result in rejection 
of Bid Proposal for non-responsiveness) 

 _______________________________________Dollars ($_________________) 
(in words; printed or typed) 

2. Alternate Additive No. 2. Shall include all work shown on contract documents as required 
for the construction of the Sports Concession.  Alternate Add 2 includes but is not limited 
to the following items: 

A. All scope of work relate to the Camera Installation at Drive #4 

 
☐ Add to Base Bid Proposal Amount 
☐ Deduct From Base Bid Proposal Amount 
(Check appropriate box indicating additive or deductive cost; failure to do so will result in rejection 
of Bid Proposal for non-responsiveness) 

 _______________________________________Dollars ($_________________) 
(in words; printed or typed) 

 
Dated     

By:    
(Signature of Bidder’s Authorized Officer or Representative) 

         

(Typed or Printed Name) 

Title:    
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1.3 Non-Collusion Declaration. 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

The undersigned declares: 

I am the ___________________ of ___________________, the party making the 
foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive 
or sham. The bidder has not directly or indirectly induced or solicited any other bidder to 
put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, 
connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from 
bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder. All statements contained in the bid are true. The bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or any other 
entity, hereby represents that he or she has full power to execute, and does execute, this 
declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on 
__________________________[date], at ________________________________[city], 
___________________[state]. 

Signed:   

Print Name:   
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me 
that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) 
on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer 

 
 

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

  General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:   

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 
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1.4 Designation of Subcontractors. 

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the State of California, 
sections 4100 et seq., each bidder shall set forth below: (a) the name and the location of the place of business and (b) the 
portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor 
in or about the construction of the work in an amount in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid 
Price.  Notwithstanding the foregoing, if the work involves streets and highways, then the Contractor shall list each subcontractor 
who will perform work or labor or render service to Contractor in or about the work in an amount in excess of one-half of one 
percent (1/2%) of the Contractor’s total Bid Price or $10,000, whichever is greater.  No additional time shall be granted to 
provide the below requested information. 

If no subcontractor is specified, for a portion of the work, or if more than one subcontractor is specified for the same portion of 
Work, then the Contractor shall be deemed to have agreed that it is fully qualified to perform that Work, and that it shall perform 
that portion itself. 

 

Portion of Work 
Subcontractor 

Name AND CSLB License Number 
Location of Business DIR Registration 

Number 
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Portion of Work 
Subcontractor 

Name AND CSLB License Number 
Location of Business DIR Registration 

Number 

    

    

    

    

 

Name of Bidder  

Signature  

Name and Title  

Dated  
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1.5 Information Required of Bidders. 

A. Information About Bidder. 

Failure to complete all information may render your bid non-responsive.   
[***Indicate not applicable (“N/A”) where appropriate.***] 

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information 
provided for all parties to the joint venture. 

1. Name of Bidder:   

2. Type, if Entity:   

3. Bidder Address:    

  

  

  

   
Facsimile Number Telephone Number E-Mail 

4. How many years has Bidder’s organization been in business as a Contractor? 
______________________________ 

5. How many years has Bidder’s organization been in business under its present 
name?  ________________________ 

a. Under what other or former names has Bidder’s organization operated?:  
_______________________________________________ 

6. If Bidder’s organization is a corporation, answer the following: 

a. Date of Incorporation:  ________________________________ 

b. State of Incorporation:  ________________________________ 

c. President’s Name:    ________________________________ 

d. Vice-President’s Name(s): ________________________________ 

________________________________ 

e. Secretary’s Name:  ________________________________ 

f. Treasurer’s Name:  ________________________________ 
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7. If an individual or a partnership, answer the following: 

a. Date of Organization:_______________________________________ 

b. Name and address of all partners (state whether general or limited 
partnership): 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

8. If other than a corporation or partnership, describe organization and name 
principals: 
___________________________________________________________ 

___________________________________________________________ 

9. List other states in which Bidder’s organization is legally qualified to do business. 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

10. What type of work does the Bidder normally perform with its own forces? 

___________________________________________________________ 

___________________________________________________________ 

11. Has Bidder ever failed to complete any work awarded to it? If so, note when, where, 
and why: 

___________________________________________________________ 

___________________________________________________________ 

12. Within the last five years, has any officer or partner of Bidder’s organization ever 
been an officer or partner of another organization when it failed to complete a 
contract? If so, attach a separate sheet of explanation: 

___________________________________________________________ 

___________________________________________________________ 
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13. List Trade References: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

14. List Bank References (Bank and Branch Address): 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

15. Name of Bonding Company and Name and Address of Agent: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 
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B. List of Current Projects. 

[***Duplicate Page if needed for listing additional current projects.***] 
 

Project  Description of Bidder’s 
Work 

Completion 
Date 

Cost of 
Bidder’s Work 

Contact Name & Phone 
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Project  Description of Bidder’s 
Work 

Completion 
Date 

Cost of 
Bidder’s Work 

Contact Name & Phone 
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C. List of Completed Projects – Last Three Years. 

[***Duplicate Page if needed for listing additional completed projects.***] 

Please include only projects that are similar in size, scope and complexity to the Work to demonstrate Bidder’s ability to perform 
the required Work. 

 

Work Client Description of Bidder’s 
Work 

Period of 
Performance  

Cost of 
Bidder’s Work 

Contact Name & Phone 
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Work Client Description of Bidder’s 
Work 

Period of 
Performance  

Cost of 
Bidder’s Work 

Contact Name & Phone 
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D. Experience and Technical Qualifications Questionnaire. 

The Bidder shall identify the key personnel to be assigned to this project in a 
management, construction supervision or engineering capacity. The Bidder may 
provide a current resume for each key personnel that is fully responsive to each 
question below. 

1. List each person’s job title, name and percent of time to be allocated to this 
project: 
  

  

  

2. Summarize each person’s specialized education: 
  

  

  

3. List each person’s years of construction experience relevant to the project: 
  

  

  

4. Summarize such experience: 
  

  

  

Bidder agrees that personnel named in this Bid will remain on this project in their 
designated capacities until completion of all relevant Work, unless replaced by 
personnel of equivalent experience and qualifications approved in advance by District. 
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E. Additional Bidder’s Statements. 

If the Bidder feels that there is additional information which has not been included in 
the questionnaire above, and which would contribute to the qualification review, it may 
add that information in a statement here or on an attached sheet, appropriately 
marked: 

  

  

  

  

  

  

F. Verification and Execution. 

These Bid Forms shall be executed only by a duly authorized official of the Bidder: 

I declare under penalty of perjury under the laws of the State of California that the foregoing 
information is true and correct: 

Name of Bidder  

Signature  

Name and Title  

Dated  
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1.6 Iran Contracting Act Certification.  
(Public Contract Code Section 2200 et seq.) 

As required by California Public Contract Code Section 2204, the Contractor certifies 
subject to penalty for perjury that the option checked below relating to the Contractor’s 
status in regard to the Iran Contracting Act of 2010 (Public Contract Code Section 2200 
et seq.) is true and correct: 

A. The Contractor is not: 

1. identified on the current list of persons and entities engaging in investment 
activities in Iran prepared by the California Department of General Services in 
accordance with subdivision (b) of Public Contract Code Section 2203; or 

2. a financial institution that extends, for 45 days or more, credit in the amount of 
$20,000,000 or more to any other person or entity identified on the current list of 
persons and entities engaging in investment activities in Iran prepared by the 
California Department of General Services in accordance with subdivision (b) of 
Public Contract Code Section 2203, if that person or entity uses or will use the 
credit to provide goods or services in the energy sector in Iran. 

B. Agency has exempted the Contractor from the requirements of the Iran Contracting 
Act of 2010 after making a public finding that, absent the exemption, Agency will be 
unable to obtain the goods and/or services to be provided pursuant to the Contract. 

C. The amount of the Contract payable to the Contractor for the Project does not exceed 
$1,000,000. 

Signed  

Titled  

Firm  

Date  

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall 
be reported to the California Attorney General and may result in civil penalties equal to the greater 
of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on 
contracts for three years. 
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1.7 Public Works Contractor Registration Certification 

If this bid is due on or after March 1, 2015, then pursuant to Labor Code sections 1725.5 
and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid 
proposal, or enter into a contract to perform public work must be registered with the 
Department of Industrial Relations.  See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.  

No bid will be accepted nor any contract entered into without proof of the contractor’s and 
subcontractors’ current registration with the Department of Industrial Relations to perform 
public work. 

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor 
Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the 
Department of Industrial Relations. 

Name of Bidder:    

DIR Registration Number:   

Bidder further acknowledges: 

1. Bidder shall maintain a current DIR registration for the duration of the project. 

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 
in its contract with subcontractors and ensure that all subcontractors are registered 
at the time of bid opening and maintain registration status for the duration of the 
project. 

3. Failure to submit this form or comply with any of the above requirements may result 
in a finding that the bid is non-responsive.  

Signature:   

Name and Title:   

Dated:   
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1.8 Bid Bond. 

KNOW ALL PERSONS BY THESE PRESENTS that,       
  hereinafter called the Principal, and         
 , a corporation duly organized under the laws of the State of ______________________, 
having its principal place of business at ________________________________ in the State of 
______________________, and authorized to do business in the State of California, hereinafter 
call the Surety, are held and firmly bound unto the Imperial Community College District, 
hereinafter called the Obligee, on order, in the sum of ________________________________ 
Dollars  ($________________) (being at least ten percent (10%) of the total amount of Principal's 
Bid price) lawful money of the United States, for the payment of which we bind ourselves, our 
heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 
present. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

WHEREAS, the Principal has submitted its Bid for the project entitled     
      to the Obligee, the Bid, by reference thereto; being 
hereby made a part hereof. 

NOW, THEREFORE, if Principal's Bid is rejected or, in the alternate, if the Proposal is accepted 
and the Principal signs and delivers a Contract and furnishes a Performance Bond and Payment 
Bond, all in the form and within the time required by the Bid and the Contract Documents, then 
this obligation shall become null and void, otherwise the same shall remain in full force and effect 
and upon default of the Principal shall be forfeited to the Obligee, it being expressly understood 
and agreed that the liability of the Surety for any and all default of the Principal shall be the amount 
of this obligation as herein stated, as liquidated damages.   

The Surety, for value received, hereby agrees that its obligations and its bond shall not be 
impaired or affected by any extension of the time within which the Obligee may accept such 
Proposal, and the Surety hereby waives notice of any such extension. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety 
shall pay, in addition to the sum set forth above, all costs incurred by the Obligee in such suit, 
including reasonable attorney's fees and expert witness fees, to be fixed by the court, in addition 
to the penal sum of the Bond. 

Signed this ______ day of _______________________, 20___. 

    

BY: SURETY BY: PRINCIPAL 

 
 

  



 

Spec. No. 24-25-01 
 

34 00 41 43 - BID FORMS 

 

Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer 

 
 

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

  General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:   

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

 
Note:  Signature of person executing for Surety must be notarized and evidence of corporate 
authority attached. 
 

END OF BID FORMS 
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IMPERIAL COMMUNITY COLLEGE DISTRICT 

00 52 13 – CONTRACT 

1.1 Contract for Construction. 

This Contract is effective as of the       day of      , 20    , by and between Imperial 
Community College District, a district organized and existing under the laws of the State 
of California (“District”), and ______________ (Contractor). 

The parties agree as follows: 

A. Contractor, for and in consideration of the payment to be made to Contractor as 
hereinafter provided, shall furnish all plant, labor, technical and professional services, 
supervision, materials and equipment, other than such materials and equipment as 
may be specified to be furnished by District, and perform all operations necessary to 
complete the Work in strict conformance with the Contract Documents (defined below) 
for the public work of improvement titled: 

CAMPUS SECURITY CAMERA REPLACEMENT 

Contractor is an independent contractor and not an agent of District. The Contractor 
and its surety shall be liable to District for any damages arising as a result of the 
Contractor’s failure to comply with this obligation. 

B. Time is of the essence in the performance of the Work.  The Work shall be commenced 
by the date stated in District’s Notice to Proceed.  The Contractor shall complete all 
Work required by the Contract Documents within one hundred twenty (120) calendar 
days following District’s issuance of the Notice of Award, hereafter the Contract Times.   

C. Contractor has ten (10) Days following District’s issuance of the Notice of Award to 
provide a properly executed Performance Bond, Payment Bond, Certificates of 
Insurance and Endorsements, Escrow Agreement (if used), and Taxpayer 
Identification Number.  A Notice to Proceed will not be issued prior to District’s receipt 
of the aforementioned items. 

D. District shall pay to the Contractor as full compensation for the performance of the 
Contract, subject to any additions or deductions as provided in the Contract 
Documents, and including all applicable taxes and costs, the sum of 
____________________________________________________________ Dollars 
($_________________________________), hereinafter, the Contract Price.  
Payment shall be made as set forth in the General Conditions. District will pay to 
Contractor compensation based upon the prices set forth in the Schedule of Pay Items. 

E. Contractor shall provide indemnification and defense as set forth in the General 
Conditions. 

F. No oral agreement or conversation with any representative or employee of District, 
either before or after the execution of the Contract shall affect or modify any of the 
terms or obligations herein contained.  This Contract constitutes the entire agreement 
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between the parties hereto and no changes, alterations or modifications hereof shall 
be effective unless in writing and signed by District. 

G. The “Contract Documents” include only the following documents, each of which is 
incorporated into this Contract by reference: 

Notice Inviting Bids 
Instructions to Bidders 
Bid Acknowledgement  
Schedule of Pay Items  
Bid Security 
Designation of Subcontractors  
Information Required of Bidders 
Non-Collusion Declaration Form 
Iran Contracting Act Certification  
Public Works Contractor Registration Certification 
Performance Bond 
Payment (Labor and Materials) Bond  
General Conditions 
Special Provisions (or Special Conditions) 
Technical Specifications prepared by Sanders, Inc.., dated August 2024 
Standard Specifications (Excluding sections 1-9 in their entirety) 
Addenda 
Plans prepared by Sanders, Inc. dated August 2024 
Change Orders executed by District 

The Contactor shall complete the Work in strict accordance with all of the Contract 
Documents. 

All of the Contract Documents are intended to be complementary. Work required by 
one of the Contract Documents and not by others shall be done as if required by all.  
In the event of a conflict, the various Contract Documents will be given effect in the 
order set forth in the General Conditions.   

H. Each and every provision of law required to be included in these Contract Documents 
shall be deemed to be included in these Contract Documents.  The Contractor shall 
comply with all requirements of applicable federal, state and local laws, rules and 
regulations, including, but not limited to, the provisions of the California Labor Code 
and California Public Contract Code which are applicable to this Work. 

I. By my signature hereunder, as Contractor, I certify that I am aware of the provisions 
of Section 3700 of the Labor Code which require every employer to be insured against 
liability for worker’s compensation or to undertake self-insurance in accordance with 
the provisions of that code, and I will comply with such provisions before commencing 
the performance of the work of this contract. 
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IN WITNESS WHEREOF, this Contract has been duly executed by the above-named parties, 
on the day and year above written. 

IMPERIAL COMMUNITY COLLEGE DISTRICT 

By:   

Printed Name:  

Title:   

Dated:   

CONTRACTOR 

By:  
(Authorized Representative of Contractor) 

Printed Name:  

Title:   
(Attach Acknowledgment for Authorized 
Representative of Contractor) 

License No. 
_________________________ 

Dated:  
ATTEST: 

  
Clerk of the Board 

 

 

 
 
 
 

END OF CONTRACT 



 

Spec. No. 24-25-01 
 

38 00 61 13 - BOND FORMS 

 

00 61 13 - BOND FORMS; 
CERTIFICATES OF INSURANCE AND ENDORSEMENT FORMS; TAXPAYER 

IDENTIFICATION NUMBER 

1.1 Performance Bond. 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the Imperial Community College District (hereinafter referred to as “District”) 
has awarded to ____________________, (hereinafter referred to as the “Contractor”) an 
agreement for ______________________________ (hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Project dated ________________, (hereinafter referred to as 
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by 
reference; and 

WHEREAS, the Contractor is required by the Contract Documents to perform the terms thereof 
and to furnish a bond for the faithful performance of the Contract Documents. 

NOW, THEREFORE, we, _______________, the undersigned Contractor and 
_____________________________________________ as Surety, a corporation organized and 
duly authorized to transact business under the laws of the State of California, are held and firmly 
bound unto District in the sum of ___________________________ DOLLARS, 
($____________), the sum being not less than one hundred percent (100%) of the total amount 
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors and administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions and agreements in the Contract 
Documents and any alteration thereof made as therein provided, on its part, to be kept and 
performed at the time and in the manner therein specified, and in all respects according to their 
intent and meaning; and shall faithfully fulfill all obligations including the one-year guarantee of all 
materials and workmanship; and shall indemnify and save harmless District, its officers and 
agents, as stipulated in the Contract Documents, then this obligation shall become null and void; 
otherwise it shall be and remain in full force and effect. 

As a condition precedent to the satisfactory completion of the Project, unless otherwise provided 
for in the Contract Documents, the guarantee obligation shall hold good for a period of one (1) 
year after the acceptance of the work by District, during which time if Contractor shall fail to make 
full, complete, and satisfactory repair and replacements and totally protect District from loss or 
damage resulting from or caused by defective materials or faulty workmanship the above 
obligation in penal sum thereof shall remain in full force and effect.  However, anything in this 
paragraph to the contrary notwithstanding, the obligations of Surety hereunder shall continue so 
long as any obligation of Contractor remains. Nothing herein shall limit District’s rights or the 
Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, 
California Code of Civil Procedure section 337.15. 
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As a part of the obligation secured hereby and in addition to the face amount specified therefor, 
there shall be included costs and reasonable expenses and fees including reasonable attorney’s 
fees, incurred by District in enforcing such obligation. 

Whenever Contractor shall be, and is declared by District to be, in default under the Contract 
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall 
promptly, at District’s option: 

1. Take over and complete the Project in accordance with all terms and conditions in 
the Contract Documents; or 

2. Obtain a bid or bids for completing the Project in accordance with all terms and 
conditions in the Contract Documents and upon determination by Surety of the 
lowest responsive and responsible bidder, arrange for a Contract between such 
bidder, the Surety and District, and make available as work progresses sufficient 
funds to pay the cost of completion of the Project, less the balance of the contract 
price, including other costs and damages for which Surety may be liable.  The term 
“balance of the contract price” as used in this paragraph shall mean the total 
amount payable to Contractor by District under the Contract and any modification 
thereto, less any amount previously paid by District to the Contractor and any other 
set offs pursuant to the Contract Documents. 

3. Permit District to complete the Project in any manner consistent with California law 
and make available as work progresses sufficient funds to pay the cost of 
completion of the Project, less the balance of the contract price, including other 
costs and damages for which Surety may be liable.  The term “balance of the 
contract price” as used in this paragraph shall mean the total amount payable to 
Contractor by District under the Contract and any modification thereto, less any 
amount previously paid by District to the Contractor and any other set offs pursuant 
to the Contract Documents. 

Surety expressly agrees that District may reject any contractor or subcontractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor. 

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from 
Contractor for completion of the Project if District, when declaring the Contractor in default, notifies 
Surety of District’s objection to Contractor’s further participation in the completion of the Project. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract to be performed thereunder, shall in any way 
affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of Contract. including but not limited to the provisions 
of Sections 2819 and 2845 of the California Civil Code. 

[Remainder of Page Left Intentionally Blank.] 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of 
______________, 20___. 

_________________________________________ 
CONTRACTOR/PRINCIPAL 

_________________________________________ 
Name 

By_______________________________________ 

SURETY: 

By: ______________________________________ 
 Attorney-In-Fact 

Signatures of those signing for the Contractor and Surety must be notarized and evidence of 
corporate authority attached. 

The rate of premium on this bond is ____________ per thousand.  The total amount of premium 
charges, $_______________________________. 
(The above must be filled in by corporate attorney.) 

THE FOLLOWING INFORMATION IS MANDATORY 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) ___________________________________________ 

___________________________________________ 

___________________________________________ 

(Name and Address of Agent or ___________________________________________ 
Representative for service of 
process in California, if different ___________________________________________ 
from above) 
     ___________________________________________ 

(Telephone number of Surety and ___________________________________________ 
Agent or Representative for service 
of process in California) 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer 

 
 

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

  General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:   

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

 

END OF PERFORMANCE BOND 
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1.2 Payment Bond (Labor and Materials). 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the Imperial Community College District (hereinafter referred to as “District”) 
has awarded to ____________________, (hereinafter referred to as the “Contractor”) 
_______________________ an agreement for ______________________________  
(hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Project dated ________________, (hereinafter referred to as 
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by 
reference; and 

WHEREAS, Principal is required to furnish a bond in connection with the contract described 
above; providing that if Principal or any of its Subcontractors shall fail to pay for any materials, 
provisions, provender, equipment, or other supplies used in, upon, for or about the performance 
of the work contracted to be done, or for any work or labor done thereon of any kind, or for 
amounts due under the Unemployment Insurance Code or for any amounts required to be 
deducted, withheld, and paid over to the Employment Development Department from the wages 
of employees of Principal and its Subcontractors with respect to such work or labor the Surety on 
this bond will pay for the same to the extent hereinafter set forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, are held 
and firmly bound unto District in the penal sum of ______________ Dollars ($___________) 
lawful money of the United States of America, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, his or its subcontractors, 
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named 
in Section 9100 of the Civil Code, fail to pay for any materials, provisions or other supplies, used 
in, upon, for or about the performance of the work contracted to be done, or for any work or labor 
thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to 
work or labor performed under the contract, or for any amounts required to be deducted, withheld, 
and paid over to the Employment Development Department or Franchise Tax Board from the 
wages of employees of the contractor and his subcontractors pursuant to Section 18663 of the 
Revenue and Taxation Code, with respect to such work and labor the Surety or Sureties will pay 
for the same, in an amount not exceeding the sum herein above specified, and also, in case suit 
is brought upon this bond, all litigation expenses incurred by District in such suit, including 
reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code 
so as to give a right of action to such persons or their assigns in any suit brought upon this bond. 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released 
from the obligation of this bond by any change, extension of time for performance, addition, 
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining 
or relating to any scheme or work of improvement herein above described, or pertaining or relating 
to the furnishing of labor, materials, or equipment therefore, nor by any change or modification of 
any terms of payment or extension of the time for any payment pertaining or relating to any 
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scheme or work of improvement herein above described, nor by any rescission or attempted 
rescission or attempted rescission of the contract, agreement or bond, nor by any conditions 
precedent or subsequent in the bond attempting to limit the right of recovery of claimants 
otherwise entitled to recover under any such contract or agreement or under the bond, nor by any 
fraud practiced by any person other than the claimant seeking to recover on the bond and that 
this bond be construed most strongly against the Surety and in favor of all persons for whose 
benefit such bond is given, and under no circumstances shall Surety be released from liability to 
those for whose benefit such bond has been given, by reason of any breach of contract between 
District and original contractor or on the part of any obligee named in such bond, but the sole 
conditions of recovery shall be that claimant is a person described in Section 9100 of the Civil 
Code, and has not been paid the full amount of his claim. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract to be performed thereunder, shall in any way 
affect its obligations on this bond, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of Contract. including but not limited to the provisions 
of Sections 2819 and 2845 of the California Civil Code. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for 
all purposes be deemed an original thereof, have been duly executed by the Principal and Surety 
above named, on the _____ day of ______________________ 20______ the name and 
corporate seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative pursuant to authority of its governing body. 

(Corporate Seal of Principal,        
if corporation) Principal (Property Name of Contractor) 

By      
  (Signature of Contractor) 

(Seal of Surety)      
   Surety 

By      
   Attorney in Fact 

Signatures of those signing for the Contractor and Surety must be notarized and evidence of 
corporate authority attached.  A Power-of-Attorney authorizing the person signing on behalf of the 
Surety to do so must be attached hereto. 
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Notary Acknowledgment 

 A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 

 

STATE OF CALIFORNIA 
COUNTY OF ______________ 

On   , 20___, before me, _______________________________, Notary Public, personally 
 

appeared  , who proved to me on the basis of satisfactory 
 

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to 
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed 
the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

 
Signature of Notary Public 

OPTIONAL 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT 

 Individual 
 Corporate Officer 

 
 

 Title(s) Title or Type of Document 

 Partner(s)  Limited  

  General Number of Pages 

 Attorney-In-Fact  

 Trustee(s)  

 Guardian/Conservator Date of Document 

 Other:   

Signer is representing: 
Name Of Person(s) Or Entity(ies) 

 

 

 Signer(s) Other Than Named Above 

 

END OF PAYMENT (LABOR AND MATERIALS) BOND
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1.3 Certificates of Insurance and Endorsement Forms. 

Contractor shall furnish to District Certificates of Insurance and Endorsement Forms 
satisfactory to District attesting to the fact that the policies of insurance provided for in 
Article 5 of the General Conditions have been obtained.
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1.4 Taxpayer Identification Number. 

Contractor must complete and submit the Internal Revenue Service Form W-9 on the 
following page. 
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END OF BOND FORMS 
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IMPERIAL COMMUNITY COLLEGE DISTRICT 

00 72 13 – GENERAL CONDITIONS 

ARTICLE 1 -DEFINITIONS AND TERMINOLOGY 

1.1 Defined Terms. 

A. Wherever used in the Contract Documents and printed with initial capital letters, the 
terms listed below will have the meanings indicated which are applicable to both the 
singular and plural thereof. In addition to terms specifically defined below, terms with 
initial capital letters in the Contract Documents include references to identified articles 
and paragraphs, and the titles of other documents or forms. 

1. Act of God -- Act of God is an earthquake of magnitude 3.5 or higher on the Richter 
scale or a tidal wave. 

2. Addenda -- Written or graphic instruments issued prior to the submission of Bids 
which clarify, correct, or change the Contract Documents. 

3. Additional Work -- New or unforeseen work will be classified as “Additional Work” 
when District’s Representative determines that it is not covered by the Contract. 

4. Allowance -- A Bid Item contained in the Schedule of Pay Items contained in 
Section 00 41 43, for a specific element of the Work which may or may not be 
required for the completion of the Project. The Bid Item may include a 
predetermined cost for the specific element of the Work, or may require that Bidder 
estimate its cost, which District may unilaterally direct the Contractor to perform, 
or elect not to have performed.  The Contractor will not be compensated for any 
portion of any Allowance not used. 

5. Applicable Laws -- The laws, statutes, ordinances, rules, codes, regulations, 
permits, and licenses of any kind, issued by local, state or federal governmental 
authorities or private authorities with jurisdiction (including utilities), to the extent 
they apply to the Work. 

6. Application for Payment -- The form acceptable to District’s Representative which 
is to be used by Contractor during the course of the Work in requesting progress 
or final payments and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 

7. Bid -- The offer or proposal of a Bidder submitted on the prescribed form setting 
forth the prices and other terms for the Work to be performed. 

8. Bidder -- The individual or entity who submits a Bid directly to District. 

9. Bidding Documents -- The Bidding Requirements and the proposed Contract 
Documents (including all Addenda). 
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10. Contract Change Order (“CCO”) -- A document that authorizes an addition, 
deletion, or revision in the Work or an adjustment in the Contract Price or the 
Contract Times, issued on or after the Effective Date of the Contract, in accordance 
with the Contract Documents and in the form contained in the Contract Documents. 

11. Change Order Request (“COR”) -- A request made by the Contractor for an 
adjustment in the Contract Price and/or Contract Times as the result of a 
Contractor-claimed change to the Work. This term may also be referred to as a 
Change Order Proposal (“COP”), or Request for Change (“RFC”). 

12. Claim -- A demand or assertion by District or Contractor seeking an adjustment of 
Contract Price or Contract Times, or both, or other relief with respect to the terms 
of the Contract. A demand for money or services by a third party is not a Claim. 

13. Contract -- The entire integrated written agreement between District and 
Contractor concerning the Work. “Contract” may be used interchangeably with 
“Agreement” in the Contract Documents.  The Contract supersedes prior 
negotiations, representations, or agreements, whether written or oral, and includes 
all Contract Documents. 

14. Contract Documents -- The documents listed in Section 00 52 13, Article 1.1.F. 
Some documents provided by District to the Bidders and Contractor, including but 
not limited to reports and drawings of subsurface and physical conditions are not 
Contract Documents. 

15. Contract Price -- Amount to be paid by District to the Contractor as full 
compensation for the performance of the Contract and completion of the Work, 
subject to any additions or deductions as provided in the Contract Documents, and 
including all applicable taxes and costs. 

16. Contract Times -- The number of days or the dates stated in the Contract 
Documents to: achieve defined Milestones, if any; and to complete the Work so 
that it is ready for final payment. 

17. Contractor -- The individual or entity with which District has contracted for 
performance of the Work. 

18. Contractor’s Designated On-Site Representative -- The Contractor’s Designated 
On-Site Representative will be as identified in Section 00 72 13, Article 2.6.B and 
shall not be changed without prior written consent of District. 

19. District’s Representative -- The individual or entity as identified in the Special 
Conditions to act as District’s Representative. 

20. Daily Rate -- The Daily Rate stipulated in the Contract Documents as full 
compensation to the Contractor due to District’s unreasonable delay to the Project 
that was not contemplated by the parties. 

21. Day -- A calendar day of 24 hours measured from midnight to the next midnight. 
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22. Defective Work -- Work that is unsatisfactory, faulty, or deficient; or that does not 
conform to the Contract Documents; or that does not meet the requirements of any 
inspection, reference standard, test, or approval referenced in the Contract 
Documents. 

23. Demobilization -- The complete dismantling and removal by the Contractor of all 
of the Contractor’s temporary facilities, equipment, and personnel at the Site. 

24. Drawings -- That part of the Contract Documents prepared by of the Engineer of 
Record which graphically shows the scope, extent, and character of the Work to 
be performed by Contractor. Shop Drawings and other Contractor submittals are 
not Drawings as so defined. 

25. Effective Date of the Contract -- The date indicated in the Contract on which it 
becomes effective, but if no such date is indicated, it means the date on which the 
Contract is signed and delivered by the last of the two parties to sign and deliver. 

26. Engineer of Record -- The individual, partnership, corporation, joint venture, or 
other legal entity named as such in Section 00 73 13, Article 1.1. or any succeeding 
entity designated by District. 

27. Green Book -- The current edition of the Standard Specifications for Public Works 
Construction promulgated by the Joint Cooperative Committee of the Southern 
California Chapter American Public Works Association and the Southern California 
Districts of the Associated General Contractors of California. 

28. Hazardous Environmental Condition -- The presence at the Site of Hazardous 
Waste. 

29. Hazardous Waste -- The term “Hazardous Waste” shall have the meaning provided 
in Section 104 of the Solid Waste Disposal Act (42 U.S.C. § 6903) as amended 
from time to time or, as defined in Section 25117 of the Health and Safety Code, 
that is required to be removed to a class I, class II, or class III disposal site in 
accordance with provisions of existing law, whichever is more restrictive. 

30. Holidays -- The Holidays occur on: 

New Year’s Day - January 1 
Memorial Day - Last Monday in May 
Independence Day - July 4 
Labor Day - First Monday in September 
Veteran’s Day - November 11 
Thanksgiving Day - Fourth Thursday in November 
Friday after Thanksgiving 
Christmas Day - December 25 

If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday 
are both Holidays.  If the Holiday should fall on a Sunday, Sunday and the following 
Monday are both Holidays. 
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31. Interfacing Work -- Work which connects to, abuts, or meets with work of another 
contractor 

32. Liens -- Charges, security interests, or encumbrances upon Project funds, or 
personal property, including without limitation Stop Payment Notices. 

33. Milestone -- A principal event specified in the Contract Documents associated with 
a required completion date or time prior to Completion of all the Work. Failure to 
achieve Milestones may result in Liquidated Damages as described in the Contract 
Documents. 

34. Notice of Award -- The written notice by District to the Successful Bidder stating 
that upon timely compliance by the Successful Bidder with the conditions 
precedent listed therein, District will sign and deliver the Contract. 

35. Notice of Completion -- The form which may be executed by District and recorded 
by the county where the Project is located constituting final acceptance of the 
Project. 

36. Notice to Proceed -- A written notice given by District to Contractor fixing the date 
on which the Contractor may proceed with the Work and when Contract Times will 
commence to run. 

37. Partial Utilization -- Use by District of a substantially completed part of the Work 
prior to Completion of all the Work. 

38. Project -- The total construction of which the Work to be performed under the 
Contract Documents may be the whole, or a part. 

39. Project Manual -- The bound documentary information prepared for bidding and 
constructing the Work. A listing of the contents of the Project Manual, which may 
be bound in one or more volumes, is contained in the table(s) of contents. The 
Project Manual may include documents that are not part of the Contract 
Documents. 

40. Recyclable Waste Materials shall mean materials removed from the Site which are 
required to be diverted to a recycling center rather than an area landfill.  Recyclable 
Waste Materials include asphalt, concrete, brick, concrete block, and rock. 

41. Request for Information (“RFI”) -- A written request made by the Contractor to 
District when requesting information or clarification related to the Contract 
Documents or the Work. 

42. Request for Proposal (“RFP”) -- A request made by District’s Representative for a 
proposal from the Contractor for proposed changes in the Work. 

43. Samples -- Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by 
which such portion of the Work will be judged. 

44. Schedule of Pay Items -- The form set forth in Section 00 41 43, Article 1.2. 
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45. Schedule of Submittals -- A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements to facilitate scheduled performance 
of related construction activities. 

46. Shop Drawings -- All drawings, diagrams, illustrations, schedules, and other data 
or information which are specifically prepared or assembled by or for Contractor 
and submitted by Contractor to illustrate some portion of the Work. 

47. Site -- Lands or areas indicated in the Contract Documents as being furnished by 
District upon which the Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands furnished by District which are 
designated for the use of Contractor. 

48. Specifications -- That part of the Contract Documents consisting of written 
requirements for materials, equipment, systems, standards and workmanship as 
applied to the Work, and certain administrative requirements and procedural 
matters applicable thereto. 

49. Stop Payment Notice -- A written notice as defined in Civil Code section 8044. 

50. Subcontractor -- An individual or entity other than a Contractor having a contract 
with any other entity than District for performance of any portion of the Work at the 
Site. 

51. Submittal -- Written and graphic information and physical samples prepared and 
supplied by the Contractor demonstrating various portions of the Work. 

52. Successful Bidder -- The Bidder submitting a responsive Bid to whom District 
makes an award. 

53. Supplier -- A manufacturer, fabricator, supplier, distributor, material man, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish 
materials or equipment used in the performance of the Work or to be incorporated 
in the Work. 

54. Underground Facilities -- All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including those that convey electricity, 
gases, steam, liquid petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other liquids or chemicals, or 
traffic or other control systems. 

55. Unit Price Work -- Work to be paid for on the basis of unit prices as provided by 
the Contractor in its bid or as adjusted in accordance with the Contract Documents. 

56. Warranty -- A written guarantee provided to District by the Contractor that the Work 
will remain free of defects and suitable for its intended use for the period required 
by the Contract Documents or the longest period permitted by the law of this State, 
whichever is longer. 

57. Work -- The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and documentation necessary 
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to produce such construction, and furnishing, installing, and incorporating all 
materials and equipment into such construction, all as required by the Contract 
Documents. 

1.2 Terminology. 

A. The words and terms below are not defined but, when used in the Contract 
Documents, have the indicated meaning. 

B. Furnish, Install, Perform, Provide. 

1. The word “furnish,” when used in connection with services, materials, or 
equipment, shall mean to supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use or installation and in 
usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or 
equipment complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, 
materials, or equipment, shall mean to furnish and install said services, materials, 
or equipment complete and ready for intended use. 

4. Regardless of whether “furnish,” “install,” “perform,” or “provide” is used in 
connection with services, materials, or equipment, an obligation of Contractor is 
implied. 

C. Unless stated otherwise in the Contract Documents, words or phrases that have a 
well-known technical or construction industry or trade meaning are used in the 
Contract Documents in accordance with such recognized meaning. 

ARTICLE 2 -PRELIMINARY MATTERS 

2.1 Delivery of Contract Documents. 

A. Within ten (10) days after receipt of the Notice of Award and before District will execute 
the Contract, the Contractor shall furnish and file with District the necessary 
Performance Bond, Payment Bond, Certificates of Insurance and Endorsements, 
Escrow Agreement (if used) and Tax Identification Number, as well as any other 
documents specified in the Contract Documents.  This 10-day period shall be 
considered part of the Contract Times.  



 

Spec. No. 24-25-01 
 

54 00 72 13 – GENERAL CONDITIONS 

 

2.2 Bonds. 

A. Contractor shall submit the bonds on the forms provided with the Contract Documents, 
duly executed by a responsible corporate surety admitted to transact surety business 
in the State of California, as defined in Code of Civil Procedure section 995.120, and 
listed in the United States Department of the Treasury circular entitled "Companies 
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies," authorized to do business in the State of 
California and acceptable to District conditioned upon the faithful performance by the 
Contractor of all requirements of the Contract Documents.  Each of the bonds shall be 
in a sum no less than one hundred percent (100%) of the Contract Price. 

2.3 Evidence of Insurance. 

A. Contractor shall obtain, at its sole cost and expense, all insurance required by Article 5.  
Certificates of such insurance and copies of the insurance policies and endorsements 
shall be delivered to District within ten (10) Days after receipt of the Notice of Award 
and before execution of the agreement for construction by District. 

2.4 Execution of Contract. 

A. Upon receipt of the required Contract Documents, District will execute the Contract, 
establishing the Effective Date of the Contract. 

2.5 Contractor’s Failure to Perform. 

A. Should Contractor fail to comply with timelines provided above, District shall retain the 
right to enforce and collect on the Contractor’s Bid Bond, rescind award to the 
Contractor and award the Contract to the next lowest responsive, responsible bidder 
as determined by District. 

2.6 Commencement of Contract Times; Notice to Proceed. 

A. The Contract Times begin to run on the Day the Notice of Award is issued.  District will 
not issue a Notice to Proceed until after the Effective Date of the Contract upon 
District’s receipt of a properly executed Performance Bond, Payment Bond, 
Certificates of Insurance and Endorsements, Escrow Agreement (if used), and 
Taxpayer Identification Number.  Work shall commence within fifteen (15) days of this 
date. 

B. No Work shall be done at the Site prior to the date stated in the Notice to Proceed. 

2.7 Copies of Documents. 

A. District shall furnish to Contractor up to six (6) printed or hard copies of the Drawings 
and Project Manual. Additional copies will be furnished upon request at the cost of 
reproduction. 

2.8 Substitution Requests, Preliminary Schedules and Schedule of Submittals. 

A. Substitution Requests. 
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1. Within fifteen (15) Days after Notice of Award (unless otherwise specified in the 
Contract Documents), Contractor shall provide all Substitution Requests as further 
described in Section 00 72 13, Article 6.6. 

B. Preliminary Schedules and Schedule of Submittals. 

1. Within ten (10) Days after the Effective Date of the Contract (unless otherwise 
specified in the Contract Documents) Contractor shall submit to District’s 
Representative: 

a. A preliminary Cost-Loaded CPM Progress Schedule indicating the times 
(numbers of Days or dates) for starting and completing each of the various 
stages of the Work, including any Milestones specified in the Contract 
Documents. Each activity shall be priced and include an appropriate amount 
of overhead and profit applicable to each item of Work, and represent a 
discreet element of Work to be performed by no more than one Contractor, 
Subcontractor or Supplier. Schedule constraints imposed by the Contract are 
found in the Special Conditions. If Contractor fails to incorporate these 
constraints into its schedule, Contractor will be solely liable for any delays or 
impacts resulting from this failure to comply; and 

b. A preliminary Schedule of Submittals that conforms with the requirements of 
Section 00 72 13, Article 6.7. 

2.9 Preconstruction Conference; Designation of Authorized Representatives. 

Before any Work at the Site is started, a conference attended by District, Contractor, 
District’s Representative, and others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to discuss the schedules referred to 
herein, procedures for handling Shop Drawings and other submittals, processing 
Applications for Payment, and maintaining required records. 

At this conference District and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and 
responsibilities under the Contract.  Such individuals shall have the authority to transmit 
instructions, receive information, render decisions relative to the Contract, and otherwise 
act on behalf of each respective party. 

2.10 Initial Acceptance of Schedules. 

A. At least ten (10) Days before submission of the first Application for Payment a 
conference attended by Contractor, District’s Representative, and others as 
appropriate will be held to review for acceptability to District’s Representative the 
schedules submitted, as required by the Contract Documents.  Contractor shall have 
an additional ten (10) Days to make corrections and adjustments and to complete and 
resubmit the schedules. No progress payment shall be made to Contractor until 
acceptable schedules are submitted to District’s Representative. 

B. Acceptance of the schedules by District’s Representative will not impose on 
responsibility for accuracy, for sequencing, scheduling, or progress of the Work, or 



 

Spec. No. 24-25-01 
 

56 00 72 13 – GENERAL CONDITIONS 

 

compliance with the Contract Documents.  Acceptance will not interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 

2.11 Subcontractor Mobilization Meeting. 

Prior to the start of each major Subcontractor’s Site Work, the Contractor, the involved 
Subcontractor, and District’s Representative shall attend a pre-start meeting to discuss 
the schedule, coordination, procedures, and other administrative issues. 

ARTICLE 3 -CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.1 Intent. 

A. The Contract Documents are complementary; what is required by one is as binding as 
if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project 
(or part thereof) to be constructed in accordance with the Contract Documents. Any 
labor, documentation, services, materials, or equipment that reasonably may be 
inferred from the Contract Documents or from prevailing custom or trade usage as 
being required to produce the indicated result will be provided whether or not 
specifically called for, at no additional cost to District. 

C. Clarifications and interpretations of the Contract Documents shall be issued by 
District’s Representative as provided in these General Conditions. 

D. If utilities to equipment/fixtures are not shown but are necessary to operate the 
equipment/fixtures, the utilities service installation is considered to be part of the Work. 
The implied Work will conform to the appropriate sections of the Contract Documents. 

E. Organization of the Contract Documents into divisions, sections, and articles, and 
arrangement of drawings shall not control the Contractor in dividing Work among 
subcontractors or in establishing the extent of Work to be performed by any trade. 

3.2 Reference Standards. 

A. Standards, Specifications, Codes, Laws, and Regulations. 

1. Reference to Federal Specifications, Federal Standards, other standards, 
specifications, manuals, or codes of any technical society, organization, or 
association, or to Applicable Laws, whether such reference be specific or by 
implication, shall mean the standard, specification, manual, code, or Applicable 
Laws in effect at the time of opening of Bids (or on the Effective Date of the 
Contract if there were no Bids), except as may be otherwise specifically stated in 
the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any 
instruction of a Supplier, shall be effective to change the duties or responsibilities 
of District, Contractor, or District’s Representative, or any of their subcontractors, 
consultants, agents, or employees, from those set forth in the Contract Documents. 
No such provision or instruction shall be effective to assign to District or District’s 
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Representative, or any of their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors, any duty or authority to supervise or direct 
the performance of the Work or any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract Documents. 

3.3 Reporting and Resolving Discrepancies; Order of Precedence. 

A. Reporting Discrepancies. 

1. Before undertaking each part of the Work, Contractor shall carefully study and 
compare the Contract Documents and check and verify pertinent figures therein 
and all applicable field measurements. Contractor shall promptly report in writing 
to District’s Representative any conflict, error, ambiguity, or discrepancy which 
Contractor discovers, should have discovered, or has actual knowledge of, and 
shall obtain a written interpretation or clarification from District’s Representative 
before proceeding with any Work affected thereby. 

2. If, during the performance of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents, or between the Contract 
Documents and (i) any applicable Law or Regulation, (ii) any standard, 
specification, manual, or code, or (iii) any instruction of any Supplier, then 
Contractor shall promptly submit a written RFI to District’s Representative. 
Contractor shall not proceed with the Work affected thereby (except in an 
Emergency) until an amendment or supplement to the Contract Documents has 
been issued by one of the methods indicated in the Contract Documents, and any 
Work performed by Contractor before receipt of an amendment or supplement 
shall be at Contractor’s own risk. 

B. Resolving Discrepancies; Order of Precedence. 

1. Except as may be otherwise specifically stated in the Contract Documents, the 
provisions of the Contract Documents shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between the provisions of the Contract 
Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction 
of any Supplier (whether or not specifically incorporated by reference in the 
Contract Documents); or 

b. the provisions of any Applicable Laws (unless such an interpretation of the 
provisions of the Contract Documents would result in violation of such 
Applicable Law). 

2. In resolving conflicts among any of the Contract Documents, the order of 
precedence shall be as follows: 

a. Permits from other agencies as may be required by law; 

b. Change Orders or Pending Change Orders, most recent first 

c. Contract; 
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d. Addenda, most recent first; 

e. Special Conditions; 

f. Technical Conditions; 

g. Drawings; 

h. General Conditions; 

i. Instructions to and Information for Bidders; 

j. Invitation to Bid; 

k. Contractor’s Bid (Bid Forms); 

l. Green Book (except Section 1 – 9, which are specifically excluded); 

m. Referenced District Standard Specifications. 

3. With reference to the Drawings the order of precedence shall be as follows: 

a. Figures govern over scaled dimensions; 

b. Detail drawings govern over general drawings; 

c. Addenda/Change Order drawings govern over Drawings; 

d. Drawings govern over standard drawings. 

4. Notwithstanding the orders of precedence established above, in the event of 
conflicts, the higher standard, higher quality and most expensive shall always 
apply. 

3.4 Amending and Supplementing Contract Documents. 

A. The Contract Documents may be amended to provide for additions, deletions, and 
revisions in the Work or to modify the terms and conditions thereof only by a Change 
Order. 

B. The requirements of the Contract Documents may be supplemented, and minor 
variations and deviations in the Work may be authorized at no cost to District, by one 
or more of the following ways: 

1. District’s Representative’s review of a Submittal, Shop Drawing, Sample or 
Substitution Request without exception (subject to the provisions of the Contract 
Documents); or 

2. District’s Representative’s issuance of a response to an RFI. 

However, no review or RFI response will reduce or modify the Contractor’s obligation 
to fully satisfy and comply with the requirements of the Contract Documents. 
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3.5 Reuse of Documents. 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or Ownership rights in any of the Drawings, 
Specifications, or other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer of Record or its consultants, including electronic 
media editions; or 

2. reuse any such Drawings, Specifications, other documents, or copies thereof on 
extensions of the Project or any other project without written consent of District  
and Engineer of Record and specific written verification or adaptation by Engineer 
of Record. 

B. The prohibitions of this Article 3.5 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the 
Contract Documents for record purposes. 

3.6 Electronic Data. 

A. Unless otherwise stated in the Special Conditions, the data furnished by District or 
District’s Representative to Contractor, or by Contractor to District or District’s 
Representative, that may be relied upon are limited to the printed copies (also known 
as hard copies). Files in electronic media format of text, data, graphics, or other types 
are furnished only for the convenience of the receiving party. Any conclusion or 
information obtained or derived from such electronic files will be at the user’s sole risk. 
If there is a discrepancy between the electronic files and the hard copies, the hard 
copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified 
inadvertently or otherwise without authorization of the data’s creator, the party 
receiving electronic files agrees that it will perform acceptance tests or procedures 
within sixty (60) Days, after which the receiving party shall be deemed to have 
accepted the data thus transferred. Any errors detected within the 60-Day acceptance 
period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes 
no representations as to long term compatibility, usability, or readability of documents 
resulting from the use of software application packages, operating systems, or 
computer hardware differing from those used by the data’s creator. 

ARTICLE 4 -AVAILABILITY AND OWNERSHIP OF LANDS AND MATERIALS; 
SUBSURFACE AND PHYSICAL CONDITIONS; UNDERGROUND UTILITIES; 
TRENCHING; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.1 Availability of Lands. 

A. District shall furnish the Site. District shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with 
which Contractor must comply in performing the Work. District will obtain in a timely 
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manner and pay for easements for permanent structures or permanent changes in 
existing facilities. 

B. Contractor shall provide for all additional lands and access thereto that may be 
required for temporary construction facilities or storage of materials and equipment at 
no additional cost to District. 

4.2 Ownership of Site Materials Found. 

A. The title to water, soil, rock, gravel, sand, minerals, timber and any other materials 
developed or obtained in the excavation or other operations of Contractor or any of its 
Subcontractors in the performance of the Contract, and the right to use said items in 
carrying out the Contract, or to dispose of same, is hereby expressly reserved by 
District.  Neither Contractor nor any of its Subcontractors nor any of their 
representatives or employees shall have any right, title, or interest in said materials, 
nor shall they assert or make any claim thereto.  Contractor will, as determined by 
District’s Representative, be permitted to use in the Work without charge, any such 
materials which meet the requirements of the Contract Documents, provided District 
shall have the right to use or consume these materials without payment to a third party. 

4.3 Subsurface and Physical Conditions. 

A. Reports and Drawings.  The Special Conditions identify: 

1. those reports known to District of explorations and tests of subsurface conditions 
at or contiguous to the Site; and 

2. those drawings known to District of physical conditions relating to existing surface 
or subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized.  Contractor may rely 
upon the accuracy of the “technical data” contained in such reports and drawings, 
which were expressly not created or obtained to evaluate or assist in the evaluation of 
constructability, and are not Contract Documents. Contractor shall make its own 
interpretation of the “technical data” and shall be solely responsible for any such 
interpretations.  Except for reliance on the accuracy of such “technical data,” 
Contractor may not rely upon or make any claim against District, District’s 
Representative, or Engineer of Record, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, 
including without limitation any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, and 
safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions, conclusions and information contained in 
such reports or shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or 
any such other data, interpretations, opinions, or information. 
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C. Groundwater Elevation. It is Contractor’s responsibility to determine and allow for the 
elevation of groundwater at the date of Project construction.  It is expressly 
acknowledged by Contractor that groundwater elevations fluctuate and that the 
elevations shown in borings may not reflect conditions at time of construction. A 
difference in elevation between groundwater shown in soil boring logs and 
groundwater actually encountered during construction will not be considered as a 
basis for Additional Work or Claim. 

D. Unauthorized Use of Technical Data.  Contractor is prohibited from utilizing any 
information, including but not limited to “technical data” provided in conjunction with 
this Project. District, District’s Representative, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall not be 
liable to Contractor for any claims, costs, losses, or damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution costs) sustained by Contractor on or 
in connection with any other project or anticipated project. 

4.4 Differing Subsurface or Physical Conditions. 

A. Notice.  If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is 
entitled to rely as provided in Section 00 72 13, Article 4.3.B is materially 
inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily 
encountered and generally recognized as inherent in work of the character 
provided for in the Contract Documents; 

then Contractor shall, promptly, but in no case more than five (5) Days after becoming 
aware thereof and before further disturbing the subsurface or physical conditions or 
performing any Work in connection therewith (except in an Emergency), notify District 
and District’s Representative in writing about such condition. Contractor shall not 
further disturb such condition or perform any Work in connection therewith (except as 
aforesaid) until receipt of written order to do so. 

4.5 Underground Facilities. 

A. Shown or Indicated.  The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or contiguous to the Site 
is based on information and data furnished to District or District’s Representative by 
the owners of such Underground Facilities, including District, or by others. Unless it is 
otherwise expressly provided in the Special Conditions: 

1. District and District’s Representative shall not be responsible for the accuracy or 
completeness of any such information or data provided by others; and 
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2. The cost of all of the following will be included in the Contract Price, and Contractor 
shall have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract 
Documents. Contractor shall determine the location and depth of all utilities, 
including service connections, which have been marked by the respective 
owners and which may affect or be affected by its operations.  Full 
compensation for such Work shall be considered as included in Contractor’s 
Bid price; 

c. coordination of the Work with the owners of such Underground Facilities, 
including District, during construction; and 

d. the safety and protection of all such Underground Facilities and repairing any 
damage thereto resulting from the Work. 

B. Not Shown or Indicated. 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site 
which was not shown or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, promptly, but in no case 
more than five (5) Days after becoming aware thereof and before further disturbing 
conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Section 00 72 13, Article 6.20), identify 
the owner of such Underground Facility and give written notice to that owner and 
to District and District’s Representative. District’s Representative will promptly 
review the Underground Facility and determine the extent, if any, to which a 
change is required in the Contract Documents to reflect and document the 
consequences of the existence or location of the Underground Facility. During 
such time, Contractor shall be responsible for the safety and protection of such 
Underground Facility. 

C. Notice of Underground Excavation.  As provided in Government Code section 4216.2, 
at least two (2) work days, but not more than 14 Days prior to commencing any 
excavation, if the excavation will be conducted in an area which is known, or 
reasonably should be known, to contain subsurface installations, Contractor shall 
contact the appropriate regional notification center and shall request all affected utility 
owners to mark or otherwise indicate the approximate locations of their subsurface 
installations. 

1. After the utility survey is completed, the Contractor shall commence “potholing” or 
hand digging to determine the actual location of the pipe, duct, or conduit. District 
shall be given written notice prior to commencing potholing operations.  The 
Contractor shall uncover all piping and conduits, to a point one (1) foot below the 
pipe, where crossings, interferences, or connections are shown on the Drawings, 
prior to trenching or excavating for any pipe or structures, to determine actual 
elevations.  New pipelines shall be laid to such grade as to clear all existing 
facilities, which are to remain in service for any period subsequent to the 
construction of the run of pipe involved. 
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2. A “High Priority Subsurface Installation” is defined in section 4216 (e) as “high-
pressure natural gas pipelines with normal operating pressures greater than 
415kPA gauge (60psig) or greater than six inches nominal pipe diameter, 
petroleum pipelines, pressurized sewage pipelines, high-voltage electric supply 
lines, conductors, or cables that have a potential to ground of greater than or equal 
to 60kv, or hazardous materials pipelines that are potentially hazardous to workers 
or the public if damaged.” 

3. The Contractor's attention is directed to the requirements of Government Code 
section 4216.2 (a)(2) which provides: “When the excavation is proposed within 10 
feet of a High Priority Subsurface Installation, the operator of the high priority 
subsurface installation shall notify the excavator of the existence of the high priority 
subsurface installation prior to the legal excavation start date and time, as such 
date and time are authorized pursuant to paragraph (1) of subdivision (a) of section 
4216.2.  The excavator and the operator or its representative shall conduct an 
onsite meeting at a mutually-agreed-on time to determine actions or activities 
required to verify the location of the high priority subsurface installation prior to 
start time.”  The Contractor shall notify District in advance of this meeting. 

D. Protection of Utilities.  Contractor shall not interrupt the service function or disturb the 
support of any utility, without authority from District or order from the utility owner. All 
valves, switches, vaults, and meters shall be maintained readily accessible for 
emergency shutoff.  Where protection is required to ensure support of utilities shown 
in the Contract Documents, Contractor shall, unless otherwise provided, furnish and 
place the necessary protection at its expense. 

E. Notification Requirements If Utility Disturbed.  Contractor shall immediately notify 
District’s Representative and the utility owner if any utility is disturbed or damaged.  
Contractor shall bear the costs of repair or replacement of any utility damaged by 
Contractor. 

F. Removal of Abandoned Utilities.  Unless otherwise specified, Contractor shall remove 
all interfering portions of utilities shown in the Contract Documents or indicated in the 
Bidding Documents as “abandoned”.  Before starting removal operations, Contractor 
shall ascertain from the utility owner whether the abandonment is complete.  The costs 
involved in the removal and disposal shall be included in the price for the item of Work 
necessitating such removals. 

G. Relocation of Utilities. 

1. When the Contract Documents provide for Contractor to alter, relocate, or 
reconstruct a utility, all costs for such Work shall be included in the Contract Price. 

2. Temporary or permanent relocation or alteration of indicated utilities requested by 
Contractor for Contractor’s convenience shall be Contractor’s responsibility, and 
Contractor shall make all arrangements and bear all costs. 

3. After award of the Contract, portions of utilities not indicated in the Contract 
Documents which are found to interfere with the Work may be relocated, altered, 
or reconstructed by the utility owner, or District’s Representative may order 
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changes in the Work to avoid interference.  Such changes will be paid for in 
accordance with these General Conditions. 

H. Access to the Work.  When necessary, Contractor shall so conduct its operations as 
to permit access to the Site and provide time for utility work to be accomplished during 
normal work hours during the progress of the Work. 

4.6 Trenches or Other Excavations.   

A. If any portion of the Work involves digging trenches or other excavations that extend 
deeper than four feet below the surface: 

1. Contractor shall promptly, and before the following conditions are disturbed, notify 
District’s Representative, in writing, of any: 

a. provide District’s representative with a copy of any required permits; 

b. material that Contractor believes may be material that is Hazardous Waste; 

c. subsurface or latent physical conditions at the Site differing from those 
indicated by information about the Site made available to bidders prior to the 
deadline for submitting bids; or 

d. unknown physical conditions at the Site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract. 

2. Upon such notification, District’s Representative shall promptly investigate the 
conditions, and if it finds that the conditions do materially so differ, or do involve 
Hazardous Waste, and cause a decrease or increase in Contractor’s cost of, or 
the time required for, performance of any part of the Work, shall issue a Change 
Order under the procedures described in this Contract. 

3. In the event that a dispute arises between District and Contractor whether the 
conditions materially differ, or involve Hazardous Waste, or cause a decrease or 
increase in Contractor’s cost of, or time required for, performance of any part of 
the Work, Contractor shall not be excused from any scheduled completion date 
provided for by the Contract, but shall proceed with all Work to be performed under 
the Contract.  Contractor shall retain any and all rights provided either by contract 
or by law which pertain to the resolution of disputes and protests between the 
contracting parties. 

4.7 Hazardous Environmental Conditions at Site. 

A. Reports and Drawings.  The Special Conditions identify those reports and drawings 
known to District relating to Hazardous Environmental Conditions that have been 
identified at the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized.  Contractor may rely 
upon the accuracy of the “technical data” contained in such reports and drawings, but 
such reports and drawings are not Contract Documents. Such “technical data” is 
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identified in the Special Conditions. Contractor shall make its own interpretation of the 
“technical data” and shall be solely responsible for any such interpretations.  Except 
for reliance on the accuracy of such “technical data,” Contractor may not rely upon or 
make any claim against District or District’s Representative, or any of their officers, 
directors, members, partners, employees, agents, consultants, or subcontractors, with 
respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, 
including without limitation any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor and 
safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or 
any such other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition 
uncovered or revealed at the Site which was not shown or indicated in Drawings or 
Specifications or identified in the Contract Documents to be within the scope of the 
Work. Contractor shall be responsible for a Hazardous Environmental Condition 
created with any materials brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or 
anyone for whom Contractor is responsible creates a Hazardous Environmental 
Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; 
(ii) stop all Work in connection with such condition and in any area affected thereby 
(except in an Emergency); and (iii) notify District and District’s Representative (and 
promptly thereafter confirm such notice in writing). District shall promptly consult with 
District’s Representative concerning the necessity for District to retain a qualified 
expert to evaluate such condition or take corrective action, if any.   

E. Contractor shall not be required to resume Work in connection with such condition or 
in any affected area until after District has obtained any required permits related 
thereto and delivered written notice to Contractor: (i) specifying that such condition 
and any affected area is or has been rendered safe for the resumption of Work; or (ii) 
specifying any special conditions under which such Work may be resumed safely.  

F. If after receipt of such written notice Contractor does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree to resume such Work 
under such special conditions, then District may order the portion of the Work that is 
in the area affected by such condition to be deleted from the Work in accordance with 
the Contract Documents.  District may have such deleted portion of the Work 
performed by District’s own forces or others. 

G. To the fullest extent permitted by Applicable Laws, Contractor shall indemnify, defend, 
and hold harmless District and District’s Representative, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and 
any of them, from and against all claims, costs, losses, and damages (including but 
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not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to a Hazardous Environmental Condition created, in whole or in part, by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Section 
shall obligate Contractor to indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own negligence. 

4.8 Protection and Restoration of Existing Improvements and Reference Points. 

A. In the event that any historical stamps/impressions or survey monuments are located 
on existing sidewalks or curbs, which may be affected by the Work or construction 
activities, the disposition or reestablishment of those stamps/impressions shall be 
determined by District. 

B. District shall provide engineering surveys to establish reference points for construction 
which in District’s Representative’s judgment are necessary to enable Contractor to 
proceed with the Work. Contractor shall be responsible for laying out the Work, shall 
protect and preserve the established reference points and property monuments, and 
shall make no changes or relocations without the prior written approval of District. 
Contractor shall report to District’s Representative whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary 
changes in grades or locations, and shall be responsible for the accurate replacement 
or relocation of such reference points or property monuments by professionally 
qualified personnel. 

ARTICLE 5 -BONDS AND INSURANCE 

5.1 Time for Compliance.  Contractor shall not commence Work under this Agreement until it 
has provided evidence to District that it has secured all insurance required under this 
Section.  Contractor shall require and verify that all subcontractors maintain insurance 
meeting all the requirements stated herein.  Contractor shall not allow any subcontractor 
to commence work on any subcontract until it has provided evidence to District that the 
subcontractor has secured all insurance required under this Section. 

5.2 Minimum Requirements.  Contractor shall, at its expense, procure and maintain for the 
duration of the Agreement insurance against claims for injuries to persons or damages to 
property which may arise out of or result from the performance of the Work and 
Contractor’s other obligations under the Contract Documents whether by Contractor, its 
agents, representatives, employees or subcontractors.  Contractor shall also require all of 
its subcontractors to procure and maintain the same insurance for the duration of the 
Agreement and verify the subcontractors’ compliance. Contractor’s and subcontractors’  
insurance shall meet at least the following minimum levels of coverage: 

A. Minimum Scope of Insurance.  Coverage shall be at least as broad as the latest 
version of the following: (1) General Liability: Insurance Services Office Commercial 
General Liability coverage (occurrence form CG 0001); (2) Automobile Liability: 
Insurance Services Office Business Auto Coverage form number CA 0001, code 1 
(any auto) or if Contractor has no owned autos, non-owned, leased or hired autos 
Code 8 (hired) and Code 9 (non-owned); (3) Workers’ Compensation and Employer’s 
Liability: Workers’ Compensation insurance as required by the State of California and 
Employer’s Liability Insurance; and (4) Installation Floater/Builder’s Risk: “All Risk All 
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Perils” form.  The policies shall not contain any exclusion contrary to the Agreement, 
including but not limited to endorsements or provisions limiting coverage for (1) 
contractual liability or (2) cross liability for claims or suits by one insured against 
another.  In addition, Contractor shall, if required in the Special Provisions, have and 
maintain the following insurance: Professional Liability/Errors and Omissions, and 
Pollution Liability, as described below. 

B. Minimum Limits of Insurance.  Contractor  shall maintain limits no less than: 

1. For Commercial General Liability, Contractor shall have limits of at least the 
amount that corresponds to the Contract Price in the following table: 

Contract Price Amount of Liability Insurance 
(per occurrence) 

$  0 - $ 2 million $ 2 million 
$ 2 million - $ 5 million $ 3 million 
$ 5 million - $ 10 million $ 5 million 
$ 10 million - $ 20 million $10 million 

 
If Commercial General Liability Insurance or other form with general aggregate limit is 
used including, but not limited to, form CG 25 03, either the general aggregate limit 
shall apply separately to the Project or the general aggregate limit shall be twice the 
required occurrence limit.  Should any of the Work involve aircraft (fixed wing or 
helicopter) owned or operated by Contractor, liability insurance with limits of not less 
than $5,000,000 per occurrence for bodily injury and property damage is required.  
Should any of the Work involve watercraft owned or operated by Contractor, liability 
insurance with limits of not less than $5,000,000 per occurrence for bodily injury and 
property damage is required. 

2.  Automobile Liability: $1 million per accident for bodily injury and property damage. 

3. Workers’ Compensation and Employer’s Liability:  

a. Workers’ Compensation: statutory limits.  

b. Employer’s Liability limits of $1 million per accident for bodily injury or 
disease.  

c. Should any of the Work be upon or contiguous to navigable bodies of water, 
Contractor shall carry insurance covering its employees for benefits available under 
the Federal Longshoremen's and Harbor Worker's Act to the extent required by law; 

4. Excess/Umbrella Liability Policy may be provided to insure the total limits required 
for Commercial General Liability and Automobile Liability and must apply to all primary 
coverage afforded, including but not limited to general liability, owned and non-owned 
automobiles, leased and hired cars. 

5. Notwithstanding the minimum limits set forth above, any available insurance 
proceeds in excess of the specified minimum limits of coverage shall be available to 
the parties required to be named as additional insureds. 
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C. Notices; Cancellation or Reduction of Coverage.   At least fifteen (15) days prior to the 
expiration of any such policy, evidence showing that such insurance coverage has 
been renewed or extended shall be filed with District.  If such coverage is cancelled or 
materially reduced, Contractor shall, within ten (10) days after receipt of written notice 
of such cancellation or reduction of coverage, file with District evidence of insurance 
showing that the required insurance has been reinstated or has been provided through 
another insurance company or companies.  In the event any policy of insurance 
required under this Agreement does not comply with these specifications or is 
canceled and not replaced, District has the right but not the duty to obtain the 
insurance it deems necessary and any premium paid by District will be promptly 
reimbursed by Contractor or District may withhold amounts sufficient to pay premium 
from Contractor payments.  In the alternative, District may suspend or terminate this 
Agreement. 

5.3 Insurance Endorsements.  The insurance policies shall contain the following provisions, 
or Contractor shall provide endorsements on forms approved by District to add the 
following provisions to the insurance policies: 

A. General Liability.  The general liability policy shall include or be endorsed (amended) 
to state that: (1) using ISO CG forms 20 10 and 20 37 (including completed 
operations), or endorsements providing the exact same coverage, District, its 
directors, officials, officers, employees, agents, and volunteers and any other 
additional insureds named in the Special Provisions shall be covered as additional 
insureds with respect to the Work or ongoing and completed operations performed by 
or on behalf of the Contractor, including materials, parts or equipment furnished in 
connection with such work; and (2) using ISO form 20 01, or endorsements providing 
the exact same coverage, the insurance coverage shall be primary insurance as 
respects District, its directors, officials, officers, employees, agents, and volunteers 
and any other additional insureds named in the Special Provisions, or if excess, shall 
stand in an unbroken chain of coverage excess of the Contractor’s scheduled 
underlying coverage.  Any excess insurance shall contain a provision that such 
coverage shall also apply on a primary and noncontributory basis for the benefit of 
District, before District’s own primary insurance or self-insurance shall be called upon 
to protect it as a named insured.  Any insurance or self-insurance maintained by 
District, its directors, officials, officers, employees, agents, and volunteers and any 
other additional insureds named in the Special Provisions shall be excess of the 
Contractor’s insurance and shall not be called upon to contribute with it in any way. 

B. Automobile Liability.  The automobile liability policy shall include or be endorsed 
(amended) to state that: (1) District, its directors, officials, officers, employees, agents, 
and volunteers and any other additional insureds named in the Special Provisions shall 
be covered as additional insureds with respect to the ownership, operation, 
maintenance, use, loading or unloading of any auto owned, leased, hired or borrowed 
by the Contractor or for which the Contractor is responsible; and (2) the insurance 
coverage shall be primary insurance as respects District, its directors, officials, 
officers, employees, agents, and volunteers and any other additional insureds named 
in the Special Provisions, or if excess, shall stand in an unbroken chain of coverage 
excess of the Contractor’s scheduled underlying coverage.  Any insurance or self-
insurance maintained by District, its directors, officials, officers, employees, agents, 
and volunteers and any other additional insureds named in the Special Provisions shall 
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be excess of the Contractor’s insurance and shall not be called upon to contribute with 
it in any way. 

C. Workers’ Compensation and Employer’s Liability Coverage.  The insurer shall agree, 
using WC 00 03 13 or the exact equivalent, to waive all rights of subrogation against 
District, its directors, officials, officers, employees, agents, and volunteers and any 
other additional insureds named in the Special Provisions for losses paid under the 
terms of the insurance policy. 

D. All Coverages.  Each insurance policy required by this Agreement shall be endorsed 
to include the following provisions: 

1. coverage shall not be suspended, voided, reduced or canceled except after thirty 
(30) days (10 days for nonpayment of premium) prior written notice by mail has 
been given to District and all additional insureds. 

2. any failure to comply with reporting or other provisions of the policies, including 
breaches of warranties, shall not affect coverage provided to District and any other 
additional insureds. 

3. standard separation of insureds provisions. 

4. No special limitations on the scope of protection afforded to District, its directors, 
officials, officers, employees, agents, and volunteers and any other additional 
insureds named in the Special Provisions. 

5. waiver of any right of subrogation of the insurer against District, its officials, 
officers, employees, agents, and volunteers, or any other additional insureds, or 
shall specifically allow Contractor or others providing insurance in compliance with 
these specifications to waive their right of recovery prior to a loss.  By signing this 
agreement, Contractor hereby waives its own right of recovery against District or 
any other additional insureds, and shall require similar written express waivers and 
insurance clauses from each of its subcontractors. 

5.4 Installation Floater Insurance shall be for the total value of project.  The policy shall be 
written on an “All Risk, All Perils” form, to include coverage for earthquake,  flood, and 
Acts of God (as defined in public Contract Code Section 7105), insuring for physical loss 
or damage to the Work, false work, completed work, work in progress, material, supplies, 
and equipment of the Work Site, but also to property at off-site storage locations and in 
transit, without regard to the location of the covered property. The policy shall be issued 
on a replacement cost basis, and shall insure against at least the following perils or causes 
of loss: fire, lightning, weather damage, explosion, extended replacement cost coverage, 
theft, vandalism, malicious mischief, collapse, debris removal, aircraft, demolition 
occasioned by enforcement of Applicable Laws, water damage from any source), snow, 
sleet, hail, wind, acts of terrorism, and such other perils not specifically listed.  The policy 
shall include expenses incurred in the repair or replacement of any insured property 
(including but not limited to fees and charges of engineers and architects), allow for Partial 
Utilization of the Work by District, and include testing and startup. 

If the replacement cost increases during the course of construction, additional insurance 
limits must be purchased by Contractor. 
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Should any of the Work involve construction or remodeling of, or addition to, a building or 
buildings, then Builder’s Risk/Course of Construction Coverage shall be added to the 
Installation Floater Insurance. The Builder’s Risk/Course of Construction coverage shall 
also include the perils of flood and earthquake. 

Installation Floater Insurance deductible amounts may be selected by Contractor, but shall 
not exceed the maximum allowable deductible for the Contract Price of the Project in the 
table set forth below.  The maximum allowable deductibles for the perils of earthquake 
and flood shall not be greater than five percent of the value at risk at the time of loss. 

 
Contract Price 

All Risk Perils 
Maximum Deductible 

$            0         -     $   2,000,000 $   10,000 
 $   2,000,001    -    $   5,000,000 $   20,000 
$   5,000,001   -   $ 10,000,000 $   50,000 
$ 10,000,001   -   $ 50,000,000 $ 100,000 

 

Installation Floater Insurance policy shall name District, Contractor and Subcontractors as 
insureds, with deductible amounts, if any, for the sole account of and payable by 
Contractor.  Loss under Installation Floater Insurance shall be adjusted with and payable 
to District for the interest of all parties. 

The amount of Installation Floater Insurance shall be sufficient to protect against such loss 
or damage in full until all Work is accepted by District.  The premium for Installation Floater 
Insurance will be paid at the lump sum price set forth in Schedule A of the Schedule of 
Pay Items. 

5.5 Professional Liability.  Professional Liability/Errors and Omissions Insurance, in the 
amounts set forth in the Special Provisions, if the Work includes engineering or 
architectural design work beyond that covered by Contractor’s General Liability policy. 

5.6 Pollution Liability insurance is required should any of the Work involve pollutants.  Liability 
coverage shall include coverage for the environmental risk associated with the project and 
expenses related to such, including bodily injury, property damage, on and off site clean-
up, transporting, carrying, or storing pollutants, coverage for non-owned disposal site in 
an amount not less than that set forth in the Special Provisions. 

Pollutants include, but are not limited to, asbestos, mold, microbial matter, solid, liquid, 
gaseous or thermal irritants or contaminants, including smoke, vapor, soot, fumes, acids, 
alkalis, chemicals, and waste.  Waste includes materials to be recycled, reconditioned, or 
reclaimed. 

5.7 Receipt and Application of Insurance Proceeds. 

Any insured loss under the policies of insurance required by Section 00 72 13, Article 5.4 
will be adjusted with District and made payable to District as fiduciary for the loss payees, 
as their interests may appear, subject to the requirements of any applicable mortgage 
clause and of Section 00 72 13, Article 5.4. District shall deposit in a separate account any 
money so received and shall distribute it in accordance with such agreement as the parties 
in interest may reach. If no other special agreement is reached, the damaged Work shall 
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be repaired or replaced, the moneys so received applied on account thereof, and the Work 
and the cost thereof covered by an appropriate Change Order. 

District as fiduciary shall have power to adjust and settle any loss with the insurers unless 
one of the parties in interest shall object in writing to District’s exercise of this power within 
fifteen (15) Days after the occurrence of loss. If such objection be made, District as 
fiduciary shall make settlement with the insurers in accordance with such agreement as 
the parties in interest may reach. If no such agreement among the parties in interest is 
reached, District as fiduciary shall adjust and settle the loss with the insurers and, if 
required in writing by any party in interest, District as fiduciary shall give bond for the 
proper performance of such duties. 

5.8 Partial Utilization, Acknowledgment of Property Insurer. 

If District finds it necessary to occupy or use a portion or portions of the Work prior to 
Completion of all the Work, no such use or occupancy shall commence before the insurers 
providing the property insurance have acknowledged notice thereof and in writing effected 
any changes in coverage necessitated thereby. The insurers providing the property 
insurance shall consent by endorsement on the policy or policies, but the property 
insurance shall not be canceled or permitted to lapse on account of any such partial use 
or occupancy. 

5.9 Deductibles and Self-Insurance Retentions.  Any deductibles or self-insured retentions 
must be declared to and approved by District.  Contractor shall guarantee that, at the 
option of District, either: (1) the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects District, its directors, officials, officers, employees, agents, 
and volunteers and any other additional insureds named in the Special Provisions; or (2) 
the Contractor shall procure a bond guaranteeing payment of losses and related 
investigation costs, claims, and administrative and defense expenses. 

5.10 Claims Made Policies.  Claims made policies are not acceptable other than for 
Professional Liability.  In addition to the requirements above, for any claims made policy: 

A. The Retroactive Date must be shown and must be before the date of the contract or 
the beginning of contract work. 

B. Insurance must be maintained and evidence of insurance must be provided for at least 
five (5) years after District’s acceptance of the Work. 

C. If coverage is canceled or non-renewed, and not replaced with another claims-made 
policy form with a Retroactive Date prior to the contract effective date, the Contractor 
must purchase “extended reporting” coverage for a minimum of five (5) years District’s 
acceptance of the Work. 

5.11 Subcontractor Insurance Requirements.  Contractor shall not allow any subcontractors to 
commence work on any subcontract relating to the Work until Contractor has verified that 
all subcontractors maintain insurance meeting all requirements under this Section and 
provided evidence to District of such insurance.  For Commercial General Liability 
coverage subcontractors shall provide coverage with a format at least as broad as CG  20 
38 04 13.  If requested by Contractor, District may approve different scopes or minimum 
limits of insurance for particular subcontractors.  Contractor shall confirm that District and 
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entities identified in the Special Provisions shall be named as additional insureds on all 
subcontractors’ policies of Commercial General Liability Insurance and Commercial 
Automobile Insurance. 

5.12 Acceptability of Insurers.  Insurance is to be placed with insurers with a current A.M. Best’s 
rating no less than A:VIII, licensed to do business in California, and satisfactory to District. 

5.13 Verification of Coverage.  Contractor shall furnish District with original certificates of 
insurance and endorsements effecting coverage required by this Agreement on forms 
satisfactory to District.  The certificates and endorsements for each insurance policy shall 
be signed by a person authorized by that insurer to bind coverage on its behalf. All 
certificates and endorsements must be received and approved by District before work 
commences.  District reserves the right to require complete, certified copies of all required 
insurance policies, at any time. 

5.14 Reservation of Rights.  District reserves the right to modify these requirements, including 
limits, based on the nature of the risk, prior experience, insurer, coverage, or other special 
circumstances. 

ARTICLE 6 -CONTRACTOR’S RESPONSIBILITIES 

6.1 Supervision and Superintendence. 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the Work in accordance with the Contract Documents. 
Contractor shall be solely responsible for the means, methods, techniques, 
sequences, and procedures of construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent 
resident superintendent who shall not be replaced without written notice to District and 
District’s Representative except under extraordinary circumstances.  Superintendent 
must be able to proficiently speak, read and write in English. 

6.2 Labor; Working Hours. 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out 
the Work and perform construction as required by the Contract Documents. Contractor 
shall at all times maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the Contract 
Documents, all Work at the Site shall be performed during regular working hours, 
which are defined as hours between 6:00 a.m. and 2:30 p.m. any day Monday through 
Friday of any week except on Holidays and/or during Schedule Constraints defined in 
the Contract Documents. Contractor will not permit the performance of Work on a 
Saturday, Sunday, any Holiday or during identified Schedule Constraints without 
District’s written consent given after prior written notice to District’s Representative. 
Contractor shall be responsible for, and shall reimburse District for, all inspection costs 
outside regular working hours, including overtime. 
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C. The Contractor will provide all labor needed to complete the Work within the Contract 
Times. 

6.3 Progress Meetings. 

A. The Contractor shall schedule and hold regular on-Site progress meetings at least 
weekly and at other times as requested by Engineer or as required by progress of 
the Work.  The Contractor, District’s Representative, and all Subcontractors active on 
the Site shall attend each meeting.  Contractor may at its discretion request 
attendance by representatives of its Suppliers, manufacturers, and other 
Subcontractors. 

B. District’s Representative will preside at the progress meetings and will arrange for 
keeping and distributing the minutes.  The purpose of the meetings is to review the 
progress of the Work, maintain coordination of efforts, discuss changes in 
scheduling, and resolve other problems which may develop.  During each meeting, 
the Contractor shall present any issues which may impact its progress with a view to 
resolve these issues expeditiously. 

6.4 Cost-Loaded CPM Progress Schedule and Recovery Schedule. 

A. Contractor shall adhere to the Cost-Loaded CPM Progress Schedule established in 
accordance with the Contract Documents as it may be adjusted from time to time as 
provided below. 

1. Contractor shall submit to District’s Representative for acceptance proposed 
adjustments in the Cost-Loaded CPM Progress Schedule that will not result in 
changing the Contract Times. Such adjustments will comply with any provisions of 
the General Requirements applicable thereto. 

2. Proposed adjustments in the Cost-Loaded CPM Progress Schedule that will 
change the Contract Times or Milestones shall be submitted in accordance with 
the requirements of the Contract Documents.  Adjustments in Contract Times or 
Milestones may only be made by a Change Order. 

3. Should any of the following conditions exist, District may require Contractor to 
prepare, at no extra cost to District, a plan of action and a Recovery Schedule for 
completing the Work and achieving all contractual milestones within the allotted 
Contract Time: 

a. The Contractor's monthly progress report indicates delays that are, in the 
opinion of District, of sufficient magnitude that District questions the 
Contractor's ability to complete the Work; 

b. The CPM schedule shows the Contractor to be thirty (30) or more days behind 
the critical path at any time during construction; 

c. The Contractor desires to make changes in the logic or the planned duration 
of future activities of the CPM schedule which, in the opinion of District, are 
major in nature.  
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d. The recovery schedule shall include proposed revisions to the Construction 

Schedule, demonstrating how Contractor intends to achieve all contractual 
milestones including contract completion within the allotted Contract Time. The 
submittal shall include a narrative describing the actions planned by the 
Contractor to recover the schedule.  

e. Contractor shall submit the Recovery Schedule within seven (7) Days of 
District’s request. 

(i) If Contractor asserts that District is responsible for the delay, failure to 
submit the Recovery Schedule within seven (7) Days of District’s 
request, will be considered a concurrent delay event attributable to 
Contractor, and Contractor shall only be entitled to non-compensable 
adjustments to Contract Times. 

(ii) If Contractor is responsible for the delay, this provision will not limit or 
affect Contractor's liability and failure to submit the Recovery Schedule 
with seven (7) Days of District’s request may result in District 
withholding progress payments or other amounts due under the 
Contract Documents. 

f. Contractor is responsible for all costs associated with the preparation and 
execution of the Recovery Schedule, including any necessary recovery 
actions, which may include, but are not limited to, assignment of additional 
labor, and/or equipment, shift or overtime work, expediting of submittals or 
deliveries, overlapping of activities or sequencing changes to increase activity 
concurrence. 

g. Regardless of whether District directs Contractor to prepare a Recovery 
Schedule pursuant to this Section, Contractor shall promptly undertake 
appropriate action at no additional cost to District to recover the schedule 
whenever the current Construction Schedule shows that the Contractor will not 
achieve a milestone and/or complete the Work within the allotted Contract 
Time. Services, Materials, and Equipment. 

B. Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start-up, and completion of the 
Work within the Contract Times. 

6.5 Materials. 

A. All materials and equipment incorporated into the Work shall be as specified or, if not 
specified, shall be of good quality and new, except as otherwise provided in the 
Contract Documents. All materials furnished by the Contractor shall be of the most 
suitable grade for the purpose intended considering strength, ductility, durability, and 
best industry practice. 
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B. All special warranties and guarantees required by the Contract Documents shall 
expressly run to the benefit of District. If required by District’s Representative, 
Contractor shall furnish satisfactory evidence (including reports of required tests) as 
to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided in the Contract Documents. 

D. Materials shall be furnished in ample quantities and at such times as to ensure 
uninterrupted progress of the Work and shall be stored properly and protected as 
required by the Contract Documents. Contractor shall be entirely responsible for 
damage or loss by weather or other causes to materials or Work until District has 
accepted the Work. 

E. No materials, supplies, or equipment for Work under this Contract shall be purchased 
subject to any chattel mortgage or under a conditional sale or other agreement by 
which an interest therein or in any part thereof is retained by the seller or supplier. 
Contractor warrants good title to all material, supplies, and equipment installed or 
incorporated in the work and agrees upon completion to deliver the Work to District 
free from any claims, liens, or encumbrances. 

F. Materials shall be stored on the Site in such manner so as not to interfere with any 
operations of District or any independent contractor. 

6.6 Substitution of Equipment, Materials or Construction Methodology. 

A. Pursuant to Public Contract Code section 3400(b) District may make a finding that is 
referenced in the invitation for bids that designates certain products, things, or services 
by specific brand or trade name. 

B. Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular 
Supplier, the specification or description is intended to establish the type, function, 
appearance, and quality required. Unless the specification or description contains or 
is followed by words reading that no like, equivalent, or “or-equal” item or no 
substitution is permitted, other items of material or equipment or material or equipment 
of other Suppliers may be submitted to District’s Representative for review within 
fifteen (15) Days after Notice of Award. 

C. If in District’s Representative’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, it may be considered by District’s 
Representative as an “or-equal” item, in which case review and acceptance of the 
proposed item may, in District’s Representative’s sole discretion, be utilized and 
incorporated into the Work. A proposed item of material or equipment will be 
considered functionally equal to an item so named if: 

1. in District’s Representative’s sole discretion: 
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a. it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics; 

b. it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning 
whole; and 

c. it has a proven record of performance and availability of responsive service; 
and 

2. Contractor certifies that, if approved and incorporated into the Work: 

a. there will be no increase in cost to District or increase in Contract Times; and 

b. it will conform substantially to the detailed requirements of the item named in 
the Contract Documents. 

D. Substitute Construction Methods or Procedures.  If a specific means, method, 
technique, sequence, or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a substitute means, method, 
technique, sequence, or procedure of construction accepted by District’s 
Representative. Contractor shall submit in writing sufficient information to allow 
District’s Representative, in District’s Representative’s sole discretion, to determine 
that the substitute proposed is equivalent to that expressly called for by the Contract 
Documents. District’s Representative will advise Contractor in writing of any 
acceptance or rejection of the proposed substitution. 

E. District’s Representative’s Evaluation.  District’s Representative will be allowed a 
reasonable time within which to evaluate each proposed substitution. District’s 
Representative may require Contractor to furnish additional data about the proposed 
substitute item. District’s Representative will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed, or utilized until District’s Representative’s 
review is complete, District’s Representative will advise Contractor in writing of any 
acceptance or rejection of the proposed substitution. 

F. Special Guarantee.  District may require Contractor to furnish at Contractor’s expense 
a special performance guarantee or other surety with respect to any substitute. 

G. District’s Representative’s Cost Reimbursement.  Whether or not District’s 
Representative approves a substitute proposed or submitted by Contractor, Contractor 
shall reimburse District for the reasonable charges of evaluating each such proposed 
substitute. Contractor shall also reimburse District for the reasonable charges for 
making changes in the Contract Documents (or in the provisions of any other direct 
contract with District) resulting from the acceptance of any proposed substitute. 

H. Contractor’s Expense.  Contractor shall provide all data in support of any proposed 
substitute or “or-equal” at Contractor’s expense. 

6.7 Submittals. 

A. Schedule of Submittals. 
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Within ten (10) Days after the Effective Date of the Contract (unless otherwise 
specified in the Contract Documents), Contractor will prepare and deliver a Schedule 
of Submittals to District’s Representative that has been fully integrated with the Cost-
Loaded CPM Progress Schedule and identifies each Submittal required by the 
Contract Documents as well as the date on which Contractor will deliver each 
Submittal to District’s Representative. Each Submittal must be delivered to District’s 
Representative at least thirty (30) Days prior to the date the material or equipment is 
scheduled to be incorporated into the Work.  The Contractor is responsible for any 
schedule delays resulting from the Submittal process. 

B. Submittal Procedures. 

1. Contractor will follow the following procedures for each Submittal, Shop Drawing 
and Sample required by the Contract Documents: 

a. Transmit three (3) copies of each with form ________ Submittal Transmittal. 

b. Transmittals will be sequentially numbered. Contractor to mark revised 
submittals with original number and sequential alphabetic suffix. 

c. Each submittal will identify the Project, Contractor, Subcontractor and supplier, 
pertinent Drawing and detail number, and Specification Section number 
appropriate to submittal. 

d. Contractor must sign each submittal, certifying that it has reviewed and 
approved the submittal, verified products required, field dimensions, adjacent 
construction Work, and that coordination of information is according to 
requirements of the Work and Contract Documents. 

e. Identify variations in Contract Documents and product or system limitations 
that may differ and/or be detrimental to successful performance of completed 
Work. 

f. When Submittal is revised for resubmission, Contractor shall promptly address 
District comments and resubmit. Contractor shall identify changes made since 
previous submission. 

g. District’s review of shop drawings shall not relieve Contractor from 
responsibility for deviations from the Contract Documents unless Contractor 
has, in writing, called District’s attention to such deviations at time of 
submission and District has taken no exception to the deviation. District’s 
review of shop drawings shall not relieve Contractor from responsibility for 
errors in shop drawings. 

h. Submittals not required by the Contract Documents or requested by District’s 
Representative will not be acknowledged or processed. 

i. Incomplete Submittals will not be reviewed by District’s Representative.  
Delays resulting from incomplete submittals are not the responsibility of 
District’s Representative. 
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j. Contractor shall not be entitled to any extension of the Contract Times as a 
result of the Submittal process. 

2. Where a Submittal, Shop Drawing or Sample is required by the Contract 
Documents or the Schedule of Submittals, any related Work performed prior to 
District’s Representative’s review and approval of the pertinent submittal will be at 
the sole expense and responsibility of Contractor. 

3. Schedule Milestone for Submittals.  Contractor must submit all submittals required 
by the Contract Documents in accordance with the Schedule of Submittals.  If 
Contractor fails to submit the submittals in accordance with the Schedule of 
Submittals, Contractor will be solely liable for any delays or impacts caused by the 
delayed submittal, whether direct or indirect.  Contractor will be liable for the time 
calculated from the date the submittal is due until the date a compliant submittal is 
made. A compliant submittal will be one that is complete and satisfies the 
requirements of the Contract Documents. 

6.8 Shop Drawing and Sample Submittal Procedures. 

A. Before submitting each Shop Drawing or Sample, Contractor shall have: 

1. reviewed and coordinated each Shop Drawing or Sample with other Shop 
Drawings and Samples and with the requirements of the Work and the Contract 
Documents; 

2. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

3. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and 
installation pertaining to the performance of the Work; and 

4. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and 
safety precautions and programs incident thereto. 

B. With each submittal, Contractor shall give District’s Representative specific written 
notice of any variations that the Shop Drawing or Sample may have from the 
requirements of the Contract Documents. This notice shall be both a written 
communication separate from the Shop Drawings or Sample submittal and, in addition, 
a specific notation made on each Shop Drawing or Sample submitted to District’s 
Representative for review and approval of each such variation. 

C. Shop Drawings. 

1. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data 
to show District’s Representative the services, materials, and equipment 
Contractor proposes to provide and to enable District’s Representative to review 



 

Spec. No. 24-25-01 
 

79 00 72 13 – GENERAL CONDITIONS 

 

the information Representative for assessing conformance with information given 
and design concept expressed in Contract Documents. 

2. When required by individual Specification Sections, provide Shop Drawings signed 
and sealed by a professional Engineer responsible for designing components 
shown on Shop Drawings. Shop Drawings must include signed and sealed 
calculations to support design in a form suitable for submission to and approval by 
authorities having jurisdiction. 

3. Contractor shall make revisions and provide additional information when required 
by authorities having jurisdiction. 

D. Samples. 

1. Clearly identify each Sample as to material, Supplier, pertinent data such as 
catalog numbers, the use for which intended and other data as required to enable 
District’s Representative to review the submittal for assessing conformance with 
information given and design concept expressed in Contract Documents. 

2. Samples should be of appropriate size and detail to assess functional, aesthetic, 
color, texture, patterns and finish selection. 

E. District’s Representative’s Review. 

1. District’s Representative will review of Shop Drawings and Samples in accordance 
with the Schedule of Submittals. District’s Representative’s review and acceptance 
will be only to determine if the items covered by the submittals will, after installation 
or incorporation in the Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the completed Project 
as a functioning whole as indicated by the Contract Documents. 

2. District’s Representative’s review and approval will not extend to means, methods, 
techniques, sequences, or procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of construction is specifically 
and expressly called for by the Contract Documents) or to safety precautions or 
programs incident thereto. The review and approval of a separate item as such will 
not indicate approval of the assembly in which the item functions. 

3. District’s Representative’s review and acceptance shall not relieve Contractor from 
responsibility for any variation from the requirements of the Contract Documents 
unless District’s Representative has given written approval of each such variation 
by specific written notation thereof incorporated in or accompanying the Shop 
Drawing or Sample.  

F. Resubmittal Procedures. 

1. Contractor shall make corrections required by District’s Representative and shall 
return three (3) corrected copies of Shop Drawings and submit, as required, new 
Samples for review and approval. Contractor shall direct specific attention in 
writing to revisions other than the corrections called for by District’s Representative 
on previous submittals. 
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6.9 Concerning Subcontractors, Suppliers, and Others. 

A. Contractor shall self-perform at least thirty percent (30%) of the Work.   

B. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, against whom District may have reasonable 
objection. 

C. Contractor shall be fully responsible to District for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing 
any of the Work just as Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual 
or entity any contractual relationship between District or District’s Representative 
and any such Subcontractor, Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of District or District’s Representative to pay 
or to see to the payment of any moneys due any such Subcontractor, Supplier, or 
other individual or entity except as may otherwise be required by Applicable Laws. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing 
any of the Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or 
entities performing or furnishing any of the Work to communicate with District’s 
Representative through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings 
shall not control Contractor in dividing the Work among Subcontractors or Suppliers 
or delineating the Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to 
an appropriate agreement between Contractor and the Subcontractor or Supplier 
which specifically binds the Subcontractor or Supplier to the terms and conditions of 
the Contract Documents for the benefit of District and District’s Representative. 
Whenever any such agreement is with a Subcontractor or Supplier who is listed as a 
loss payee on the property insurance provided in Section 00 72 13, the agreement 
between the Contractor and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights against District, Contractor, 
District’s Representative, and all other individuals or entities identified in the Special 
Conditions to be listed as insured or loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of 
them) for all losses and damages caused by, arising out of, relating to, or resulting 
from any of the perils or causes of loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any such policies require separate 
waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain the 
same. 
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6.10 Dust Control. 

A. Contractor, at its expense, shall maintain all excavations, embankments, haul roads, 
permanent access roads, plant sites, waste disposal areas, borrow areas, and all 
other work areas free from dust. Industry accepted methods of dust control suitable 
for the area involved, such as sprinkling, chemical treatment, light bituminous 
treatment or similar methods, will be permitted. 

6.11 Air Pollution. 

A. Contractor shall not discharge into the atmosphere from any source whatever 
smoke, dust, or other air contaminants in violation of the laws, rules, and regulations 
of the governmental entities having jurisdiction. 

6.12 Patent Fees and Royalties. 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the 
use in the performance of the Work or the incorporation in the Work of any invention, 
design, process, product, or device which is the subject of patent rights or copyrights 
held by others. If a particular invention, design, process, product, or device is specified 
in the Contract Documents for use in the performance of the Work and if, to the actual 
knowledge of District or District’s Representative, its use is subject to patent rights or 
copyrights calling for the payment of any license fee or royalty to others, the existence 
of such rights shall be disclosed by District in the Contract Documents. 

B. To the fullest extent permitted by Applicable Laws, Contractor shall indemnify, defend, 
and hold harmless District and District’s Representative, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and 
any of them, from and against all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to any infringement of patent rights or copyrights incident to the use in 
the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product, or device not specified in the Contract Documents 
or specified in the Contract Documents and identified as being subject to payment of 
any license fee or royalty to others required by patent rights or copyrights. 

6.13 Permits and Licenses. 

Permits and licenses necessary for prosecution of the Work shall be secured and paid for 
by Contractor, unless otherwise specified in the Contract Documents.   

A. Contractor shall obtain and pay for all other permits and licenses required for the Work, 
including excavation permit and permits for plumbing, mechanical and electrical work 
and for operations in or over public streets or right of way under jurisdiction of public 
agencies other than District. 

B. The Contractor shall arrange and pay for all off-site inspection of the Work related to 
permits and licenses, including certification, required by the specifications, drawings, 
or by governing authorities, except for such off-site inspections identified as District's 
responsibility in the Contract Documents. 
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C. Before acceptance of the Work, the Contractor shall submit all licenses, permits, 
certificates of inspection and required approvals to District. 

6.14 Applicable Laws. 

A. Contractor shall give all notices required by and shall comply with all Applicable Laws 
applicable to the performance of the Work. Except where otherwise expressly required 
by Applicable Laws, neither District nor District’s Representative shall be responsible 
for monitoring Contractor’s compliance with any Applicable Laws. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary 
to Applicable Laws, Contractor shall bear all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to such Work. 

6.15 Labor Laws and Contractor’s Obligations. 

A. Hours of Work. Eight (8) hours of work shall constitute a legal day’s work.  Contractor 
and each subcontractor shall forfeit, as penalty to District, twenty-five dollars ($25) for 
each worker employed in the execution of Work by the Contractor or any subcontractor 
for each day during which such worker is required or permitted to work more than eight 
(8) hours in any one day and forty (40) hours in any week in violation of the provisions 
of the Labor Code, and in particular, section 1810 to section 1815, except as provided 
in Labor Code section 1815. 

B. Prevailing Wages. The Contractor is aware of the requirements of Labor Code sections 
1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, 
section 16000 et seq. (“Prevailing Wage Laws”), which require the payment of 
prevailing wage rates and the performance of other requirements on certain “public 
works” and “maintenance” projects.  Since this Work involves an applicable “public 
works” or “maintenance” project, as defined by the Prevailing Wage Laws, and since 
the total compensation is $1,000 or more, Contractor agrees to fully comply with such 
Prevailing Wage Laws.  District has obtained the prevailing wage rates from the 
Director of the Department of Industrial Relations, State of California.  Copies of the 
prevailing wage rates are on file at District’s office and shall be made available to any 
interested party on request. Contractor shall make copies of the prevailing rates of per 
diem wages for each craft, classification or type of worker needed to perform the Work 
available to interested parties upon request, and shall post copies at the Contractor’s 
principal place of business and at the Site.  Contractor shall defend, indemnify and 
hold District, its elected officials, officers, employees and agents free and harmless 
from any claims, liabilities, costs, penalties or interest arising out of any failure or allege 
failure to comply with the Prevailing Wage Laws. 

1. Pursuant to Labor Code section 1775, Contractor is hereby advised that in the 
event that Contractor fails to pay prevailing wages, Contractor will be held liable 
for penalties and for shortfalls in wages and such amounts may be withheld from 
progress payments. Contractor and each subcontractor shall forfeit as a penalty to 
District not more than two hundred dollars ($200) for each Day, or portion thereof, 
for each worker paid less than the stipulated prevailing wage rate for any work 
done by him, or by any subcontract under him, in violation of the provisions of the 
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Labor Code.  The difference between such stipulated prevailing wage rate and the 
amount paid to each worker for each Day or portion thereof for which each worker 
was paid less than the stipulated prevailing wage rate shall be paid to each worker 
by the Contractor. 

2. Contractor shall post, at appropriate conspicuous points on the Site, a schedule 
showing all determined general prevailing wage rates and all authorized 
deductions, if any, from unpaid wages actually earned. 

C. Payroll Records.  Pursuant to Labor Code section 1776, the Contractor and each 
subcontractor shall maintain weekly certified payroll records showing the name, 
address, social security number, work classification, straight time and overtime hours 
paid each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker or other employee employed in connection with the Work.  The 
Contractor shall certify under penalty of perjury that records maintained and submitted 
by the Contractor are true and accurate.  The Contractor shall also require 
subcontractor(s) to certify weekly payroll records under penalty of perjury. 

1. In accordance with Labor Code section 1771.4, the Contractor and each 
subcontractor shall furnish the certified payroll records directly to the Department 
of Industrial Relations (“DIR”) on a weekly basis and in the format prescribed by 
the DIR.  This may include electronic submission.  The Contractor shall ensure full 
compliance with all requirements and regulations from the DIR relating to labor 
compliance monitoring and enforcement and all other applicable labor law.   

2. If not subject to paragraph (1), above, the certified payroll records shall be on forms 
provided by the Division of Labor Standards Enforcement (“DLSE”) of the DIR.   

3. In the event of noncompliance with the requirements of this section, the Contractor 
shall have ten (10) days in which to comply subsequent to receipt of written notice 
specifying any item or actions necessary to ensure compliance with this section.  
Should noncompliance still be evident after such ten (10) day period, the 
Contractor shall, as a penalty to the District, forfeit One Hundred Dollars ($100.00) 
for each day, or portion thereof, for each worker until strict compliance is 
effectuated.  Upon the request of the DIR, such penalties shall be withheld from 
contract payments. 

D. Employment of Apprentices.  The Contractor’s attention is directed to the provisions 
of sections 1777.5, 1777.6, and 1777.7 of the Labor Code concerning employment of 
apprentices by the Contractor or any subcontractor.  The Contractor shall obtain a 
certificate of apprenticeship before employing any apprentice pursuant to sections 
1777.5, 1777.6, and 1777.7 of the Labor Code.  Information relative to apprenticeship 
standards, wage schedules, and other requirements may be obtained from the 
Director of Industrial Relations, the Administrator of Apprenticeships, San Francisco, 
California, or from the Division of Apprenticeship Standards and its branch offices. 

E. Nondiscrimination.  Pursuant to Labor Code section 1735 and other applicable 
provisions of law, the Contractor and its subcontractors shall not discriminate against 
any employee or applicant for employment because of race, color, religion, sex, 
national origin, age, political affiliation, marital status, or handicap on this Work.  The 
Contractor will take affirmative action to insure that employees are treated during 
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employment or training without regard to their race, color, religion, sex, national origin, 
age, political affiliation, marital status, or handicap. 

F. Workers Compensation.  Pursuant to Labor Code section 1860, the Contractor shall 
secure the payment of workers’ compensation to its employees in accordance with the 
provisions of Labor Code section 3700. Prior to commencement of work, the 
Contractor shall sign and file with District the following certification:  

“I am aware of provisions of Section 3700 of the Labor Code which 
require every employer to be insured against liability for worker’s 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract.”   

6.16 Taxes. 

A. The Contractor shall pay all sales, consumer, use, and other similar taxes required to 
be paid in accordance with the Applicable Laws of the place of the Project which are 
applicable during the performance of the Work. 

B. In accordance with Revenue and Taxation Code section 107.6, the Contract 
Documents may create a possessory interest subject to personal property taxation for 
which the Contractor will be responsible. 

C. The Contractor shall include in its bid amount the patent fees or royalties on any 
patented article or process furnished or used in the Work.  The Contractor shall 
assume all liability and responsibility arising from the use of any patented, or allegedly 
patented, materials, equipment, devices or processes used in or incorporated with the 
Work, and shall defend, indemnify and hold harmless District, its officials, officers, 
agents, employees and representatives from and against any and all liabilities, 
demands, claims, damages, losses, costs and expenses, of whatsoever kind or 
nature, arising from such use.  

6.17 Use of Site and Other Areas. 

A. Limitation on Use of Site and Other Areas. 

1. The Contractor shall confine construction equipment, the storage of materials and 
equipment, and the operations of workers to the Site and other areas permitted by 
Applicable Laws, and shall not unreasonably encumber the Site and other areas 
with construction equipment or other materials or equipment. The Contractor shall 
assume full responsibility for any damage to any such land or area, or to District or 
occupant thereof, or of any adjacent land or areas resulting from the performance 
of the Work. 

2. Should any claim be made by any such District or occupant because of the 
performance of the Work, the Contractor shall promptly settle with such other party 
by negotiation or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding or at law. 

B. Removal of Debris During Performance of the Work.  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste 
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materials, rubbish, and other debris. Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to Applicable Laws. 

C. Cleaning.  Prior to Completion of the Work, the Contractor shall clean the Site and the 
Work and make it ready for utilization by District. At the completion of the Work, the 
Contractor shall remove from the Site all tools, appliances, construction equipment 
and machinery, and surplus materials and shall restore to original condition all property 
not designated for alteration by the Contract Documents. 

D. Loading Structures.  The Contractor shall not load nor permit any part of any structure 
to be loaded in any manner that will endanger the structure, nor shall Contractor 
subject any part of the Work or adjacent property to stresses or pressures that will 
endanger it. 

6.18 Utility Usage. 

A. All temporary utilities, including but not limited to electricity, water, gas, and telephone, 
used on the Work shall be furnished and paid for by the Contractor.  The Contractor 
shall provide necessary temporary distribution systems, including meters, if 
necessary, from distribution points to points on the Work where the utility is needed.  
Upon completion of the Work, the Contractor shall remove all temporary distribution 
systems.  

B. The Contractor shall provide necessary and adequate utilities and pay all costs for 
water, electricity, gas, oil, and sewer charges required for completion of the Work, 
including but not limited to startup and testing required in the Contract Documents. 

C. All permanent meters installed shall be listed in the Contractor’s name until the Work 
is accepted. 

D. If Work is to be performed in existing District facilities, the Contractor may, to the extent 
authorized by District in writing, use District’s existing utilities.  If the Contractor uses 
District utilities, it shall compensate District for utilities used. 

6.19 Record Documents. 

A. The Contractor shall maintain in a safe place at the Site one record copy of all 
Drawings, Specifications, Addenda, Change Orders, and written interpretations and 
clarifications in good order and annotated to show changes made during construction. 
These record documents together with all approved Samples and a counterpart of all 
approved Shop Drawings will be available to District’s Representative for reference. 
Upon completion of the Work, these record documents, Samples, and Shop Drawings 
will be delivered to District. See 01 00 00 for additional Record Drawing requirements. 

6.20 Safety and Protection. 

A. The Contractor shall be solely responsible for all safety precautions and programs in 
connection with the Work. Such responsibility does not relieve Subcontractors of their 
responsibility for the safety of persons or property in the performance of their work, 
nor for compliance with applicable safety laws.  The Contractor shall take all necessary 
precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to: 
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1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not 
designated for removal, relocation, or replacement in the course of construction. 

B. The Contractor shall comply with all Applicable Laws relating to the safety of persons 
or property, or to the protection of persons or property from damage, injury, or loss; 
and shall erect and maintain all necessary safeguards for such safety and protection. 
The Contractor shall notify owners of adjacent property and of Underground Facilities 
and other utility owners when prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, relocation, and replacement of their 
property. 

C. The Contractor shall comply with the applicable requirements of the of the District’s 
safety programs, if any.  The Special Conditions identify the District’s safety programs 
that are applicable to the Work. 

D. The Contractor shall inform the District and the District’s Representative of the specific 
requirements of Contractor’s safety program with which District and District’s 
Representative’s employees and representatives must comply while at the Site. 

E. All damage, injury, or loss to any property caused, directly or indirectly, in whole or in 
part, by the Contractor, any Subcontractor, Supplier, or any other individual or entity 
directly or indirectly employed by any of them to perform any of the Work, or anyone 
for whose acts any of them may be liable, shall be remedied by the Contractor. 

F. The Contractor’s duties and responsibilities for safety and for protection of the Work 
shall continue until District files the Notice of Completion in accordance with Contract 
Documents. 

6.21 Safety Representative. 

A. The Contractor shall designate an OSHA-certified and experienced safety 
representative at the Site whose duties and responsibilities shall be the prevention of 
accidents and the maintaining and supervising of safety precautions and programs. 
The Contractor shall provide the District Representative the name and contract 
information of the safety representative in writing.  

6.22 Hazard Communication Programs. 

A. The Contractor shall be responsible for coordinating any exchange of material safety 
data sheets or other hazard communication information required to be made available 
to or exchanged between or among employers at the Site in accordance with 
Applicable Laws. 
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6.23 Emergencies. 

A. In an emergency affecting safety of life or of Work or of adjoining property, the 
Contractor, without special instruction or authorization from District, shall act to prevent 
such threatened loss or injury; and the Contractor shall so act, without appeal, if 
directed or instructed by the District. Any compensation claimed by the Contractor on 
account of emergency work shall be determined in accordance with the Contract 
Documents. 

6.24 Continuing the Work. 

A. The Contractor shall carry on the Work during negotiation of all Change Orders and 
all disputes or disagreements with District. No Work shall be delayed or postponed 
pending resolution of any Change Orders, disputes or disagreements, unless District 
and Contractor otherwise agree in writing. 

6.25 Contractor’s General Warranty and Guarantee. 

A. The Contractor warrants and guarantees to the District that all Work will be in 
accordance with the Contract Documents and will not be defective. The District and 
District’s Representative, and their officers, directors, members, partners, employees, 
agents, consultants, and subcontractors, shall be entitled to rely on representation of 
the Contractor’s warranty and guarantee. 

B. The Contractor’s obligation to perform and complete the Work in accordance with the 
Contract Documents shall be absolute. None of the following will constitute an 
acceptance of Work that is not in accordance with the Contract Documents or a 
release of Contractor’s obligation to perform the Work in accordance with the Contract 
Documents: 

1. Observation or inspection by the District’s Representative; 

2. approval of a payment application or payment by District of any progress or final 
payment; 

3. use or occupancy of the Work or any part thereof by District; 

4. any review and/or acceptance of a Submittal, Shop Drawing or Sample; 

5. any inspection, test, or approval by others; or 

6. any correction of Defective Work by District. 

6.26 Indemnification. 

A. To the fullest extent allowed by law, the Contractor shall defend (with counsel of the 
District’s choosing), indemnify and hold the District, its officials, officers, agents, 
employees, and representatives free and harmless from any and all claims, demands, 
causes of action, costs, expenses, liabilities, losses, damages or injuries, in law or in 
equity, to property or persons, including wrongful death, regardless of whether the 
allegations are false, fraudulent, or groundless, arising out of, related to, or in 
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connection with the Work or this Contract, including claims made by subcontractors 
for nonpayment, and including without limitation the payment of all consequential 
damages and attorney’s fees and other related costs and expenses.  The Contractor 
shall defend, at the Contractor’s own cost, expense and risk, with counsel of the 
District’s choosing, any and all such suits, actions or other legal proceedings of every 
kind that may be brought or instituted against the District, its officials, officers, agents, 
employees and representatives.  The Contractor shall pay and satisfy any judgment, 
award or decree that may be rendered against the District, its officials, officers, agents, 
employees and representatives, in any such suit, action or other legal proceeding.  The 
Contractor shall reimburse the District, its officials, officers, agents, employees and 
representatives for any and all legal expenses and costs incurred by each of them in 
connection therewith or in enforcing the indemnity herein provided.  The only 
limitations on this provision shall be those imposed by Civil Code section 2782. 

B. Contractor agrees to pay, or reimburse the District and the District’s Representative, 
for regulatory agency or court imposed fees, fines, or penalties imposed on the District 
and the District’s Representative arising from the Contractor’s failure to complete the 
Work in a timely manner and/or in accordance with the Contract Documents and any 
applicable permits or Applicable Laws. The Contractor’s responsibility and obligation 
to pay, or reimburse the District and the District’s Representative, for these fees, fines, 
or penalties shall be in addition to the assessment of liquidated damages for late 
completion of the Work. 

6.27 Delegation of Professional Design Services. 

A. The Contractor will not be required to provide professional design services unless such 
services are specifically required by the Contract Documents for a portion of the Work 
or unless such services are required to carry out the Contractor’s responsibilities for 
construction means, methods, techniques, sequences and procedures. The 
Contractor shall not be required to provide professional services in violation of 
applicable law. 

B. The Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, 
calculations, specifications, certifications, shop drawings and other submittals 
prepared by such professional. Shop drawings and other submittals related to the 
Work designed or certified by such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to the District’s Representative. 

C. The District and the District’s Representative shall be entitled to rely upon the 
adequacy, accuracy and completeness of the services, certifications or approvals 
performed by such design professionals. 

D. The District’s Representative’s review and acceptance of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
the design concept expressed in the Contract Documents. 
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ARTICLE 7 -OTHER WORK AT THE SITE 

7.1 Related Work at Site. 

A. Nothing contained in the Contract Documents shall be interpreted as granting to the 
Contractor exclusive occupancy at the Site. The District may perform other work 
related to the Project at the Site with District’s employees or through other direct 
contracts, or have other work performed by utility owners (collectively, “Other 
Contractors”). If such other work is not noted in the Contract Documents, then written 
notice thereof will be given to the Contractor prior to starting any such other work. 

B. Cost of Coordination.  The Contractor shall include in its Bid all costs associated with 
coordinating its Work with Other Contractors.  The Contractor shall not be entitled to 
additional compensation from the District for damages resulting from such 
simultaneous, collateral, and essential Work.  If necessary to avoid or minimize such 
damage or delay, the Contractor shall redeploy its work forces to other parts of the 
Work, or adjust its Work schedule including reasonable acceleration of the Work. 

C. Contractor’s Responsibility.  The Contractor shall do all cutting, fitting, and patching of 
the Work that may be required to make its several parts come together properly and 
integrate with such other work. 

D. Contractor Shall Not Endanger Existing Work.  The Contractor shall not endanger any 
work of Other Contractor by cutting, excavating, or otherwise altering their work and 
will only cut or alter their work with the written consent of the District’s Representative 
and the Other Contractor whose work will be affected. 

E. Contractor shall afford each Other Contractor proper and safe access to the Site, 
provide a reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of such other work, and properly coordinate the Work 
with theirs. The Contractor shall do all cutting, fitting, and patching of the Work that 
may be required to properly connect or otherwise make its several parts come together 
and properly integrate with such other work. The Contractor shall not endanger any 
work of others by cutting, excavating, or otherwise altering such work; provided, 
however, that the Contractor may cut or alter others’ work with the written consent of 
the District’s Representative and the others whose work will be affected. 

F. If the proper execution or results of any part of the Contractor’s Work depends upon 
work performed by Other Contractors, the Contractor shall inspect such other work 
and promptly report to the District’s Representative in writing any delays, defects, or 
deficiencies in such other work that render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. The Contractor’s failure to so report will 
constitute an acceptance of such other work as fit and proper for integration with the 
Contractor’s Work except for latent defects and deficiencies in such other work. 

G. Claims by Other Contractors.  If any claims are made by Other Contractors arising out 
of Contractor’s performance of the Work, the Contractor shall be responsible to 
immediately resolve the dispute and indemnify District pursuant to the Contract 
Documents. 
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7.2 Coordination. 

A. If the District intends have work performed by Other Contractors at the Site, the 
following will be set forth in the Special Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of 
the activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be 
itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Special Conditions, the District shall have sole 
authority and responsibility for such coordination. 

C. Coordination Delays.  The District’s Representative shall arrange meetings with Other 
Contractors performing work to plan coordination of construction activities but will not 
be responsible to direct coordination efforts.  Any difference or conflict arising between 
the Contractor and any Other Contractor shall be submitted to the District’s 
Representative for a decision in the matter.  The Contractor shall comply with direction 
from the District’s Representative whose decision on coordination matters will be final. 

7.3 For Delays by Others. 

A. By entering into this Contract, the Contractor acknowledges that there may be Other 
Contractors on the Site whose work will be coordinated with that of the Contractor.  
The Contractor expressly warrants and agrees that Contractor will cooperate with 
Other Contractors and will do nothing to delay, hinder, or interfere with the work of 
Other Contractors, the District, or the District’s Representative. The Contractor also 
expressly agrees that, in the event its Work is hindered, delayed, interfered with, or 
otherwise affected by a separate contractor, its sole remedy will be a direct action 
against the Other Contractor.  The Contractor will have no remedy, and hereby 
expressly waives any remedy, against the District or the District’s Representative on 
account of delay, hindrance, interference, or other event caused by Other Contractor. 

7.4 Contractor’s Delay or Damage. 

A. The Contractor shall be liable to District and any Other Contractor for the direct delay 
and disruption costs or damages incurred by such Other Contractor as a result of the 
Contractor’s wrongful action or inactions. 

ARTICLE 8 -ALLOWANCES; UNIT PRICE WORK 

8.1 Allowances. 

A. It is understood that the Contractor has included in the Contract Price all Allowances 
so named in Schedule B of the Schedule of Pay Items and shall cause the Work so 
covered to be performed for such sums and by such persons or entities as may be 
acceptable to the District and the District’s Representative. 
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B. The Contractor agrees that all Allowances are for the sole use of the District to cover 
scope Work anticipated but not specifically identified on the Contract Drawings. 

C. Prior to final payment, an appropriate Change Order will be issued as recommended 
by the District’s Representative to reflect actual amounts due the Contractor on 
account of Work covered by Allowances, and the Contract Price shall be 
correspondingly adjusted. 

8.2 Unit Price Work. 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit 
Price Work multiplied by the estimated quantity of each item as indicated in the 
Contract. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely 
for the purpose of comparison of Bids and determining an initial Contract Price. 
Determinations of the actual quantities and classifications of Unit Price Work 
performed by the Contractor will be made by the District’s Representative. 

C. Each unit price will be deemed to include an amount considered by the Contractor to 
be adequate to cover the Contractor’s Overhead and Profit for each separately 
identified item. 

D. The District or the Contractor may initiate a Change Order to adjust the Contract Price 
in accordance with Contractor Documents based on actual quantities of Unit Price 
Work. 

E. The District or the Contractor may make a Claim for an adjustment in the Unit Price in 
accordance with the Contract Documents if: 

1. the quantity of any item of Unit Price Work performed by the Contractor differs by 
twenty-five percent (25%) or more from the estimated quantity of such item 
indicated in the Contract; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. the Contractor believes that the Contractor is entitled to an increase in Unit Price 
as a result of having incurred additional expense or the District believes that the 
District is entitled to a decrease in Unit Price and the parties are unable to agree 
as to the amount of any such increase or decrease. 

ARTICLE 9 -CHANGE OF CONTRACT PRICE; CHANGE IN CONTRACT TIMES 

9.1 Contract Change Orders. 

A. The District, without invalidating the Contract, may order changes in the Work 
consisting of additions, deletions or other revisions, and the Contract Price and 
Contract Time shall be adjusted accordingly.  All such changes in the Work shall be 
authorized by written Change Order, and shall be performed under the applicable 
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conditions of the Contract Documents.  A Change Order signed by the Contractor 
indicates the Contractor's agreement therewith, including any adjustment in the 
Contract Price or the Contract Times, and the full and final settlement of all costs 
(direct, indirect and overhead) related to the Work authorized by the Change Order. 

B. The Contractor shall promptly execute changes in the Work as directed in writing by 
District even when the parties have not reached agreement on whether the change 
increases the scope of Work or affects the Contract Price of Contract Time, if any.  All 
claims for additional compensation to the Contractor shall be presented in writing.  No 
claim will be considered after the work in question has been done unless a written 
Change Order has been issued or a timely written notice of claim has been made by 
the Contractor.  The Contractor shall not be entitled to claim or bring suit for damages, 
whether for loss of profits or otherwise, on account of any decrease or omission of any 
item or portion of Work to be done.  Whenever any change is made as provided for 
herein, such change shall be considered and treated as though originally included in 
the Contract Documents, and shall be subject to all terms, conditions and provisions 
of the original Contract Documents.   

C. All Change Orders will be in the form as provided in Attachment A.  The Contractor 
shall not reserve a right to assert impact costs, extended job site costs, extended 
overhead (direct or indirect), constructive acceleration and/or actual acceleration 
beyond what is stated in the Change Order.  No claims shall be allowed for impact, 
extended overhead costs, constructive acceleration and/or actual acceleration due to 
a multiplicity of changes and/or clarifications.  The Contractor may not change or 
modify District’s Change Order form in an attempt to reserve additional rights. 

D. No changes in the work covered by this Agreement shall exonerate any surety or any 
bond given in connection with this Agreement. 

9.2 Contract Price Change. 

A. Process for Determining Adjustments in Contract Price. 

1. Request for Proposal (RFP).  When the District desires a change in the Work, 
District’s Representative may issue an RFP to the Contractor.  The Contractor will 
be required to respond within seven (7) Days or the time indicated by District’s 
Representative. If the Contractor fails to submit its Change Order Request (“COR”) 
within seven (7) Days of receiving the RFP, or the time indicated by the District’s 
Representative, the Contractor shall be solely liable for any delays or impacts 
caused by the delayed submittal of the COR. 

2. Contractor Initiated Change.  As further described below, the Contractor must give 
written notice of a COR, additional compensation or adjustment of the Contract 
Times within seven (7) Days of discovery of the facts giving rise to the proposed 
change order. 

3. COR Detail.  The Contractor’s COR shall include material, labor, and equipment 
separately priced for each element of Work.  Allowable Overhead and Profit may 
be added to the total of these costs if allowed by the Contract Documents.  As 
general guidance, all cost documentation shall be tabulated from detailed 
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computerized spreadsheets in a “workbook” which will be compiled into useful 
summary spreadsheets as directed by the District’s Representative. 

a. Unit Price Method.  Where the Additional Work involved is covered or is of the 
same character as the original Contract, Unit Price Work by application of those 
unit prices to the quantities of the items involved; 

b. Lump Sum Bilateral Change Method.  By mutual acceptance of a lump sum 
price negotiated on the basis of the Contractor’s itemized estimate of the 
anticipated costs of the Additional Work. 

c. Time and Materials Method.  The District may direct the Contractor to proceed 
with the Additional Work with payments to be made on the basis of the actual 
cost of the labor and materials required to complete the Additional Work. 

4. COR Form:  The Contractor’s COR shall be on forms acceptable to the District’s 
Representative.  The Contractor’s COR shall certify in writing that the amounts 
included cover all direct, supplemental, indirect, consequential, and cumulative 
costs and delays, as applicable, and that those costs and delays would be or were 
necessarily incurred, despite Contractor’s reasonable and diligent efforts to 
mitigate them. Mitigation efforts undertaken by the Contractor must be described. 

B. Unit Price Change Orders. 

1. When the actual quantity of a Unit Price item varies from the Bid Form, 
compensation for the change in quantity will be calculated by multiplying the actual 
quantity by the Unit Price.  This calculation may result in either an additive or 
deductive Change Order pursuant to the Contract Documents. 

2. No Mark Up for Overhead And Profit.  Since the Contract Unit Prices provided by 
in the Bid Form include Overhead and Profit as determined by the Contractor at 
time of Bid submission, no mark up or deduction for Overhead and Profit will be 
included in Unit Price Change Orders. 

C. Lump Sum Change Orders.  Compensation for Lump Sum Change Orders shall be 
limited to expenditures necessitated specifically by the Additional Work, and shall be 
segregated as follows: 

1. Labor.  The costs of labor will be the actual cost for wages prevailing locally for 
each craft or type of worker at the time the extra work is done, plus employer 
payments of payroll taxes and insurance, health and welfare, pension, vacation, 
apprenticeship funds, and other direct costs resulting from federal, state or local 
laws, as well as assessment or benefits required by lawful collective bargaining 
agreements.  The use of a labor classification which would increase the cost of the 
Additional Work will not be permitted unless the Contractor establishes the 
necessity for such new classifications.  Labor costs for equipment operators and 
helpers shall be reported only when such costs are not included in the invoice for 
equipment rental. 

2. Materials.  The cost of materials shall be at invoice or lowest current price at which 
such materials are locally available in the quantities involved, plus sales tax, freight 
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and delivery.  Materials cost shall be based upon supplier or manufacturer’s 
invoice.  If invoices or other satisfactory evidence of cost are not furnished within 
fifteen (15) Days of delivery, then the District shall determine the materials cost, at 
its sole discretion. 

3. Tool and Equipment Use.  Costs for the use of small tools, which are tools that 
have a replacement value of $1,000 or less, shall be considered included in the 
Overhead and Profit markups established below.  Regardless of Ownership, the 
rates to be used in determining equipment use costs shall not exceed listed rates 
prevailing locally at equipment rental agencies, or distributors, at the time the Work 
is performed. 

D. Time and Materials Change Orders. 

1. General.  The term Time and Materials means the sum of all costs reasonably and 
necessarily incurred and paid by the Contractor for labor, materials, and equipment 
in the proper performance of Additional Work. Except as otherwise may be agreed 
to in writing by the District, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project, shall include only the following items. 

2. Timely and Final Documentation. 

a. The Contractor must submit timesheets, materials invoices, records of 
equipment hours and records of rental equipment hours to the District’s 
Representative for an approval signature each day Additional Work is 
performed. Failure to get the District’s Representative’s approval signature 
each Day may result in a waiver of the Contractor’s right to claim these costs. 

b. All documentation of incurred costs shall be submitted by the Contractor and 
approved by the District’s Representative within three (3) Days of incurring the 
cost for labor, material, equipment, and special services. The Contractor’s total 
actual cost shall be presented in a summary table in an electronic spreadsheet 
file by labor, material, equipment, and special services (T&M Summary 
Sheets). The Contractor’s failure to provide the T&M Summary Sheets within 
three (3) Days of performance of the work will result in the Contractor’s 
otherwise allowable profit being reduced by 50% for that portion of Additional 
Work which was not documented in a timely manner. The Contractor’s failure 
to submit the T&M Summary Sheets within three (7) Days of completion of the 
work will result in the Contractor’s waiver for any reimbursement of any costs 
associated with the T&M Summary Sheets or the performance of the Additional 
Work. 

3. Labor.  The costs of labor will be the actual cost substantiated by timesheets and 
certified payroll for wages prevailing for each craft or type of workers performing 
the Additional Work at the time the Additional Work is done, plus employer 
payments of payroll taxes, workers compensation insurance, liability insurance, 
health and welfare, pension, vacation, apprenticeship funds, and other direct costs 
resulting from Federal, State or local laws, as well as assessments or benefits 
required by lawful collective bargaining agreements. 



 

Spec. No. 24-25-01 
 

95 00 72 13 – GENERAL CONDITIONS 

 

a. Equipment Operator Exception.  Labor costs for equipment operators and 
helpers shall be paid only when such costs are not included in the invoice for 
equipment rental. 

b. Foreman Exception.  The labor costs for foremen shall be proportioned to all 
of their assigned work and only that applicable to the Additional Work shall be 
paid.  Indirect labor costs, including without limitation the superintendent, 
project manager, and other labor identified in the Contract Documents will be 
considered Overhead. 

4. Materials.  The cost of materials reported shall be itemized at invoice or lowest 
current price at which materials are locally available and delivered to the Site in 
the quantities involved, plus the cost of sales tax, freight, delivery, and storage. 

a. Trade discounts available to the purchaser shall be credited to the District 
notwithstanding the fact that such discounts may not have been taken by 
Contractor. 

b. For materials secured by other than a direct purchase and direct billing to the 
purchaser, the cost shall be deemed to be the price paid to the actual supplier 
as determined by the District’s Representative. 

c. Payment for materials from sources owned wholly or in part by the purchaser 
shall not exceed the price paid by the purchaser for similar materials from said 
sources on Additional Work items or the current wholesale price for such 
materials delivered to the Site, whichever price is lower. 

d. If in the opinion of the District’s Representative the cost of materials is 
excessive, or the Contractor does not furnish satisfactory evidence of the cost 
of such materials, then the cost shall be deemed to be the lowest current 
wholesale price for the total quantity concerned delivered to the Site less trade 
discounts. 

e. The District reserves the right to furnish materials for the Additional Work and 
no Claim shall be allowed by the Contractor for costs of such materials or 
Indirect Costs or profit on District furnished materials. 

5. Equipment.  The Contractor will be paid for the use of equipment at the rental rates 
listed for that equipment in the California Department of Transportation publication 
entitled Labor Surcharge and Equipment Rental Rates, which is in effect on the 
date upon which the Contract was executed.  Such rental rate will be used to 
compute payments for equipment whether the equipment is under the Contractor’s 
control through direct Ownership, leasing, renting, or another method of 
acquisition. The rental rate to be applied for use of each item of equipment shall 
be the rate resulting in the least total cost to the District for the total period of use.  
If it is deemed necessary by the Contractor to use equipment not listed in the 
publication, an equitable rental rate for the equipment will be established by the 
District’s Representative.  The Contractor may furnish cost data which might assist 
the District’s Representative in the establishment of the rental rate. 
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a. All equipment shall, in the opinion of the District’s Representative, be in good 
working condition and suitable for the purpose for which the equipment is to be 
used. 

b. Before construction equipment is used on the Additional Work, the Contractor 
shall plainly stencil or stamp an identifying number thereon at a conspicuous 
location, and shall furnish to the District’s Representative, in duplicate, a 
description of the equipment and its identifying number and the scheduled 
Additional Work activities planned. 

c. Unless otherwise specified, manufacturer’s ratings and manufacturer 
approved modifications shall be used to classify equipment for the 
determination of applicable rental rates.  Equipment which has no direct power 
unit shall be powered by a unit of at least the minimum rating recommended 
by the manufacturer. 

6. Rental Equipment. 

a. Rental Time.  The rental time to be paid for equipment on the Site shall be the 
time the equipment is in productive operation on the Additional Work being 
performed and, in addition, shall include the time required to move the 
equipment to the location of the Additional Work and return it to the original 
location or to another location requiring no more time than that required to 
return it to its original location; except, that moving time will not be paid if the 
equipment is used on other than the Additional Work, even though located at 
the site of the Additional Work. 

b. Rental Time Not Allowed.  Rental time will not be allowed while equipment is 
inoperative due to breakdowns. 

c. Computation Method.  The following shall be used in computing the rental time 
of equipment on the Site. 

(i) When hourly rates are listed, any part of an hour less than 30 minutes 
of operation shall be considered to be ½-hour of operation, and any 
part of an hour in excess of 30 minutes will be considered one hour of 
operation. 

(ii) When daily rates are listed, any part of a day less than 4 hours 
operation shall be considered to be ½-day of operation. 

7. Contractor-Owned Equipment.  For the Contractor-owned equipment, the allowed 
equipment rental rate will be limited to the monthly equipment rental rate using a 
utilization rate of 173 hours per month which is found in the rental rate source 
identified in the Special Conditions for rental equipment. 

8. Special Services.  Special work or services are defined as that Additional Work 
characterized by extraordinary complexity, sophistication, or innovation or a 
combination of the foregoing attributes which are unique to the construction 
industry. 
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a. Invoices for Special Services.  When the District’s Representative and the 
Contractor determine that a special service is required which cannot be 
performed by the forces of the Contractor or those of any of its Subcontractors, 
the special service may be performed by an entity especially skilled in the 
Additional Work.  Invoices for special services based upon the current fair 
market value thereof may be accepted without complete itemization of labor, 
material, and equipment rental costs, after validation of market values by the 
District’s Representative. 

b. Discount and Allowance.  All invoices for special services will be adjusted by 
deducting all trade discounts offered or available, whether the discounts were 
taken or not.  In lieu of Overhead and Profit specified in Section 00 72 13, 
Article 19.10.B, a total allowance not to exceed fifteen percent (15%) for 
Overhead and Profit will be added to invoices for Special Services. 

9. Excluded Costs.  The term Time and Materials shall not include any of the following 
costs or any other home or field office overhead costs, all of which are to be 
considered administrative costs covered by the Contractor’s allowance for 
Overhead and Profit. 

a. Overhead Cost.  Payroll costs and other compensation of the Contractor’s 
officers, executives, principals, general managers, engineers, architects, 
estimators, attorneys, auditors, accountants, purchasing and contracting 
agents, timekeepers, clerks and other personnel employed by the Contractor 
whether at the Site or in the Contractor’s principal office or any branch office, 
material yard, or shop for general administration of the Additional Work; 

b. Office Expenses.  Expenses of the Contractor’s principal and branch offices; 

c. Capital Expenses.  Any part of the Contractor’s capital expenses, including 
interest on the Contractor’s capital employed for the Additional Work and 
charges against the Contractor for delinquent payments; 

d. Negligence.  Costs due to the negligence of the Contractor or any 
Subcontractor or Supplier, or anyone directly or indirectly employed by any of 
them or for whose acts any of them may be liable, including without limitation 
the correction of Defective Work, disposal of materials or equipment wrongly 
supplied, and making good any damage to property; 

e. Other.  Other overhead or general expense costs of any kind and the cost of 
any item not specifically and expressly included by the Contract Documents. 

f. Small Tools.  Cost of small tools valued at less than $1000 and that remain the 
property of Contractor; 

g. Administrative Costs.  Costs associated with the preparation of Change Orders 
(whether or not ultimately authorized), cost estimates, or the preparation or 
filing of Claims; 

h. Anticipated Lost Profits.  Expenses of the Contractor associated with 
anticipated lost profits or lost revenues, lost income or earnings, lost interest 
on earnings or unpaid retention; 
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i. Home Office Overhead.  Costs derived from the computation of a “home office 
overhead” rate by application of the Eichleay, Allegheny, burden fluctuation, or 
other similar methods; or 

j. Special Consultants and Attorneys.  Costs of special consultants or attorneys, 
whether or not in the direct employ of the Contractor, employed for services 
specifically related to the resolution of a Claim, dispute, or other matter arising 
out of or relating to the performance of the Additional Work. 

10. Overhead and Profit for Lump Sum and Time and Materials Change Orders. 

a. The mark-up to be added to Lump Sum and Time and Materials Change 
Orders for Overhead (including supervision) and Profit on Additional Work shall 
be determined in accordance with the following provisions: 

(i) “Net Cost” is defined as the actual costs of labor, materials and tools 
and equipment as defined herein only, excluding Overhead and Profit.  
The costs of applicable insurance and bond premium will be 
reimbursed to the Contractor and subcontractors at cost only, without 
mark-up and in no case shall the total costs exceed one and one-half 
percent (1.5%) of Net Cost.  The Contractor shall provide the District 
with documentation of the costs, including not limited to payroll records, 
invoices, and such other information as the District may reasonably 
request. 

(ii) For Work performed by the Contractor’s forces the added cost for 
overhead and profit shall not exceed fifteen (15%) percent of the Net 
Cost of the Work. 

(iii) For Work performed by a subcontractor, the added cost for overhead 
and profit shall not exceed fifteen (15%) percent of the Subcontractor’s 
Net Cost of the Work, to which the Contractor may add five (5%) 
percent of the Subcontractor’s Net Cost. 

(iv) For Work performed by a sub-subcontractor the added cost for 
overhead and profit shall not exceed fifteen (15 %) percent of the Net 
Cost for Work, to which the subcontractor and general contractor may 
each add an additional five (5 %) percent of the Net Cost of the lower 
tier subcontractor. 

(v) No additional markup will be allowed for lower tier subcontractors, and 
in no case shall the added cost for overhead and profit payable by 
District exceed twenty-five (25%) percent of the Net Cost, as defined 
herein, of the party that performs the Work. 

b. All of the following costs are included in the markups for overhead and profit 
described above, and the Contractor shall not receive any additional 
compensation for: Submittals, drawings: field drawings, Shop Drawings, 
including submissions of drawings; field inspection; General Superintendence; 
General administration and preparation of cost proposals, schedule analysis, 
Change Orders, and other supporting documentation; computer services; 
reproduction services; Salaries of project engineer, superintendent, 
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timekeeper, storekeeper, and secretaries; Janitorial services; Small tools, 
incidentals and consumables; Temporary on-Site facilities (Offices, 
Telephones, Internet access, Plumbing, Electrical Power, lighting; Platforms, 
Fencing, Water), Jobsite and Home office overhead or other expenses; 
vehicles and fuel used for work otherwise included in the Contract Documents; 
Surveying; Estimating; Protection of Work; Handling and disposal fees; Final 
cleanup; Other incidental Work; Related warranties. 

9.3 Unilateral Change Orders. 

If District disagrees with the COR submitted by the Contractor, it will notify the Contractor 
and the District will provide its opinion of the appropriate price and/or time extension.  If 
the Contractor agrees with the District, a Change Order will be issued in accordance with 
the terms of this Article.  If no agreement can be reached, the District shall have the right 
to issue a unilateral change order setting forth its determination of the reasonable 
additions or savings in costs and time attributable to the extra or deleted work.  Such 
determination shall become final and binding if the Contractor fails to submit a claim in 
writing to the District within fifteen (15) Days of the issuance of the unilateral change order, 
disputing the terms of the unilateral change order and providing such supporting 
documentation for its position as the District may reasonably require.   

9.4 Costs Relating to Weather Damage. 

A. The Contractor shall not be entitled to any change in the Contract Price arising out of 
or related to the action of the elements or weather.  Weather-related adjustments to 
Contract Times may be made in accordance with Section 00 72 16, Article 9.6. 

9.5 District Right to Direct Use of Competitive Bids. 

A. Where Additional Work involves subcontractor trades not listed in the Contract, the 
District reserves the right to direct the Contractor to solicit competitive bids for the 
Additional Work.  If required by the District, the Contractor shall obtain competitive bids 
from subcontractors acceptable to the Contractor and shall present such bids to the 
District to collaboratively determine, which bid is accepted. 

9.6 Change of Contract Times. 

A. The Contract Times may only be changed by a Change Order. 

B. All changes in the Contract Price and/or adjustments to the Contract Times related to 
each change shall be included in the Contractor’s COR pursuant to Section 00 72 13, 
Article 9.2.  No cost or time will be allowed for cumulative effects of multiple changes.  
All Change Orders must state that the Contract Time is not changed or is either 
increased or decreased by a specific number of days.  Failure to include a change to 
time shall waive any change to the time unless the parties mutually agree in writing to 
postpone a determination of the change to time resulting from the Change Order. 

C. Notice of the amount of the request for adjustment in the Contract Times with 
supporting data shall be delivered within seven (7) Days after such start of occurrence, 
unless District’s Representative allows an additional period of time to ascertain more 
accurate data in support of the request. No extension of time or additional 
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compensation shall be given for a delay if the Contractor failed to give notice in the 
manner and within the time prescribed.   

D. The District may elect, at the District’s sole discretion, to grant an extension in Contract 
Times, without the Contractor’s request, because of delays or other factors. 

E. Use of Float and Critical Path. 

1. Float is for the benefit of the Project. Float shall not be considered for the exclusive 
use or benefit of either the District or the Contractor. 

2. The Contractor shall not be entitled to compensation, and the District will not 
compensate the Contractor, for delays which impact early completion. Any 
difference in time between the Contractor’s early completion and the Contract Time 
shall be considered a part of the Project float. 

F. The Contractor’s entitlement to an extension of the Contract Times is limited to an 
District-caused extension of the critical path, reduced by the Contractor’s concurrent 
delays, and established by a proper time impact analysis. No time extension shall be 
allowed unless, and then only to the extent that, the District-caused delay extends the 
critical path beyond the previously approved Contract Time. If approved, the increase 
in time required to complete the Work shall be added to the Contract Time. 

1. The Contractor shall not be entitled to an adjustment in the Contract Price or 
Contract Times for delays within the control of the Contractor. Delays attributable 
to and within the control of a Subcontractor or Supplier shall be deemed to be 
delays within the control of the Contractor. 

2. If the Contractor is delayed in the performance or progress of the Work by fire, 
flood, epidemic, abnormal weather conditions (as determined by District), Acts of 
God, acts or failures to act of utility owners not under the control of the District, or 
other causes not the fault of and beyond control of the District and the Contractor, 
then the Contractor shall be entitled to an time extension when the Work stopped 
is on the critical path.  Such a non-compensable adjustment shall be the 
Contractor’s sole and exclusive remedy for such delays. The Contractor must 
submit a timely request in accordance with the requirements of this Article. 

3. Utility-Related Delays. 

a. The Contractor shall immediately notify in writing the utility owner and the 
District’s Representative of its construction schedule and any subsequent 
changes in the construction schedule which will affect the time available for 
protection, removal, or relocation of utilities.  Requests for extensions of time 
arising out of utility relocation or repair delays shall be filed in accordance with 
this Article. 

b. The Contractor shall not be entitled to damages or additional payment for 
delays attributable to utility relocations or alterations if correctly located, as 
noted in the Contract Documents or by the Underground Service Alert survey. 
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G. Content for Requests for Contract Extension.  The Contractor’s justification for 
entitlement shall be clear and complete citing specific Contract Document references 
and reasons on which the Contractor’s entitlement is based. At a minimum, each 
request for a time extension must include:  

1. Each request for an extension of Contract Time must identify the impacting event, 
in narrative form, providing a description of the delay event and sufficient 
justification as to why the Contractor is entitled to a time extension. The Contractor 
must demonstrate that the delay arises from unforeseeable causes beyond the 
control and without the fault or negligence of both the Contractor and any 
Subcontractors or Suppliers, or any other persons or organizations employed by 
any of them or for whose acts any of them may be liable, and that such causes in 
fact lead to performance or completion of the Work, or specified part in question, 
beyond the corresponding Contract Times, despite the Contractor’s reasonable 
and diligent actions to guard against those effects. 

2. Each request for an extension of Contract Time must include a time impact 
analysis in CPM format, using the Contemporaneous Impacted As-Planned 
Schedule Analysis to calculate the impact of the delay event. 

H. No Damages for Reasonable Delay. 

1. The District’s liability to the Contractor for delays for which the District is 
responsible shall be limited to only an extension of time unless such delays were 
unreasonable under the circumstances.  In no case shall the District be liable for 
any costs which are borne by the Contractor in the regular course of business, 
including, but not limited to, home office overhead and other ongoing costs.   

2. Damages caused by unreasonable District delay that impacts the critical path, 
including delays caused by items that are the responsibility of the District pursuant 
to Government Code section 4215, shall be compensated at the Daily Rate 
established in the Special Conditions, no other calculations, proportions or 
formulas shall be used to calculate any delay damages. 

3. The District and the District’s Representative, and the officers, directors, members, 
partners, employees, agents, consultants, or subcontractors of each of them, shall 
not be liable to Contractor for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) 
sustained by the Contractor on or in connection with any other project or 
anticipated project. 

I. The Contractor’s failure, neglect, or refusal to comply with the requirements of the 
Contract Documents, or any portion thereof, shall bar the Contractor’s request for 
extensions of the Contract Times. Such failure, neglect, or refusal prejudices the 
District’s and the District’s Representative’s ability to recognize and mitigate delay, 
and such failure, neglect, or refusal prevent the timely analysis of requests for 
extensions of Contract Times, and whether such extensions may be warranted. The 
Contractor hereby waives all rights to extensions of Contract Times due to delays or 
accelerations that result from or occur during periods of time for which the Contractor 
fails, neglects, or refuses to fully comply with the requirements of this Article. 



 

Spec. No. 24-25-01 
 

102 00 72 13 – GENERAL CONDITIONS 

 

ARTICLE 10 -TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK; NOTICE OF DEFECTS 

10.1 Notice of Defective Work. 

A. Prompt notice of all Defective Work of which the District or the District’s Representative 
has actual knowledge will be given to the Contractor. Defective Work may be rejected, 
corrected, or accepted as provided in the Contract Documents. 

10.2 Access to Work. 

A. The District, the District’s Representative, their consultants and other representatives 
and personnel, independent testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the Work at reasonable times 
for their observation, inspection, and testing. The Contractor shall provide them proper 
and safe conditions for such access and advise them of the Contractor’s safety 
procedures and programs. 

10.3 Tests and Inspections. 

A. The Contractor shall give the District’s Representative timely notice of readiness of the 
Work for all required inspections, tests, or approvals and shall cooperate with 
inspection and testing personnel to facilitate required inspections or tests. 

B. Except as provided by the Contract Documents, the District shall employ and pay for 
the services of an independent testing laboratory to perform all inspections, tests, or 
approvals required by the Contract Documents.   

C. If Applicable Laws of any public body having jurisdiction require any Work (or part 
thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, the Contractor shall assume full responsibility for 
arranging and obtaining such inspections, tests, or approvals, pay all costs in 
connection therewith, and furnish the District’s Representative the required certificates 
of inspection or approval. 

D. The Contractor shall be responsible for arranging and obtaining and shall pay all costs 
in connection with any inspections, tests, or approvals required for the District and the 
District’s Representative’s acceptance of materials or equipment to be incorporated in 
the Work; or acceptance of materials, mix designs, or equipment submitted for 
approval prior to the Contractor’s purchase thereof for incorporation in the Work. Such 
inspections, tests, or approvals shall be performed by organizations acceptable to the 
District. 

E. The District will provide inspection during normal working hours from 6:00 a.m. to 2:30 
p.m. Monday through Friday. Inspection before or after this time will be charged to the 
contractor as reimbursable inspection time. Inspections on weekends requires two 
days’ notice for review and approval. Upon written request and approval the 8.5 hour 
working day may be changed to other limits subject to city/county ordinance. 
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10.4 Uncovering Work. 

A. If any Work (or the work of others) that is to be inspected, tested, or approved is 
covered by the Contractor without written concurrence of the District’s Representative, 
the Contractor shall, if requested by the District’s Representative, uncover such Work 
for observation. 

B. Uncovering Work shall be at the Contractor’s expense unless the Contractor has given 
the District’s Representative timely notice of the Contractor’s intention to cover the 
same and the District’s Representative has not acted with reasonable promptness in 
response to such notice. 

C. If the Contractor has given the District’s Representative timely notice of the 
Contractor’s intention to cover the work and the District’s Representative has not acted 
with reasonable promptness in response to such notice, and the District’s 
Representative later considers it necessary or advisable that covered Work be 
observed by the District’s Representative or inspected or tested by others, the 
Contractor, at the District’s Representative’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as the District’s 
Representative may require, that portion of the Work in question, furnishing all 
necessary labor, material, and equipment. 

1. If it is found that the uncovered Work is defective, the Contractor shall pay all 
claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to all costs of repair or 
replacement of work of others); and the District shall be entitled to an appropriate 
decrease in the Contract Price. 

2. If the uncovered Work is not found to be defective, the Contractor shall be allowed 
an increase in the Contract Price and/or an extension of the Contract Times, 
directly attributable to such uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction. 

10.5 District May Stop the Work. 

A. If the Work is defective, the District may in its sole discretion order the Contractor to 
stop the Work, or any portion thereof, until the cause for such order has been 
eliminated. All delays associated with the Stop Work Order will be the responsibility of 
the Contractor. 

10.6 Correction or Removal of Defective Work. 

A. Promptly after receipt of written notice, the Contractor shall correct all Defective Work, 
whether or not fabricated, installed, or completed, or, if the Work has been rejected by 
the District or the District’s Representative, remove it from the Project and replace it 
with Work that is not defective. The Contractor shall pay all claims, costs, losses, and 
damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
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resolution costs) arising out of or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of others). 

B. When correcting Defective, the Contractor shall take no action that would void or 
otherwise impair the District’s special warranty and guarantee, if any, on said Work. 

10.7 Acceptance of Defective Work. 

A. If, instead of requiring correction or removal and replacement of Defective Work, the 
District prefers to accept it, District may do so. The Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) attributable to the District’s evaluation of and 
determination to accept such Defective Work and for the diminished value of the Work. 

B. If any acceptance of defective work occurs prior to release of the Project Retention, a 
Change Order will be issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work, and the District shall be entitled to an appropriate 
decrease in the Contract Price, reflecting the diminished value of Work and all costs 
incurred by the District. 

C. If the acceptance of defective occurs after release of the Project Retention, an 
appropriate amount will be paid by Contractor to District. 

10.8 District May Correct Defective Work. 

A. If the Contractor fails within a reasonable time after written notice from the District’s 
Representative to correct Defective Work, or to remove and replace rejected Work as 
required by the District, or if the Contractor fails to perform the Work in accordance 
with the Contract Documents, or if the Contractor fails to comply with any other 
provision of the Contract Documents, the District may, after seven (7) Days written 
notice to the Contractor, correct, or remedy any such deficiency. 

B. In connection with such corrective or remedial action, the District may exclude the 
Contractor from all or part of the Site, take possession of all or part of the Work and 
suspend the Contractor’s services related thereto, take possession of the Contractor’s 
tools, appliances, construction equipment and machinery at the Site, and incorporate 
in the Work all materials and equipment stored at the Site or for which the District has 
paid the Contractor but which are stored elsewhere. The Contractor shall allow the 
District and the District’s Representative, and the agents, employees, other 
contractors, and consultants of each of them, access to the Site to enable the District 
to exercise the rights and remedies to correct the defective work. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) incurred or sustained by the District correcting the 
defective work will be charged against the Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect 
to the Work; and the District shall be entitled to an appropriate decrease in the Contract 
Price. 
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D. Such claims, costs, losses and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or damaged by correction, removal, 
or replacement of defective Work. 

E. If the Change Order is executed after release of the Project Retention, an appropriate 
amount will be paid by the Contractor to the District. 

F. The Contractor shall not be allowed an extension of the Contract Times because of 
any delay in the performance of the Work attributable to the District correcting 
defective work. 

10.9 Warranty Period. 

A. If within one (1) year after commencement of the Warranty, or such longer period of 
time as may be prescribed by the terms of any applicable special guarantee required 
by the Contract Documents or by any specific provision of the Contract Documents, 
any Work is found to be defective or not performing suitably for its intended use, or if 
the repair of any damages to the Site or areas made available for Contractor’s use 
during the performance of the Work is found to be defective, Contractor shall promptly, 
without cost to District and in accordance with District’s written instructions: 

1. repair such defective land or areas; 

2. correct such defective or non-performing work; 

3. if the Defective Work has been rejected by District pursuant to the Contract 
Documents, remove it from the Project and replace it with Work that is not 
defective; and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, 
to the work of others or other land or areas resulting therefrom. 

B. If the Contractor does not promptly comply with the terms of the District’s written 
instructions, or in an emergency where delay would cause serious risk of loss or 
damage, the District may have the Defective Work corrected or repaired or may have 
the rejected Work removed and replaced. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to such correction or repair or such removal and replacement 
(including but not limited to all costs of repair or replacement of work of others) will be 
paid by the Contractor in accordance with Section 00 72 13, Article 11.1.E. 

C. Where Defective Work (or damage to other Work resulting therefrom) has been 
corrected or removed and replaced, the Warranty period hereunder with respect to 
such Work shall be extended for an additional period of one (1) year after such 
correction or removal and replacement has been satisfactorily completed. 

D. The Contractor’s obligations under this Article are in addition to any other obligation or 
warranty and do not limit the District’s rights and remedies pursuant to California Code 
of Civil Procedure sections 337.10 and 337.15. or any other Applicable Law. 
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ARTICLE 11 -PAYMENTS TO CONTRACTOR AND COMPLETION  

11.1 Progress Payments. The Cost-Loaded CPM Progress Schedule will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment 
acceptable to the District’s Representative. Progress payments on account of Unit Price 
Work will be based on the number of units completed. 

A. Applications for Payments. 

1. By the twenty-fifth (25th) day of each month the Contractor shall submit to the 
District’s Representative for review an Application for Payment filled out and 
signed by the Contractor covering the Work completed as of the date of the 
Application for Payment and accompanied by such supporting documentation as 
is required by the Contract Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in writing, the Application for 
Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that the District has received the materials and 
equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance or other arrangements 
to protect the District’s interest therein, all of which must be satisfactory to District. 

2. Beginning with the second Application for Payment, each Application shall include 
an affidavit executed by the Contractor stating that it has paid all amounts due on 
account of the Work paid by the District in the prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as set forth in 
the Special Conditions. 

B. Review of Applications. 

1. The District’s Representative will either indicate in writing a recommendation of 
payment to District or return the Application for Payment to Contractor indicating 
in writing the District’s Representative’s reasons for refusing to recommend 
payment. In the latter case, the Contractor may make the necessary corrections 
and resubmit the Application for Payment. 

2. By recommending any such payment the District’s Representative will not thereby 
be deemed to have represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in 
progress, or involved detailed inspections of the Work beyond the 
responsibilities specifically assigned to the District’s Representative in the 
Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle 
the Contractor to be paid additionally by the District or entitle the District to 
withhold payment to the Contractor. 

3. Neither the District’s Representative’s review of the Contractor’s Work for the 
purposes of recommending payments nor the District’s Representative’s 
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recommendation of any payment, including final payment, will impose 
responsibility on the District’s Representative: 

a. to supervise, direct, or control the Work; 

b. for the means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto; 

c. for the Contractor’s failure to comply with Applicable Laws applicable to the 
Contractor’s performance of the Work; 

d. to make any examination to ascertain how or for what purposes the Contractor 
has used the moneys paid on account of the Contract Price; or 

e. to determine that title to any of the Work, materials, or equipment has passed 
to District free and clear of any Liens. 

4. The District’s Representative may refuse to recommend the whole or any part of 
any payment due to subsequently discovered evidence or the results of 
subsequent inspections or tests. The District retains the right to revise or revoke 
any such payment recommendation previously made, to such extent as may be 
necessary in the District’s opinion to protect the District from loss. 

C. Payment Becomes Due. 

1. Thirty (30) Days after presentation of an undisputed and properly submitted 
Application for Payment to the District’s Representative, and subject to the 
District’s Representative’s recommendation, subject to the modifications above, 
the amount recommended will become due, and when due will be paid by the 
District to the Contractor. 

D. District’s Reduction in Recommended Payment. 

1. In addition to reductions recommended by the District’s Representative, the District 
may refuse to make payment of the full amount recommended by the District’s 
Representative because: 

a. Claims have been made against the District on account of the Contractor’s 
performance or furnishing of the Work. 

b. Stop Payment Notices or Liens have been filed in connection with the Work. 

c. Defective Work not remedied. 

d. Failure of the Contractor to make proper payments to its subcontractors or 
suppliers. 

e. Completion of the Contract if there exists a reasonable doubt that the Work can 
be completed for the unpaid Contract balance. 

f. Damage to another contractor or third party. 

g. Amounts which may be due District for claims against the Contractor. 
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h. Failure of the Contractor to keep the record (‘as-built”) drawings up to date. 

i. Failure to provide updates on the construction schedule. 

j. Site cleanup. 

k. Failure of the Contractor to comply with requirements of the Contract 
Documents. 

l. Liquidated Damages. 

Upon completion of the Contract, District will reduce the final Contract Price to 
reflect costs charged to the Contractor, back charges or payments withheld 
pursuant to the Contract Documents. 

11.2 Contractor’s Warranty of Title. 

A. The Contractor warrants and guarantees that title to all Work, materials, and 
equipment covered by any Application for Payment, whether incorporated in the 
Project or not, will pass to the District no later than the time of payment free and clear 
of all Liens. 

11.3 Partial Utilization. 

A. The District reserves the right to occupy or utilize any portion of the Work at any time 
before completion, and such occupancy or use shall not constitute acceptance of any 
part of Work covered by this Contract.  This use shall not relieve the Contractor of its 
responsibilities under the Contract. 

11.4 Final Inspection. 

A. Upon written notice from the Contractor that the entire Work is complete, the District’s 
Representative will promptly make a final inspection with the District and the 
Contractor and will notify the Contractor in writing of all particulars in which this 
inspection reveals that the Work is incomplete or defective. The Contractor shall 
immediately take such measures as are necessary to complete such Work or remedy 
such deficiencies. 

11.5 Final Acceptance. 

A. After the Contractor has, in the opinion of the District’s Representative, satisfactorily 
completed all corrections identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance and operating instructions, 
schedules, guarantees, bonds, certificates or other evidence of insurance, certificates 
of inspection, marked-up record documents, and other documents required by the 
Contract Documents, the District shall execute and file with the County in which the 
Project is located a Notice of Completion, constituting final acceptance and completion 
of the Project, except as may be expressly noted.   
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11.6 Final Payment. 

A. Application for Payment. 

1. Upon execution of the Notice of Completion, the Contractor may make application 
for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously 
delivered) by: 

a. all documentation called for in the Contract Documents, including but not 
limited to the evidence of insurance; 

b. consent of the surety to final payment;  

c. a fully completed Conditional Waiver and Release on Final Payment.  

B. District’s Representative’s Review of Application and Acceptance. 

1. If, on the basis of the District’s Representative’s observation of the Work during 
construction and final inspection, and the District’s Representative’s review of the 
final Application for Payment and accompanying documentation as required by the 
Contract Documents, the District’s Representative is satisfied that the Work has 
been completed and the Contractor has satisfied all other requirements for final 
payment, the District’s Representative will indicate in writing the District’s 
Representative’s recommendation of payment and present the Application for 
Payment to the District for payment. Otherwise, the District’s Representative will 
return the Application for Payment to Contractor, indicating in writing the reasons 
for refusing to recommend final payment, in which case the Contractor shall make 
the necessary corrections and resubmit the Application for Payment. 

C. Payment Becomes Due. 

1. Within sixty (60) Days after the presentation to the District’s Representative of the 
proper and complete final Application for Payment and accompanying 
documentation, the amount recommended by the District’s Representative, less 
any sum the District is entitled to set off pursuant to the Contract Documents, will 
become due and will be paid by the District to the Contractor. 

11.7 Waiver of Claims. 

A. The making and acceptance of final payment will constitute a waiver of all Claims by 
the Contractor against the District other than those previously made in accordance 
with the requirements herein and expressly acknowledged by the District in writing as 
still unsettled. 
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ARTICLE 12 -SUSPENSION OF WORK AND TERMINATION 

12.1 District May Suspend Work. 

A. The District may, at its sole option, decide to suspend at any time the performance of 
all or any portion of the Work by notice in writing to the Contractor.  Such notice of 
suspension of Work will designate the amount and type of plant, labor, and equipment 
to be committed to the Project during the period of suspension.  The Contractor shall 
use its best efforts to utilize its plant, labor, and equipment in such a manner as to 
minimize costs associated with suspension. 

B. Upon receipt of any such notice, the Contractor shall, unless the notice requires 
otherwise:   

1. Immediately discontinue Work on the date and to the extent specified in the notice; 

2. Place no further orders or subcontracts for material, services, or facilities with 
respect to suspended Work other than to the extent required in the notice; 

3. Promptly make every reasonable effort to obtain suspension upon terms 
satisfactory to the District’s Representative of all orders, subcontracts, and rental 
agreements to the extent they relate to performance of Work suspended; and 

4. Continue to protect and maintain the Work including those portions on which Work 
has been suspended. 

C. Should such suspension cause a delay to the Project critical path, the Contractor shall 
be granted an adjustment in the Contract Price based on the Reverse Liquidated 
Damages clause contained in the Special Conditions and an extension of the Contract 
Times equal to the number of days the critical path was impacted when the 
performance of Work is suspended as full and complete compensation for such 
suspension; provided, however, that no adjustment of Contract Price or extension of 
Contract Times shall be granted if the suspension results from the Contractor's non-
compliance with the requirements of the Contract. 

D. If the Contract Schedule of Pay Items includes a Schedule B bid item requiring the 
Contractor to provide a lump sum bid price for mobilization and demobilization and 
District exercises its option to suspend the Project and directs the Contractor to 
demobilize, the Contractor will be paid the lump sum demobilization bid item provided 
by the Contractor in Schedule B of the Bid Form. If, within one year of demobilization, 
District directs the Contractor to remobilize, the Contractor will be paid the lump sum 
remobilization bid item provided by the Contractor in Schedule B of the Bid Form.  

12.2 District May Terminate for Cause. 

A. The District may, without prejudice to any other right or remedy, serve written notice 
upon the Contractor of its intention to terminate this Contract in whole or in part if the 
Contractor: (i) refuses or fails to prosecute the Work or any part thereof with such 
diligence as will ensure its completion within the Contract Time; (ii) fails to complete 
the Work within the required time; (iii) files a bankruptcy petition or is adjudged a 
bankruptcy; (iv) makes a general assignment for the benefit of its creditors; (v) has a 
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receiver appointed; (vi) refuses or fails to supply enough properly skilled workers or 
proper materials to complete the Work; (vii) fails to make prompt payment to 
subcontractors or for material or labor; (viii) disregards Applicable Laws, other 
requirements or instructions of District; or (ix) violates any of the provisions of the 
Contract Documents. 

B. The Notice of Default and Intent to Terminate shall state the reasons for termination. 
Unless within five (5) Days after the service of such notice, the Contractor resolves the 
circumstances giving rise to the Notice of Default to the District’s satisfaction, or makes 
arrangements acceptable to District for the required corrective action, the District may 
terminate this Contract.  In such case, the Contractor shall not be entitled to receive 
any further payment until the Work has been finished.  The District may take over and 
complete the Work by any method it may deem appropriate, including enforcement of 
the Project Performance Bond.  The Contractor and its surety shall be liable to the 
District for any excess costs or other damages incurred by the District to complete the 
Work.  If the District takes over the Work, the District may, without liability for so doing, 
take possession of and utilize in completing the Work such materials, appliances, 
plant, and other property belonging to the Contractor as may be on the Site. 

12.3 District May Terminate for Convenience. 

A. In addition to its right to terminate this Contract for default, the District may terminate 
the Contract, in whole or in part, at any time upon seven (7) Days written notice to the 
Contractor.  The Notice of Termination shall specify that the termination is for the 
convenience of the District, the extent of termination, and the effective date of such 
termination (“Effective Date of Termination”). 

B. After receipt of Notice of Termination, and except as directed by the District, the 
Contractor shall, regardless of any delay in determining or adjusting any amounts due 
under this Termination for Convenience clause, immediately proceed with the 
following obligations: 

1. Stop Work as specified in the Notice. 

2. Complete any Work specified in the Notice of Termination in a least cost/shortest 
time manner while still maintaining the quality called for under the Contract 
Documents. 

3. Leave the Site and any other property upon which the Contractor was working in 
a safe and sanitary manner such that it does not pose any threat to the public 
health or safety. 

4. Terminate all subcontracts and purchase orders to the extent that they relate to 
the portions of the Work terminated. 

5. Place no further subcontracts or orders, except as necessary to complete the 
remaining portion of the Work. 

Submit to the District, within fifteen (15) Days from the Notice of Termination, all of 
the documentation called for by the Contract Documents to substantiate all costs 
incurred by the Contractor for labor, materials and equipment through the Notice 
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of Termination.  Any documentation substantiating costs incurred by the Contractor 
solely as a result of the District's exercise of its right to terminate this Contract 
pursuant to this clause, which costs the Contractor is authorized under the 
Contract Documents to incur, shall: (i) be submitted to and received by the District 
no later than thirty (30) Days after the Effective Date of the Notice of Termination; 
(ii) describe the costs incurred with particularity; and (iii) be conspicuously 
identified as "Termination Costs Occasioned by District's Termination for 
Convenience." 

6. The District’s total liability to the Contractor by reason of the termination shall be 
limited to the total (without duplication of any items) of: 

a. The reasonable cost to the Contractor for all Work performed prior to the 
Effective Date of Termination, including the Work done to secure the Project 
for termination.  Reasonable cost may not exceed the applicable percentage 
completion values derived from the progress schedule and the Cost 
Breakdown.  Deductions shall be made for cost of materials to be retained by 
the Contractor, cost of Work defectively performed, amounts realized by sale 
of materials, and for other appropriate credits or offsets against cost of Work 
as allowed by the Contract Documents.   

b. When, in the District’s opinion, the cost of any item of Work is excessively high 
due to costs incurred to remedy or replace defective or rejected Work, 
reasonable cost to be allowed will be the estimated reasonable cost of 
performing the Work in compliance with requirements of the Contract 
Documents and excessive actual cost shall be disallowed.   

c. Any Work required by the Termination for Convenience that is not included in 
the Contract Documents will be negotiated pursuant to the Contract Change 
Order provisions.  

d. Reasonable costs to the Contractor of handling material returned to vendors, 
delivered to the District or otherwise disposed of as directed by the District.   

e. A reasonable allowance for the Contractor’s internal administrative costs in 
preparing termination claim.   

f. Reasonable demobilization costs, and reasonable payments made to 
Subcontractors or suppliers on account of termination. 

7. In no event shall the District be liable for unreasonable costs incurred by the 
Contractor or subcontractors after receipt of a Notice of Termination.  Such non-
recoverable costs include, but are not limited to, the cost of or anticipated profits 
on Work not performed as of the date of termination, post-termination employee 
salaries, unreasonable post-termination administrative expenses, post-termination 
overhead or unabsorbed overhead, surety costs of any type, costs of preparing 
and submitting the Contractor’s termination claim, attorney fees of any type, and 
all other costs relating to prosecution of a claim or lawsuit.   

8. The District shall have no obligation to pay the Contractor under this Article unless 
and until the Contractor provides the District with updated and acceptable As-Builts 
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and Record Documents for Work completed prior to termination as required by the 
Contract Documents.   

9. In arriving at the amount due the Contractor under this clause there shall be 
deducted in whole, or in the appropriate part(s) if the termination is partial: 

a. All unliquidated advances or other payments on account previously made to 
the Contractor, including without limitation all payments which are applicable 
to the terminated portion of the Contract Documents, 

b. Any claim the District may have against the Contractor in connection with the 
Work or any amounts that may be withheld in accordance with the Contract 
Documents, and   

c. The agreed price for, or proceeds of sale of, any materials, supplies, or other 
things kept by the Contractor and not otherwise recovered by or credited to the 
District. 

These provisions are in addition to and not in limitation of any other rights or 
remedies available to the District. 

The Contractor shall not be paid on account of loss of anticipated profits or revenue 
or other economic loss or consequential damages arising out of or resulting from 
such termination.  

10. Notwithstanding any other provision of this Article, when immediate action is 
necessary to protect life and safety or to reduce significant exposure or liability, the 
District may immediately order the Contractor to cease Work until such safety or 
liability issues are addressed to the satisfaction of the District or the Contract is 
terminated. 

11. If the District terminates the Contractor for cause, and if it is later determined that 
the termination was wrongful, such default termination shall automatically be 
converted to and treated as a termination for convenience.  In such event, the 
Contractor shall be entitled to receive only the amounts payable under this section, 
and the Contractor specifically waives any claim for any other amounts or 
damages, including, but not limited to, any claim for consequential damages or lost 
profits. 

ARTICLE 13 -CLAIMS, DISPUTE AVOIDANCE AND RESOLUTION 

13.1 Prerequisite to Initiating Claims. 

The Contractor shall timely comply with all notices and requests for changes to the 
Contract Time or Contract Price, including but not limited to Changes and Extra Work, 
as a prerequisite to filing any claim governed by this Section.  The failure to timely 
submit a notice of delay or notice of change, or to timely request a change to the 
Contract Price or Contract Time, or to timely provide any other notice or request 
required herein shall constitute a waiver of the right to further pursue the claim under 
the Contract or at law. 
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13.2 Intent. 

A. Effective January 1, 1991, Section 20104 et seq., of the California Public Contract 
Code prescribes a process utilizing informal conferences, non-binding judicial 
supervised mediation, and judicial arbitration to resolve disputes on construction 
claims of $375,000 or less. Effective January 1, 2017, Section 9204 of the Public 
Contract Code prescribes a process for negotiation and mediation to resolve disputes 
on construction claims. The intent of this Section is to implement Sections 20104 et 
seq. and Section 9204 of the California Public Contract Code. This Section shall be 
construed to be consistent with said statutes. 

13.4 Claims. 

A. For purposes of this Section, “Claim” means a separate demand by the Contractor, 
after a change order duly requested in accordance with the terms of this Contract has 
been denied by the District, for (A) a time extension, (B) payment of money or 
damages arising from Work done by or on behalf of the Contractor pursuant to the 
Contract, or (C) an amount the payment of which is disputed by the District.  Claims 
governed by this Section may not be filed unless and until the Contractor completes 
all procedures for giving notice of delay or change and for the requesting of a time 
extension or change order, including but not necessarily limited to the change order 
procedures contained herein, and the Contractor’s request for a change has been 
denied in whole or in part.  Claims governed by this Section must be filed no later than 
the date of final payment.  The claim shall be submitted in writing to the District and 
shall include on its first page the following in 16 point capital font: “THIS IS A CLAIM.”  
Furthermore, the claim shall include the documents necessary to substantiate the 
claim.  Nothing in this Section is intended to extend the time limit or supersede notice 
requirements otherwise provided by contract for the filing of claims, including all 
requirements pertaining to compensation or payment for extra Work, disputed Work, 
and/or changed conditions.  Failure to follow such contractual requirements shall bar 
any claims or subsequent lawsuits for compensation or payment thereon. 

13.5 Supporting Documentation. 

A. The Contractor shall submit all claims in the following format: 

1. Summary of claim merit and price, reference Contract Document provisions 
pursuant to which the claim is made. 

2. List of documents relating to claim: 

a. Specifications 

b. Drawings 

c. Clarifications (Requests for Information) 

d. Schedules 

e. Other 

3. Chronology of events and correspondence 
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4. Analysis of claim merit 

5. Analysis of claim cost 

6. Time impact analysis in CPM format 

13.6 District’s Response. 

A. Upon receipt of a claim pursuant to this Section, the District shall conduct a reasonable 
review of the claim and, within a period not to exceed 45 days, shall provide the 
Contractor a written statement identifying what portion of the claim is disputed and 
what portion is undisputed. Any payment due on an undisputed portion of the claim 
will be processed and made within 60 days after the District issues its written 
statement. 

1. If the District needs approval from its governing body to provide the Contractor a 
written statement identifying the disputed portion and the undisputed portion of the 
claim, and the governing body does not meet within the 45 days or within the 
mutually agreed to extension of time following receipt of a claim sent by registered 
mail or certified mail, return receipt requested, the District shall have up to three 
days following the next duly publicly noticed meeting of the governing body after 
the 45-day period, or extension, expires to provide the Contractor a written 
statement identifying the disputed portion and the undisputed portion. 

2. Within 30 days of receipt of a claim, the District may request in writing additional 
documentation supporting the claim or relating to defenses or claims the District 
may have against the Contractor. If additional information is thereafter required, it 
shall be requested and provided pursuant to this subdivision, upon mutual 
agreement of the District and the Contractor. 

3. The District’s written response to the claim, as further documented, shall be 
submitted to the Contractor within 30 days (if the claim is less than $50,000, within 
15 days) after receipt of the further documentation, or within a period of time no 
greater than that taken by the Contractor in producing the additional information or 
requested documentation, whichever is greater. 

13.7 Meet and Confer Process. 

A. If the Contractor disputes the District’s written response, or the District fails to respond 
within the time prescribed, the Contractor may so notify District, in writing, either within 
15 days of receipt of the District’s response or within 15 days of the District’s failure to 
respond within the time prescribed, respectively, and demand an informal conference 
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand, 
the District shall schedule a meet and confer conference within 30 days for settlement 
of the dispute. 

13.8 Mediation. 

A. Within 10 business days following the conclusion of the meet and confer conference, 
if the claim or any portion of the claim remains in dispute, the District shall provide the 
Contractor a written statement identifying the portion of the claim that remains in 
dispute and the portion that is undisputed. Any payment due on an undisputed portion 
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of the claim shall be processed and made within 60 days after the District issues its 
written statement. Any disputed portion of the claim, as identified by the Contractor in 
writing, shall be submitted to nonbinding mediation, with the District and the Contractor 
sharing the associated costs equally. The District and the Contractor shall mutually 
agree to a mediator within 10 business days after the disputed portion of the claim has 
been identified in writing, unless the parties agree to select a mediator at a later time. 

1. If the Parties cannot agree upon a mediator, each Party shall select a mediator 
and those mediators shall select a qualified neutral third party to mediate with 
regard to the disputed portion of the claim. Each Party shall bear the fees and costs 
charged by its respective mediator in connection with the selection of the neutral 
mediator. 

2. For purposes of this section, mediation includes any nonbinding process, 
including, but not limited to, neutral evaluation or a dispute review board, in which 
an independent third party or board assists the Parties in dispute resolution 
through negotiation or by issuance of an evaluation. Any mediation utilized shall 
conform to the timeframes in this section. 

3. Unless otherwise agreed to by the District and the Contractor in writing, the 
mediation conducted pursuant to this section shall excuse any further obligation 
under Section 20104.4 to mediate after litigation has been commenced. 

4. The mediation shall be held no earlier than the date the Contractor completes the 
Work or the date that the Contractor last performs Work, whichever is earlier. All 
unresolved claims shall be considered jointly in a single mediation, unless a new 
unrelated claim arises after mediation is completed.. 

13.9 Procedures After Mediation. 

A. If following the mediation, the claim or any portion remains in dispute, the claimant 
may file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 
2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government 
Code. For purposes of those provisions, the running of the period of time within which 
a claim must be filed shall be tolled from the time the Contractor submits its written 
Claim until the completion of the Meet and Confer process. 

B. Except as provided herein, nothing in this article is intended nor shall be construed to 
change the time periods for filing tort claims or actions specified by Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 
3 of Division 3.6 of Title 1 of the Government Code. 

13.10 Government Code Claims. 

A. In addition to any and all contract requirements pertaining to notices of and requests 
for compensation or payment for extra work, disputed work, claims and/or changed 
conditions, the Contractor must comply with the claim procedures set forth in 
Government Code sections 900 et seq. prior to filing any lawsuit against the District.  
Such Government Code claims and any subsequent lawsuit based upon the 
Government Code claims shall be limited to those matters that remain unresolved after 
all procedures pertaining to extra work, disputed work, claims, and/or changed 
conditions have been followed by the Contractor.  If no such Government Code claim 
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is submitted, or if any prerequisite contractual requirements are not otherwise satisfied 
as specified herein, the Contractor shall be barred from bringing and maintaining a 
valid lawsuit against the District.  A Government Code claim must be filed no earlier 
than the date the work is completed or the date the Contractor last performs work on 
the Project, whichever occurs first. A Government Code claim shall be inclusive of all 
unresolved claims unless a new unrelated claim arises after the Government Code 
claim is submitted. 

13.11 Non-Waiver. 

A. The District’s failure to respond to a claim from the Contractor within the time periods 
described in this Section or to otherwise meet the time requirements of this Section 
shall result in the claim being deemed rejected in its entirety. The District’s failure to 
respond shall not waive the District’s rights to any subsequent procedures for the 
resolution of disputed claims. 

13.12 Duty to Continue Performance. 

A. Unless provided to the contrary in the Contract Documents, the Contractor shall 
continue to perform the Work and the District shall continue to satisfy its payment 
obligations to the Contractor, pending the final resolution of any dispute or 
disagreement between the Contractor and the District. 

ARTICLE 14 -MISCELLANEOUS 

14.1 Giving Notice. 

A. Whenever any provision of the Contract Documents requires the giving of written 
notice, it will be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of 
the corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last 
business address known to the giver of the notice. 

14.2 Limitations on District’s Responsibilities. 

A. The District shall not supervise, direct, or have control or authority over, nor be 
responsible for, the Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and programs incident thereto, 
or for any failure of the Contractor to comply with Applicable Laws applicable to the 
performance of the Work. District will not be responsible for the Contractor’s failure to 
perform the Work in accordance with the Contract Documents. 

14.3 Cumulative Remedies. 

A. The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not to 
be construed in any way as a limitation of, any rights and remedies available to any or 
all of them which are otherwise imposed or available by Applicable Laws, by special 
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warranty or guarantee, or by other provisions of the Contract Documents. The 
provisions of this Section will be as effective as if repeated specifically in the Contract 
Documents in connection with each particular duty, obligation, right, and remedy to 
which they apply. 

14.4 Survival of Obligations. 

A. All representations, indemnifications, warranties, and guarantees made in, required 
by, or given in accordance with the Contract Documents, as well as all continuing 
obligations indicated in the Contract Documents, will survive final payment, 
completion, and acceptance of the Work or termination or completion of the Contract 
or termination of the services of Contractor. 

14.5 Controlling Law. 

A. Notwithstanding any subcontract or other contract with any Subcontractor, Supplier, 
or other person or organization performing any part of the Work, this Contract shall be 
governed by the law of the State of California excluding any choice of law provisions. 

14.6 Jurisdiction; Venue. 

A. The Contractor and any Subcontractor, Supplier, or other person or organization 
performing any part of the Work agree that any action or suits at law or in equity arising 
out of or related to the bidding, award, or performance of the Work shall be maintained 
in the Superior Court of Imperial County, California, and expressly consent to the 
jurisdiction of said court, regardless of residence or domicile, and agree that said court 
shall be a proper venue for any such action. 

14.7 Headings. 

A. Article and paragraph headings are inserted for convenience only and do not constitute 
parts of these General Conditions. 

14.8 Right to Audit. 

A. The Contractor shall make available to the District for auditing, all relevant accounting 
records and documents, and other financial data, and upon request, shall submit true 
copies of requested records to the District. 

B. If the Contractor submits a Change Order Request, a Request for Proposal, or a Claim 
to the District, the District shall have the right to audit the Contractor’s books, records, 
documents, and other evidence to the extent they are relevant. 

C. The right to audit shall include the right to examine books, records, documents, and 
other evidence and accounting procedures and practices, sufficient to discover and 
verify all direct and indirect costs of whatever nature claimed to have been incurred or 
anticipated to be incurred and for which the Claim has been submitted, including but 
not limited to job cost reports, estimates, bids, bid papers, documents of other work 
administered by the Contractor’s home office, and any and all other documentation 
relied upon by the Contractor to obtain this Contract. The District shall have the right 
to make and take copies of any records examined. 
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D. The right to audit shall include the right to inspect the Contractor’s plans, or such parts 
thereof, as may be or have been engaged in the performance of the Work. 

E. The Contractor further agrees that the right to audit encompasses all subcontracts and 
is binding upon Subcontractors. 

F. The right to audit provided herein shall be exercisable through such representatives 
as the District deems desirable during the Contractor’s normal business hours at 
Contractor’s office.   

G. In accordance with Government Code section 8546.7, records of both the District and 
the Contractor shall be subject to examination and audit by the State Auditor General 
for a period of three (3) years after final payment.  The Contractor shall make available 
to the District any of the Contractor’s other documents related to the Work immediately 
upon request of the District.  In addition to the State Auditor’s rights described above, 
the District shall have the right to examine and audit all books, estimates, records, 
contracts, documents, bid documents, subcontracts, and other data of the Contractor 
(including electronic records, computations and projections) related to negotiating, 
pricing, or performing the Work in order to evaluate the accuracy and completeness of 
the cost or pricing data, for a period of four (4) years after final payment. 

14.9 Assignment. 

A. The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this 
Contract or any part thereof including any claims, without prior written consent of 
District.  Any assignment without the written consent of the District shall be void.  Any 
assignment of money due or to become due under this Contract shall be subject to a 
prior lien for services rendered or Material supplied for performance of Work called for 
under the Contract Documents in favor of all persons, firms, or corporations rendering 
such services or supplying such Materials to the extent that claims are filed pursuant 
to the Civil Code, the Code of Civil Procedure or the Government Code. 

B. As set forth in Public Contract Code section 7103.5, in entering into a public works 
contract or a subcontract to supply goods, services, or materials pursuant to a public 
works contract, the contractor or subcontractor offers and agrees to assign to the 
awarding body all rights, title, and interest in and to all causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. § 15) or under the Cartwright Act 
(Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business 
and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract.  This assignment shall be 
made and become effective at the time the awarding body tenders final payment to 
the contractor, without further acknowledgment by the parties.   

14.10 All Legal Provisions Included. 

A. The Contractor shall give all notices and comply with all federal, state and local laws, 
ordinances, rules and regulations bearing on conduct of work as indicated and 
specified by their terms.  References to specific laws, rules or regulations in this 
Contract are for reference purposes only, and shall not limit or affect the applicability 
of provisions not specifically mentioned.  If the Contractor observes that drawings and 
specifications are at variance therewith, he shall promptly notify the District in writing 
and any necessary changes shall be adjusted as provided for in this Contract for 
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changes in Work.  If the Contractor performs any Work knowing it to be contrary to 
such laws, ordinances, rules and regulations, and without such notice to the District, 
he shall bear all costs arising therefrom. 

B. The Contractor shall be responsible for familiarity with the Americans with Disabilities 
Act (“ADA”) (42 U.S.C. § 12101 et seq.).  The Work will be performed in compliance 
with ADA laws, rules and regulations.  The Contractor shall comply with the Historic 
Building Code, including, but not limited to, as it relates to the ADA, whenever 
applicable. 

C. The Contractor acknowledges and understands that, pursuant to Public Contract Code 
section 20676, sellers of "mined material" must be on an approved list of sellers 
published pursuant to Public Resources Code section 2717(b) in order to supply mined 
material for this Contract.   

D. No District official or representative who is authorized in such capacity and on behalf 
of the District to negotiate, supervise, make, accept, or approve, or to take part in 
negotiating, supervising, making, accepting or approving any engineering, inspection, 
construction or material supply contract or any subcontract in connection with 
construction of the Work, shall be or become directly or indirectly interested financially 
in the Contract. 

E. All provisions of law required to be inserted in the Contract or Contract Documents 
pursuant to any Applicable Laws shall be and are inserted herein. If through mistake, 
neglect, oversight, or otherwise, any such provision is not herein inserted or inserted 
in improper form, upon the application of either party, the Contract or Contract 
Documents shall be changed by the District, at no increase in Contract Price or 
extension in Contract Times, so as to strictly comply with the Applicable Laws and 
without prejudice to the rights of either party hereunder. 

14.11 State License Board Notice. 

A. Contractors are required by law to be licensed and regulated by the Contractors’ State 
License Board which has jurisdiction to investigate complaints against contractors if a 
complaint regarding a patent act or omission is filed within four (4) years of the date of 
the alleged violation.  A complaint regarding a latent act or omission pertaining to 
structural defects must be filed within ten (10) years of the date of the alleged violation.  
Any questions concerning a contractor may be referred to the Registrar, Contractors’ 
State License Board, P.O. Box 26000, Sacramento, California 95826. 

14.12 Air Pollution Control. 

A. The Contractor shall comply with all air pollution control rules, regulations, ordinances 
and statutes.  All containers of paint, thinner, curing compound, solvent or liquid 
asphalt shall be labeled to indicate that the contents fully comply with the applicable 
material requirements. 

B. Without limiting the foregoing, the Contractor must fully comply with all applicable 
laws, rules and regulations in furnishing or using equipment and/or providing services, 
including, but not limited to, emissions limits and permitting requirements imposed by 
the Air Quality Management District with jurisdiction over the Project and/or California 
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Air Resources Board (CARB).  The Contractor shall specifically be aware of the 
application of these limits and requirements to "portable equipment", which definition 
is considered includes any item of equipment with a fuel-powered engine.   

14.13 Noise. 

A. The Contractor shall use only such equipment on the Work and in such state of repair 
so that the emission of sound therefrom is within the noise tolerance level of that 
equipment as established by CAL-OSHA. 

B. The Contractor shall comply with the most restrictive of the following: (1) local sound 
control and noise level rules, regulations and ordinances and (2) the requirements 
contained in these Contract Documents, including hours of operation requirements.  
No internal combustion engine shall be operated on the Work without a muffler of the 
type recommended by the manufacturer.  Should any muffler or other control device 
sustain damage or be determined to be ineffective or defective, the Contractor shall 
promptly remove the equipment and shall not return that equipment to the Site until 
the device is repaired or replaced.  Noise and vibration level requirements shall apply 
to all equipment on the jobsite or related to the Work, including but not limited to, 
trucks, transit mixers or transit equipment that may or may not be owned by the 
Contractor. 

14.14 Change In Name And Nature Of Contractor’s Legal Entity. 

A. Should a change be contemplated in the name or nature of the Contractor’s legal 
entity, the Contractor shall first notify the District in order that proper steps may be 
taken to have the change reflected on the Contract and all related documents. No 
change of the Contractor’s name or nature will affect the District’s rights under the 
Contract, including but not limited to the bonds.   

14.15 Notice Of Third Party Claims. 

A. Pursuant to Public Contract Code section 9201, the District shall provide the 
Contractor with timely notification of the receipt of any third-party claim relating to the 
Contract. 

END GENERAL CONDITIONS 
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IMPERIAL COMMUNITY COLLEGE DISTRICT 

00 73 13 – SPECIAL CONDITIONS 

1.1 Engineer of Record. 

A. For purposes of this Project, the Engineer of Record or Engineer shall be: Kruse and 
Associates. 

1.2 Location of the Project. 

A. The Project is located Imperial Valley College, 380 E. Aten Road, Imperial, CA 92251 

1.3 Description of the Project. 

A. The Project consists of the items set forth below and related facilities. 

1. Install new security cameras to campus, at Drives #1 through #3 

2. Provide electrical and communication service to each camera location. 

3. Provide electrical and communication service to each viewing station location. 

4. Provide communications service to each camera location. 

5. Provide monitoring station for cameras and communications service to each 
viewing station location. 

6. Remove and replace existing A.C. Parking and P.C.C. sidewalk as required to 
install conduit 

7. Remove and replace disturbed existing landscaping, as required. 

8. Repair or install miscellaneous architectural finishes, as required 

9. Provide poles and footings as needed.. 

1.4 Status of the Project Area and Rights-of-Way. 

A. The District, at its expense, will provide all rights-of-way or permits, or both, covering 
the crossing of private property and public and private rights-of-way necessary for the 
permanent Work; provided, however, the Contractor shall, at its expense, obtain any 
bonds or insurance policies or pay any fees and enter into any agreements required 
by a controlling authority, e.g., Caltrans or Southern Pacific Railroad Company, before 
the Contractor enters upon any property or right-of-way under the jurisdiction of any 
such controlling authority for the purpose of performing Work. 

B. The District has acquired or is negotiating to acquire any rights-of-way, or both, 
necessary for the permanent Work.   
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C. If such permits are required, all operations of the Contractor shall conform to the 
restrictions, regulations, and requirements set forth in said permits, copies of which 
will be included in the Contract Documents. 

D. The Contractor may be required, as a condition for receiving final payment, to obtain, 
and provide the District’s Representative with copies of, executed damage releases 
from the owners of public and private property whose property has been damaged by 
the Work.  The damage releases will be on a form provided by the District. 

E. The Contractor shall, also, as a condition for receiving final payment, obtain, and 
provide the District’s Representative with copies of, executed damage releases from 
the owners of certain public and private property or areas which have been crossed 
by the Work or otherwise affected by the Work.  The damage releases will be on a 
form provided by the District. 

1.5 Site Data. 

A. The data provided herein is for the information of the Contractor and is subject to all 
limitations and conditions set forth in the Contract Documents. 

B. Other Site Data: 

1. None 

C. Copies of these reports, drawings and other materials may be examined at the 
District’s office during regular business hours. 

1.6 Pre-Purchased Material. 

A. The District has pre-purchased the following equipment and/or material to be 
incorporated into the Project: 

 Security Cameras 

B. The Contractor is responsible for coordination with manufacturer and complete 
installation of the equipment and/or material as if the Contractor had purchased it 
directly. 

1.7 Designation of District’s Representative. 

A. Unless otherwise modified by the District, the District’s Representative shall be 
Sanders, Inc. Architecture/Engineering. 

1.8 Modification of Hours of Work. 

[NOT USED.] 

1.9 Project Retention 

In accordance with Public Contract Code § 7201, the District will withhold 5% of each 
progress payment as retention on the Project. 
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1.10 Liquidated Damages Due to Contractor Delay. 

A. Time is of the essence. Should the Contractor fail to complete all or any part of the 
Work within the time specified in the Contract Documents, the District will suffer 
damage, the amount of which is difficult, if not impossible, to ascertain and, pursuant 
to the authority of Government Code section 53069.85, the District shall therefore be 
entitled to $500.00 per Day as liquidated damages for each Day or part thereof that 
actual completion extends beyond the time specified. 

B. Liquidated damages may be deducted from progress payments due the Contractor, 
Project retention or may be collected directly from the Contractor, or from the 
Contractor's surety.  These provisions for liquidated damages shall not prevent the 
District, in case of the Contractor's default, from terminating the Contractor.   

1.11 Utility Outages – Notices to Residents. 

A. Should the Contractor’s operations require interruption of any utility service, Contractor 
shall notify the District at least ten (10) Days prior to the scheduled outage. The 
Contractor will notify all impacted residents on a form provided by the District at least 
seven (7) days prior to the scheduled outage. 

B. The Contractor shall be responsible for providing, at its cost, any temporary utility or 
facilities necessitated by the utility outage.   

1.12 Schedule Constraints. 

NOT USED. 

1.13 Noise Restrictions 

NOT USED. 

1.14 Environmental Conditions 

NOT USED. 

1.15 Safety Programs. 

NOT USED. 

1.16 Coordination with Other Contractors. 

NOT USED. 

1.17 Temporary Field Office 

A. Inspector’s Field Office.  N/A 

B. Utility Services.  The Contractor, at its expense, shall arrange for, develop and 
maintain all utilities, including but not limited to water, electric power, sewage disposal 
and telephone communications, at the Site to meet the requirements of the Work. 
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C. Sanitation.  The Contractor shall provide sanitary facilities for all persons working on 
the project.  These facilities shall be kept clean and shall not be unsightly or produce 
odors. 

1.18 Fugitive Dust 

A. In addition to all other environmental and air quality requirements of the Contract 
Documents, Contractor must also comply with the most recent version of South Coast 
Air Quality Management District’s Rule 403 – Fugitive Dust, to reduce the amount of 
particulate matter entrained in the ambient air as a result of the Project. 

B. District has considered these other contractors when determining the Contract Times 
and no additional time or compensation will be added to the Contract due to these 
requirements. 

END OF SPECIAL CONDITIONS
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01 00 00 – GENERAL REQUIREMENTS 

PART 1 -- GENERAL 

1.1 DESCRIPTION 

 Install new security cameras to the campus. Provide electrical and communication 
services along with monitoring station for cameras. Remove and replace existing A.C. 
parking, P.C.C. sidewalk and existing landscape.  

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

PART 2 -- PRODUCTS (NOT USED) 

PART 3 -- EXECUTION 

3.1 LAYOUT OF WORK AND QUANTITY SURVEYS 

 General. The Contractor shall utilize a properly licensed surveyor to perform all layout 
surveys required for the control and completion of the Work, and all necessary surveys 
to compute quantities of Work performed. 

The District and/or the Engineer of Record has established primary control to be used 
by the Contractor for establishing lines and grades required for the Work. 

Primary control consists of benchmarks and horizontal control points in the vicinity of 
the Work.   A listing and identification of the primary control is provided on the 
Drawings.  Before beginning any layout work or construction activity, the Contractor 
shall check and verify primary control, and shall advise the District Representative of 
any discrepancies. 

 Quantity surveys.  The Contractor shall perform such surveys and computations as 
are necessary to determine quantities of Work performed or placed during each 
progress payment period, and shall perform all surveys necessary for the District 
Representative to determine final quantities of Work in place.  The District 
Representative will determine final quantities based upon the survey data provided by 
the Contractor, and the design lines and grades.  If requested by the District 
Representative, the Contractor shall provide an electronic copy of data used for 
quantity computations. 

All surveys performed for measurement of final quantities of Work and material shall 
be subject to approval of the District’s Representative.  Unless waived by the District’s 
Representative in each specific case, quantity surveys made by the Contractor shall 
be made in the presence of the District’s Representative. 

  Surveying 

1. Accuracy. Degree of accuracy shall be an order high enough to satisfy tolerances 
specified for the Work and the following: 
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(a) Right-of-way and alignment of tangents and curves shall be within 0.1 foot. 

(b) Structure points shall be set within 0.01 foot, except where operational function 
of the special features or installation of metalwork and equipment require 
closer tolerances. When formwork has been placed and is ready for concrete, 
the Contractor shall check the formwork for conformance with the drawings 
and to ensure that the forms are sufficiently within the tolerance limits for the 
completed work. 

(c) Cross-section points shall be located within 0.1 foot, horizontally and vertically. 

(d) Aerial Mapping shall meet National Mapping Standards for 2-foot contour 
intervals. 

 Records. Survey data shall be recorded in accordance with recognized professional 
surveying standards.  Original field notes, computations, and other surveying data 
shall be recorded on electronic data collectors or in standard field books and must be 
of sufficient quality to enable the Contractor to prepare accurate record drawings as 
required by the Contract Documents. 

 Cost. – Unless otherwise called for by the Contract Documents, the cost of all material, 
equipment, and labor required for surveys for the layout of work and quantity surveys 
shall be included in the Schedule of Pay Items for items of work requiring the surveys. 
No additional compensation shall be made to the Contractor for this Work. 

3.2 SUBMITTAL REQUIREMENTS FOR MANUALS AND RECORD DRAWINGS 

 General. The Contractor shall furnish all materials and perform all Work required for 
furnishing submittals to the District in accordance with the Contract Documents. 

 Technical Manuals. 

1. The Contractor shall submit technical operation and maintenance information for 
each item of mechanical, electrical and instrumentation equipment in an organized 
manner in the Technical Manual.  It shall be written so that it can be used and 
understood by the District’s operation and maintenance staff. 

2. The Technical Manual shall be subdivided first by specification section number; 
second, by equipment item; and last, by "Category." "Categories" shall conform to 
the following (as applicable): 

(a) Category 1 - Equipment Summary: 

(1) Summary: A summary table shall indicate the equipment name, 
equipment number, and process area in which the equipment is installed. 

(b) Category 2 - Operational Procedures: 

(1) Procedures: Manufacturer-recommended procedures on the following 
shall be included in Part 2: 

a. Installation 
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b. Adjustment 

c. Startup 

d. Location of controls, special tools, equipment required, or related 
instrumentation needed for operation 

e. Operation procedures 

f. Load changes 

g. Calibration 

h. Shutdown 

i. Troubleshooting 

j. Disassembly 

k. Reassembly 

l. Realignment 

m. Testing to determine performance efficiency 

n. Tabulation of proper settings for all pressure relief valves, low and 
high pressure switches, and other protection devices 

o. List of all electrical relay settings including alarm and contact 
settings 

(c) Category 3 - Preventive Maintenance Procedures: 

(1) Procedures:  Preventive maintenance procedures shall include all 
manufacturer-recommended procedures to be performed on a periodic 
basis, both by removing and replacing the equipment or component, and 
by leaving the equipment in place. 

(2) Schedules: Recommended frequency of preventive maintenance 
procedures shall be included.  Lubrication schedules, including lubricant 
SAE grade, type, and temperature ranges, shall be covered. 

(d) Category 4 - Parts List: 

(1) Parts List:  A complete parts list shall be furnished, including a generic 
description and manufacturer's identification number for each part. 
Addresses and telephone numbers of the nearest supplier and parts 
warehouse shall be included. 

(2) Drawings: Cross-sectional or exploded view drawings shall accompany 
the parts list.  
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(e) Category 5 - Wiring Diagrams: 

(1) Diagrams:  Part 5 shall include complete internal and connection wiring 
diagrams for electrical equipment items. 

(f) Category 6 - Shop Drawings: 

(1) Drawings:  This part shall include approved shop or fabrication drawings, 
complete with dimensions. 

(g) Category 7 - Safety: 

(1) Procedures:  This part describes the safety precautions to be taken when 
operating and maintaining the equipment or working near it. 

(h) Category 8 - Documentation: 

(1) All equipment warranties, affidavits, and certifications required by the 
Technical Specifications shall be placed in this part. 

3. The Contractor shall furnish to District six (6) identical Technical Manuals.  Each 
set shall consist of one or more volumes, each of which shall be bound in a 
standard binder. 

 Spare Parts List - The Contractor shall furnish to District six (6) identical sets of spare 
parts information for all mechanical, electrical, and instrumentation equipment.  The 
spare parts list shall include the current list price of each spare part.  The spare parts 
list shall include those spare parts which each manufacturer recommends be 
maintained by District in inventory.  Each manufacturer or supplier shall indicate the 
name, address, and telephone number of its nearest outlet of spare parts to assist 
District in ordering.  The Contractor shall cross-reference all spare parts lists to the 
equipment numbers designated in the Contract Documents. The spare parts lists shall 
be bound in standard size, 3-ring binder. 

 Record Drawings 

1. The Contractor shall maintain one record set of Drawings at the Site. On these, it 
shall mark all Project conditions, locations, configurations, and any other changes 
or deviations which may vary from the information represented in the original 
Contract Documents, including buried or concealed construction and utility 
features which are revealed during the course of construction.  Special attention 
shall be given to recording the horizontal and vertical location of all buried utilities 
that differ from the locations indicated, or which were not indicated on the Contract 
Drawings. Said record drawings shall be supplemented by any detailed sketches 
as necessary or directed to fully indicate the Work as actually constructed. These 
master record drawings of the as-built conditions, including all revisions made 
necessary by Addenda and Change Orders shall be maintained up-to-date during 
the progress of the Project. Red ink shall be used for alterations and notes. Notes 
shall identify relevant Change Orders by number and date. 
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2. For all Projects involving the installation of any pipeline, the Contractor shall 
survey and record the top of the pipe at a minimum of every 100 linear feet, and 
at each bend, recording both the horizontal and vertical locations. 

3. Record drawings shall be accessible to the District’s Representative at all times 
during the construction period. 

4. Upon Completion of the Project and as a condition of final acceptance, the 
Contractor shall finalize and deliver a complete set of Record Drawings to the 
District’s Representative. The information submitted by the Contractor will be 
assumed to be correct, and the Contractor shall be responsible for, and liable to the 
District, for the accuracy of such information, and for any errors or omissions which 
may or may not appear on the Record Drawings. 

 Cost. Unless otherwise called for by the Contract Documents, the cost of all material, 
equipment, and labor required to complete the Manuals and Record Drawings shall 
be included in the Contractor’s bid and distributed in the Schedule of Pay.  No 
additional compensation shall be made to the Contractor for this Work. 

3.3 MATERIALS 

 Materials to be Furnished by the Contractor 

1. Inspection of Materials. Materials furnished by the Contractor which will become a 
part of the Project shall be subject to inspection at any one or more of the following 
locations, as determined by the District’s Representative: at the place of 
production or manufacture, at the shipping point, or at the site of the Work. To 
allow sufficient time to provide for inspection, the Contractor shall submit to the 
District’s Representative, at the time of issuance, copies of purchase orders or 
other written instrument confirming procurement of the materials, including 
drawings and other pertinent information, covering materials on which inspection 
will be made. 

2. No later than fourteen (14) Days prior to manufacture of material, the Contractor 
shall inform the District’s Representative, in writing, the date the material is to be 
manufactured. 

3. Contractors Obligations. The inspection of materials at any of the locations 
specified above or the waiving of the inspection thereof shall not impact whether 
the materials and equipment conform to the Contract Documents. The Contractor 
will not be relieved from furnishing materials meeting the requirements of the 
Contract Documents due to the District’s inspection or lack of inspection of the 
equipment or materials.  Acceptance of any materials will be made only after 
materials are installed in the Project. 

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to accommodate District’s testing efforts, 
including any travel required by the Contractor’s forces, shall be included in the 
Contractor’s bid and distributed in the Schedule of Pay Items related to the 
materials requiring testing. No additional compensation shall be made to the 
Contractor for this Work.  
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3.4 LOCAL CONDITIONS AND REQUIREMENTS 

 Access to Work and Haul Routes 

1. General. All work on the rights-of-way necessary for access to the Site shall be 
performed by the Contractor. 

2. Access, Damage, Restoration. The Contractor shall make his own investigation of 
the condition of available public or private roads and of clearances, restrictions, 
bridge-load limits, permit or bond requirements, and other limitations that affect or 
may affect transportation and ingress or egress at the Site. Claims for changes in 
Contract Price or Contract Times arising out of the unavailability of transportation 
facilities or limitations thereon shall not be considered by the District. 

3. The Contractor shall maintain and repair any damage arising out of the 
Contractor’s operations to all roads used during construction of the Project, and 
upon completion of all Work, but prior to final acceptance, the roads shall be 
restored to their original condition. Prior to using any road for access to the Site, 
the Contractor shall conduct a photograph and/or video survey of the roadway 
with a copy submitted to the District’s representative. 

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to complete this Work, shall be included in 
Contractor’s bid and distributed in the Schedule of Pay Items. No additional 
compensation shall be made to the Contractor for this Work. 

 Construction at Existing Utilities 

1. General. Where the Work to be performed crosses or otherwise interferes with 
water, sewer, gas, or oil pipelines; buried cable; or other public or private utilities, 
the Contractor shall perform construction in such a manner so that no damage will 
result to either public or private utilities.  It shall be the responsibility of the 
Contractor to determine the actual locations of, and make accommodates to 
maintain, all utilities. 

2. Permission, Notice and Liability. Before any utility is taken out of service, 
permission shall be obtained by the Contractor from the owner. The owner, any 
impacted resident or business owner and the District Representative will be 
advised of the nature and duration of the utility outage as well as the Contractor’s 
plan for providing temporary utilities if required by the owner.  The Contractor shall 
be liable for all damage which may result from its failure to maintain utilities during 
the progress of the Work, and the Contractor shall indemnify the District as 
required by the Contract Documents from all claims arising out of or connected 
with damage to utilities encountered during construction; damages resulting from 
disruption of service; and injury to persons or damage to property resulting from 
the negligent, accidental, or intentional breaching of utilities. 

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to complete this Work, shall be included in 
the Contractor’s bid and distributed in the Schedule of Pay Items. No additional 
compensation shall be made to the Contractor for this Work. 



 

Spec. No. 24-25-01 
 

132 01 00 00 – GENERAL CONDITIONS 

 

 Traffic Control 

1. General. The Contractor shall abide by traffic control plans approved by the 
appropriate jurisdiction. 

2. Protections. Roads subject to interference by the Work shall be kept open or 
suitable temporary passages through the Work shall be provided and maintained 
by the Contractor. The Contractor shall provide, erect, and maintain all necessary 
barricades, suitable and sufficient flasher lights, flag persons, danger signals, and 
signs, and shall take all necessary precautions for the protection of the Work and 
the safety of the public. No construction work along public or private roads may 
proceed until the Contractor has proper barricades, flasher lights, flag persons, 
signals, and signs in place at the construction site. 

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to complete this Work, shall be included in 
the Contractor’s bid and distributed in the Schedule of Pay Items. No additional 
compensation shall be made to the Contractor for this Work. 

3.5 ENVIRONMENTAL QUALITY PROTECTION 

 Landscape and Vegetation Preservation 

1. General. The Contractor shall exercise care to preserve the natural landscape 
and vegetation, and shall conduct operations so as to prevent unnecessary 
destruction, scarring, or defacing of the natural surroundings in the vicinity of the 
Work. 

2. Damage and Restoration. Movement of crews and equipment within the rights-of-
way and over routes provided for access to the Work shall be performed in a 
manner to prevent damage to property.  When no longer required, construction 
roads shall be restored to original contours. 

3. Upon completion of the Work, and following removal of construction facilities 
and required cleanup, land used for construction purposes and not required for 
the completed installation shall be scarified and regraded, as required, so that all 
surfaces are left in a condition that will facilitate natural revegetation, provide for 
proper drainage, and prevent erosion. 

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to complete this Work, shall be included in 
the Contractor’s bid and distributed in the Schedule of Pay Items. No additional 
compensation shall be made to the Contractor for this Work. 

 Protected Species 

1. General. If, in the performance of the Work, evidence of the possible occurrence 
of any Federally listed threatened or endangered plant or animal is discovered, 
the Contractor shall notify the District Representative immediately, giving the 
location and nature of the findings. Written confirmation of the evidence, location 
and nature of the findings shall be forwarded to the District within 2 Days. 
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2. Procedures. The Contractor shall immediately cease all construction activities in 
the immediate area of the discovery to the extent necessary to protect the 
endangered plant or animal. 

If directed by the District Representative, the Contractor will refrain from working 
in the immediate area, suspend the Work in its entirety, or alter its performance 
to ensure full compliance with all applicable permits, laws and regulations. Any 
District directed changes to the Work as a result of a siting will be pursuant to the 
Contract Documents. 

3. False Siting.  Any costs or delays incurred by the District or the Contractor due 
to unreasonable or false notification of an endangered plant or animal will be 
borne by the Contractor. 

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to comply with this paragraph, shall be 
included in the Contractor’s bid and distributed in the Schedule of Pay Items. No 
additional compensation shall be made to the Contractor for this Work. 

 Preservation of Historical and Archeological Resources 

1. General. If, in the performance of the Work, the Contractor should unearth cultural 
resources (for example, human remains, animal bones, stone tools, artifacts 
and/or midden deposits) through excavation, grading, watering or other means, 
the Contractor notify the Construction/Archeological Monitor and/or the District 
Representative immediately, giving the location and nature of the findings.  
Written confirmation of the evidence, location and nature of the findings shall be 
forwarded to the Construction/Archeological Monitor and/or the District within two 
(2) days. 

2. Procedures. The Contractor shall immediately cease all construction activities in 
the immediate area of the discovery to the extent necessary to protect the cultural 
resource. 

If directed by the District Representative, the Contractor will refrain from working 
in the immediate area, suspend the Work in its entirety, or re-sequence and/or 
alter its performance to ensure full compliance with all applicable permits, laws 
and regulations.  Should the presence of cultural resources be confirmed, the 
Contractor will assist the District Representative and the 
Construction/Archeological Monitor in the preparation and implementation of a 
data recovery plan.  The Contractor shall provide such cooperation and assistance 
as may be necessary to preserve the cultural resources for removal or other 
disposition. Any District directed changes to the Work as a result of the cultural 
resource will be pursuant to the Contract Documents. 

3. Contractor’s Liability. Should the Contractor, without permission, injure, destroy, 
excavate, appropriate, or remove any cultural resource on or adjacent to the Site, it 
will be subject to disciplinary action, arrest and penalty under applicable law.  The 
Contractor shall be principally responsible for all costs of mitigation and/or 
restoration of cultural resources related to the unauthorized actions identified 
above.  T h e  Contractor shall be required to pay for unauthorized damage and 
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mitigation costs to cultural resources (historical and archeological resources) as a 
result of unauthorized activities that damage cultural resources and shall 
indemnify the District pursuant to the Contract Documents. 

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to comply with this paragraph, shall be 
included in the Contractor’s bid and distributed in the Schedule of Pay Items. No 
additional compensation shall be made to the Contractor for this Work. 

 Dust and Pollution Control 

1. The Contractor shall provide all necessary material, equipment and labor to 
prevent and control the emission of dust and any other potential pollutant on site. 

2. The Contractor shall not discharge into the atmosphere from any source smoke, 
dust or other air contaminants in violation of the law, rules, and regulations of the 
governing agency. 

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all 
material, equipment, and labor required to comply with this paragraph, shall be 
included in the Contractor’s bid and distributed in the Schedule of Pay Items. No 
additional compensation shall be made to the Contractor for this Work. 

 Management of Storm, Surface and Other Waters 

1. Storm water, surface water, groundwater, and nuisance, or other waters may be 
encountered at various times during construction of the Project.  Federal and State 
laws require District and its contractors to manage such waters pursuant to the 
requirements of California State Water Resources Control Board Order Number 
2009-0009-DWQ, the Federal Clean Water Act, and the California Porter Cologne 
Water Quality Control Act.  The Contractor acknowledges that it has investigated 
the risk arising from such waters in conjunction with the Project, and assumes any 
and all risks and liabilities arising therefrom. 

2. The Contractor shall perform all construction operations in such a manner as to 
comply, and ensure all subcontractors to comply, with all applicable Federal, 
State, and local laws, orders, and regulations concerning the control and abatement 
of water pollution; and all terms and conditions of any applicable permits issued for 
the Project. In the event there is a conflict between Federal, State, and local laws, 
regulations, and requirements, the most stringent shall apply. 

3. Contractor violations. If noncompliance should occur, the Contractor shall report 
this to the District Representative immediately, with the specific information 
submitted in writing within 2 Days. Consistent violations of applicable Federal, 
State, or local laws, orders, regulations, or Water Quality Standards may result in 
District stopping all site activity until compliance is ensured. The Contractor shall 
not be entitled to any change in Contract Price or Contract Times, claim for damage, 
or additional compensation by reason of such a work stoppage. Corrective 
measures required to bring activities into compliance shall be at the Contractor's 
expense. 



 

Spec. No. 24-25-01 
 

135 01 00 00 – GENERAL CONDITIONS 

 

4. Compliance with Construction General Storm water Permit. Contractor shall be 
required to comply with all aspects of the State Water Resources Control Board 
(State Board) Water Quality Order No. 2009-0009-DWQ, National Pollutant 
Discharge Elimination System General Permit for Storm Water Discharges 
Associated with Construction Activity (Permit) for all projects that involve 
construction on or disturbance of one acre or more of land or which are part of a 
larger common area of development. 

(a) The Contractor shall prepare and implement a Storm Water Pollution 
Prevention Plan (SWPPP) for the Project site based on the appropriate Risk 
Level requirements, and draft and coordinate submittal of all Permit related 
documents with District’s Legally Responsible Person and/or Authorized 
Signatory as those terms are defined in the Permit.  The Contractor shall 
submit the SWPPP to the District Representative for review not less than 
fifteen (15) Days prior to the start of on- site construction work.  The District 
will file the Notice of Intent and pay the filing fee. 

(b) The SWPPP shall be developed by a Qualified SWPPP Developer and 
implemented by a Qualified SWPPP Practitioner as those terms are defined in 
the Permit and shall include industry standard requirements for water quality 
control including but not be limited to the following: 

(1) Sediment and erosion control measures to manage sediment and 
erosion including vegetative practices, structural control, silt fences, 
straw dikes, sediment controls or operator controls as appropriate.  
Storm water management measures shall be instituted as required, 
including velocity dissipaters, and solid waste controls shall address 
controls for building materials and offsite tracking of sediment. 

(2) Wastewater and storm water management controls to divert offsite 
surface flows around the Project site and to divert surface flows within the 
Project area away from areas of open earth or stockpiles of building and 
other materials. Wastewater from general construction activities, such as 
drain water collection, aggregate processing, concrete batching, drilling, 
grouting, or other construction operations, shall not enter flowing or dry 
watercourses without having met the authorized non-storm water 
discharge requirements listed in State Board Water Quality Order No. 
2009-0009-DWQ, Section III.C., including proper notification to the 
Regional Water Board. 

(3) Pollution prevention measures including methods of dewatering, 
unwatering, excavating, or stockpiling earth and rock materials which 
include prevention measures to control silting and erosion, and which will 
intercept and settle any runoff of sediment-laden waters. 

(4) Turbidity prevention measures for prevention of excess turbidity 
including, but are not restricted to, intercepting ditches, settling ponds, 
gravel filter entrapment dikes, flocculating processes, recirculation, 
combinations thereof, or other approved methods that are not harmful to 
aquatic life.  All such wastewaters discharged into surface waters, shall 
contain the least concentration of settleable material possible, and shall 
meet all conditions of section 402, the National Pollutant Discharge 
Elimination System (NPDES) permit. 
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(5) Overall construction site management measures to address changes at 
the Project site as the Project moves through different phases and 
changes that account for rainy and dry season management practices. 

(6) Pollution control measures and construction activity methods that will 
prevent entrance, or accidental spillage, of solid matter, contaminants, 
debris, or other pollutants or wastes, into streams, flowing or dry 
watercourses, lakes, wetlands, reservoirs, or underground water 
sources.  Such pollutants and wastes include, but are not restricted to: 
refuse, garbage, cement, sanitary waste, industrial waste, hazardous 
materials, radioactive substances, oil and other petroleum products, 
aggregate processing, tailings, mineral salts, and thermal pollution. 

(7) Control measures for stockpiled or deposited materials prohibiting the 
stockpile or deposit of excavated materials, or other construction 
materials, near or on stream banks, lake shorelines, or other watercourse 
perimeters where they can be washed away by high water or storm 
runoff, or can, in any way, encroach upon the watercourse. 

(8) Develop and implement a Rain Event Action Plan (REAP), if required, that 
must be designed and implemented to protect all exposed portions of 
the site 48 hours prior to any likely precipitation event. 

(9) Monitoring, reporting and record keeping, as necessary to achieve 
compliance with applicable Permit requirements, including but not limited 
to annual reports and rain event reports. 

(c) Before any Permit related documents, including the SWPPP, rain event reports, 
or annual reports may be submitted to the State Board or implemented on the 
Project site, they must first be reviewed and approved by the District. 

(d) The District retains the right to procure and maintain coverage under the Permit 
for the Project site if the Contractor fails to draft a SWPPP or other Permit 
related document, or fails to proceed in a manner that is satisfactory to the 
District. The District reserves the right to implement its own SWPPP at the 
Project site, and hire additional contractors to maintain compliance. Whether 
the Contractor has adequately maintained compliance with the Permit shall 
be the District’s sole determination.  In the event that the  Contractor has 
failed or is unable to maintain compliance with the Permit, any costs or fines 
incurred by the District in implementing a SWPPP, or otherwise maintaining 
compliance with the Construction General Permit shall be paid by the 
Contractor. 

(e) Failure to implement the SWPPP or otherwise comply with the Permit is a 
violation of federal and state law. The  Contractor hereby agrees to indemnify 
the District as required by the Contract Documents for any noncompliance or 
alleged noncompliance with the Permit arising out of or in connection with the 
Project, except for liability resulting from the sole established negligence, 
willful misconduct or active negligence of the District.  T h e  District may 
seek damages from the Contractor for delay in completing the Contract in 
accordance with the Contract Documents, caused by the Contractor’s failure 
to comply with the Permit. 
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5. In addition to compliance with the Permit, t h e  Contractor shall comply with the 
lawful requirements of any applicable municipality, the District, drainage district, 
flood control district, and other local agencies regarding discharges of storm water, 
surface water, groundwater or other nuisance waters off of the Project site. 

6. Oil storage tanks management. 

(a) Storage tank placement. All oil or other petroleum product (hereinafter referred 
to collectively as oil) storage tanks shall be placed at least 20 feet from 
streams, flowing or dry watercourses, lakes, wetlands, reservoirs, and any 
other water source. 

(b) Storage area dikes. Storage areas shall be diked at least 12 inches high or 
graded and sloped to permit safe containment of leaks and spills equal to the 
capacity of all tanks and/or containers located within each area, plus a 
sufficient amount of freeboard to contain the 25-year rainstorm. 

(c) Diked area barriers. Diked areas shall have an impermeable barrier at least 
10 mils thick. Areas used for refueling operations shall have an impermeable 
liner at least 10 mils thick buried under 2 to 4 inches of soil. 

(d) Spill Prevention Control and Countermeasure Plan (SPCC). Where the 
location of a construction site is such that oil from an accidental spillage could 
reasonably be expected to enter into or upon the navigable waters of the 
United States or adjoining shorelines, and the aggregate storage of oil at the 
site is over 1,320 gallons or a single container has a capacity in excess of 660 
gallons, the Contractor shall prepare an SPCC Plan.  The Contractor shall 
submit the SPCC Plan to the Engineer at least 30 days prior to delivery or 
storage of oil at the site.  The Plan must have been reviewed and certified by 
a registered professional engineer in accordance with 40 C.F.R., part 112 

7. Underground tank prohibition. The Contractor shall not use underground 
storage tanks. 

8. Construction safety standards. The Contractor shall comply with the sanitation 
and potable water requirements of Section 7 of United States Bureau of 
Reclamation's publication “Reclamation Safety And Health Standards.” 

9. Dredge and fill permit. The District will obtain a permit to discharge dredge and 
fill material into the waters of the United States, as required under Section 404 of 
the Clean Water Act. All work occurring within the waters of the United States shall 
comply with the conditions of the permit and conditions of the Section 401 
Water Quality Certification.  
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10. Other Permits. 

(a) Other permits applicable to the Project are listed in the Special Conditions.  
The Contractor shall obtain all other necessary licenses and permits. 

(b) Monitoring. The Contractor is required to conduct monitoring in order to meet 
the requirements of the permits, which may include sampling, testing and 
inspections. 

(c) Recordkeeping. The Contractor shall retain all records and data required by 
the permits for the time specified in the contract. 

11. Cost. Except as specified herein, the cost of complying with this section shall 
be included in the Schedule of Pay Items for work which necessitate the water 
pollution prevention measures required by this paragraph. 

 
 

END OF GENERAL REQUIREMENTS
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SECTION 01 11 00 – SUMMARY OF WORK 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY OF THE WORK  

 

 A. The Work under this Contract necessary for and incidental to the execution and completion 

of all Work indicated in the Contract Documents for the construction of: 

 

Imperial Valley College 

Campus Security Camera Replacement  

Imperial, California 

Imperial Community College District 

   

1.02 GENERAL DESCRIPTION OF WORK  

 

A. The Work under this Contract includes furnishing all labor, materials, services, and 

transportation, except as expressly excluded, which is required for completion of the 

Project in accordance with the provisions of the Contract Documents.  

 

1.03 REGULATORY REQUIREMENTS  

 

A. CODE INFORMATION:   

 

1. Codes:  All Work shall comply with the following Codes: 

 

2022 CALIFORNIA ADMINISTRATIVE CODE, PART 1, TITLE 24, CCR 

2022 CALIFORNIA BUILDING CODE (CBC), PART 2, TITLE 24, CCR 

2022 CALIFORNIA ELECTRIC CODE (CEC), PART 3, TITLE 24, CCR 

   (2020 NATIONAL ELECTRIC CODE WITH CALIFORNIA 2022 AMENDMENTS) 

2022 CALIFORNIA MECHANICAL CODE (CMC), PART 4, TITLE 24, CCR 

   (2021 UNIFORM MECHANICAL CODE WITH CALIFORNIA 2022 AMENDMENTS) 

2022 CALIFORNIA PLUMBING CODE (CPC), PART 5, TITLE 24, CCR 

   (2021 UNIFORM PLUMBING CODE WTH CALIFORNIA 2022 AMENDMENTS) 

2022 CALIFORNIA ENERGY CODE, PART 6 TITLE 24 CCR 

2022 CALIFORNIA FIRE CODE (CFC), PART 9, TITLE 24, CCR 

   (2021 INTERNATIONAL FIRE CODE WITH CALIFORNIA 2022 AMENDMENTS) 

2022 CALIFORNIA GREEN BUILDING STANDARDS CODE, PART 11, TITLE 24 CCR 

2022 CALIFORNIA REFERENCED STANDARDS, PART 12, TITLE 24 CCR 

TITLE 19 CCR, PUBLIC SAFETY, STATE FIRE MARSHALL REGULATIONS 

 

 

B. Addenda and Change Orders: 

 

1. In accordance with Part 1, Title 24, Section 4-338, California Code of Regulations, all 

addenda and change orders shall be approved by the Office of Regulation Services, 

Division of the State Architect ( ORS / DSA ). 

 

C. Perform Work in accordance with the applicable provisions of Parts 1 through 12, 

 inclusive, Title 24 (T-24), California Code of Regulations. 

 

D. Particular attention is directed to the following Sections of the Safety of Construction of Public 

Schools, Chapter 4, Part 1, T-24, CCR. 
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  1. Section 4-343: Responsibility of the Contractor. 

 

  2. Section 4-342: Continuous Inspection of the Work. 

 

  3. Section 4-335: Tests. 

  

  4. Section 4-336: Verified Reports. 

 

E. During the entire construction period, it shall be the sole responsibility of each Contractor to 

maintain conditions at the Project Site to meet the requirements of the Federal Occupational 

Safety and Health Administration (OSHA) and California occupational regulations.  This 

provision shall cover the Contractor’s employees and all other persons working upon or visiting 

the site.  The Contractor shall become fully informed of all applicable standards and regulations 

and inform all persons and representatives responsible for Work under this Contract. 

 

1.04 CONTRACTOR USE OF SITE AND PREMISES 

 

A. Limit the use of site and premises to allow: 

 

1. Work by Owner, if required. 

 

2. Use of site and premises by Owner and public when and if Owner takes beneficial 

occupancy of portions of the project.  

 

B. Access to Site: Coordinate with Architect.  

 

C. Building Exits During Construction: Maintain all exits.  Do not obstruct at any time.  

 

D. Time and Construction Schedule Considerations affecting school operations if the Owner 

requires partial occupancy.  

 

1. Schedule all construction operations with the Architect. 

 

2. Construction operations generating excessive noise, such as using pneumatic tools and 

power-actuated fastener equipment, shall be scheduled with the Architect and approved 

by the Owner. 

  

Locate all noise-generating equipment, such as cut-off saws, in a remote location 

away from classroom areas. 

 

Provide Architect with 10 working days notice prior to commencing such operations. 

 

3. Construction operations, such as material deliveries, debris removal, and crane 

operations shall not occur when students, staff or visitors are present at construction site.  

Schedule such operations around school schedule, including recess and lunch periods.  

Where, in the sole opinion of the Architect the construction site is sufficiently remote or 

isolated that students, staff or visitors are not exposed to such operations construction 

operations may proceed as scheduled. 

 

4. After Owner takes a beneficial occupancy of portions of project the Prime Contractor, 

subcontractors and all support staff will not be allowed to enter such school facilities 

during hours school is in session.  Where access is required to complete the Work, 

coordinate access and scheduling with Architect for non-school time. 
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E. Utility Outages and Shutdown: Provide minimum 15 working days notice of any utility 

interruption.  No deviation to the commencement, nor duration of the outage or shutdown from 

the schedule agreed upon is allowed. 

 

F. Storage Areas: Coordinate with Architect.  Contractor will establish acceptable path for products, 

staging areas and trash disposals. 

 

1.05 OWNER OCCUPANCY  

 

A. The Owner may take beneficial occupancy of certain portions of the project for the 

 conduct of normal school and business operations prior to final completion. 

 

B. Cooperate with Owner to minimize conflict, and to facilitate Owner’s operations. 

 

 

1.06 FEES, BONDS AND PERMITS 

 

A. Obtain all required permits required for Work under this Contract, including but not 

necessarily limited to the following: 

 

 1. Encroachment permits. 

 

 2. Shoring, trenching and grading permits. 

 

 3. Permits required for connection to public services and utilities. 

 

B. Arrange for all required improvements bonds required for Work under this Contract. 

 

C. All fees, improvement bond costs, public utility engineering fees and related fees, shall be 

paid by Contractor.  Upon submission of documentation satisfactory to the Owner, such 

costs paid by Contractor shall be reimbursed by Owner. 

       

1.07 PERMISSIBLE WORKING DAYS AND HOURS 

 

A. CONFORM TO Section 01 20 00 for required payment for Inspector’s services performed 

during overtime hours. 

 

PART 2 - PRODUCTS  

 

 NOT USED 

 

PART 3 - EXECUTION  

 

 NOT USED 

 

 

 

END OF SECTION 01 11 00 
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SECTION 01 20 00 – CONTRACT MODIFICATIONS AND PAYMENT PROCEDURES 

 

 

PART 1 - GENERAL 

 

1.01 SECTION INCLUDES 

 

 A. Schedule of Values.  

 

 B. Inspector of Record Payment Provisions 

 

C. Change Procedures. 

 

D. Progress Payment Coordination 

 

E. Payment for Contract Modifications 

 

F. Request for Information 

 

  

1.02 RELATED DOCUMENTS OR SECTIONS 

 

 A. Document 00 52 26 – Agreement Form. 

 

 B. Document 00 72 26 – General Conditions. 

 

 C. Document 01 33 00 – Submittal Procedures. 

 

1.03 SCHEDULE OF VALUES 

 

  A. Submit typed schedule on AIA Form G703-Application and Certificate for Payment 

Continuation Sheet. Contractor’s standard form or electronic print-out format may be 

considered, at Architects and General Contractors discretion. 

 

B. Submit Schedule of Values per schedule defined in General Conditions. 

 

1. Provide separate schedule of values for each building, and a single schedule for site 

work. Provide separate line items for each allowance.  

 

  C. Format: Conform, to the requirements of the General Conditions. Identify each line item 

with number and title of the major specification section. Identify site mobilization bonds and 

insurance. 

 

 D. Revise schedule to list approved Change Orders, with each Application for Payment. 

 

 E. Include in each line item a directly proportional amount representing Contractors overhead 

and profit.  

 

1.04 INSPECTOR OF RECORD PAYMENT PROVISIONS 

 

 A. In the event Contractors performance of the work activities requires the District’s Inspector 

of Record to work overtime, holidays or weekends, Inspector’s cost shall be reimbursed by 

Contractor to District by deductive contract adjustment. 
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1.05 CHANGE PROCEDURES  

 

 A. Architect’s Supplemental Instructions (ASI): The Architect will advise of minor changes in 

the Work that does not involve an adjustment to Contract Price or Contract Time by issuing 

supplemental instructions on AIA Form G710. 

 

 B. Proposal Request (PR): The Architect may issue a Proposal Request, which includes a 

detailed description of a proposed change with supplementary or revised drawings and 

specifications. Contractor shall prepare and submit an estimate within 10 days. If accepted by 

Owner, General Contractor will prepare Change Order. 

 

 C. Change Order Request (COR): 

 

  1. Contractor may submit a COR to the General Contractor for submittal to the 

Architect for changes in conditions, Owner changes, or other direction from the 

Architect, jurisdictional authority or Owners inspector 

 

  2. Document the proposed change and its complete impact, including its effect on the 

cost and schedule of the work. 

 

  3. General Contractor and Architect will review COR and either deny request or 

prepare a Change Order. 

 

  4. Present total cost and schedule impacts in documentation, including all mark-ups 

permitted by General Conditions. Provide detailed back-up as required by 

Architect, including supplier costs, subcontractor labor time and rates, and all other 

data deemed necessary by Architect. 

 

  5. Following final review by Architect of original and supplemental information, and 

if COR is accepted, no additional cost or schedule adjustments will be included. 

 

 D. Change Order (CO): Change Order and Construction Change Directives will be issued by 

the Architect in accordance with procedures established in General Conditions. 

 

1. Change Order Forms: AIA G701 Change Order Form, current edition, or 

 other format as selected by Architect. 

 

 2. Execution of Change Orders: General Contractor will issue Change Orders for 

signatures of parties as provided in the General Conditions of the Contract. 

 

  E. Construction Change Directives (CCD): Construction Change Directives (CCD) will be 

issued by the Architect. 

 

 1. Construction Change Directive Forms: AIA G701 Change Order Form, current 

edition, or other format as selected by Architect. 

 

2. Unless otherwise agreed, maintain detailed records of work done under the 

direction of a CCD on Time and Materials basis. Provide full information required 

to substantiate costs for changes in the work. 

 

  F. Execution of Change Orders: Architect will issue Change Orders for signature of parties as 

provided in the General Conditions of the Contract. 

 

  G. All changes in contract for construction, regardless of effects on Contract Price or Contract 

Time, require the approval of DSA in accordance with Section 4-338, Part 1, T-24 CCR, 
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“Addenda and Change Orders”. 

 

1.06 PROGRESS PAYMENT COORDINATION 

 

 A. See Section 01 77 19 – Closeout Procedures for requirements and relationship between 

progress payment and maintenance of record drawings. 

 

 B. See Section 01 33 00 – Submittals for requirements and relationship between progress 

payment and construction schedule updates. 

 

C. Submit application on AIA Form G702-Application and Certificate for Payment as follows:  

 

1. Submit initial rough draft of pay application on or before the 20th day of each 

calendar month during Work progress, for a sum equal to ninety percent (90%) of 

the value of work performed up to the last day of the previous month, less the 

aggregate of previous payments to Architect, General Contractor, and Inspector of 

Record for review. 

 

2. General Contractor will return initial rough draft of pay application to Contractor 

following review by all parties. 

 

3. Submit six (6) copies of adjusted pay application to General Contractor for 

submittal to DISTRICT, consisting of 3 complete copies with all back-up and 

justification, 2 [partial copies (cover sheet, schedule of values and releases) and one 

pencil copy showing corrections required on initial rough draft. Failure to attach 

applicable attachments within the time frames specified by the General Contractor 

will result in processing not sooner than the next application period. 

 

4. Submit conditional lien releases for work covered by current application, and 

unconditional releases for work covered by previous month’s billings. 

 

  D. Content and Format: Utilize Schedule of Values for listing items in Application for Payment. 

 

 E. Payment Period: Monthly, scheduled as defined in General Conditions. 

 

1.07 PAYMENT FOR CONTRACT MODIFICATIONS 

 

 A. The Contractor shall compensate the Owner, by Owner-Contractor Contract adjustment, for 

the Architect’s reasonable costs to modify Contract Documents required by work not 

performed in accordance with approved Contract Documents. 

 

1.08 REQUEST FOR INFORMATION  

 

A. When the Contractor is unable to determine from the Contract Documents, the material, 

process or system to be installed, the Architect shall be requested to make a clarification of 

the indeterminate item.  

 

1. Whenever possible, such clarification shall be requested at the next appropriate project 

meeting, with the response entered into the meeting minutes. When clarification at the 

meeting is not possible, either because of the urgency of the need, or the complexity of 

the item, Contractor shall prepare and submit an RFI to the General Contractor for 

submittal to the Architect. 

 

B. Submit all RFI’s on attached form. Use of Contractors form will not be accepted. RFI’s 

submitted by subcontractors or suppliers will not be accepted. 
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C. RFI’s shall be originated by the Contractor: 

 

1. RFI’s from subcontractors or material suppliers shall be submitted through, reviewed 

by, and signed by the Contractor prior to submittal to the General Contractor for 

Architect’s approval. 

 

2. RFI’s sent by subcontractor directly to the General Contractor or Architect shall not be 

accepted and will be returned unanswered. 

 

D. Contractor shall carefully study the Contract Documents to assure that the requested 

information is not available therein. RFI’s which request information available in the 

Contract Documents will be deemed either “improper” or “frivolous”. 

 

E. In cases where RFI’s are issued to request clarification of coordination issues, for example 

pipe and duct routing, clearances, specific locations of work shown diagrammatically, and 

similar items, the Contractor shall fully lay out a suggested solution using drawings or 

sketches drawn to scale, and submit same with the RFI. RFI’s which fail to include a 

suggested solution will be returned unanswered with a requirement that the Contractor 

submit a complete request. 

 

F. The Architect will respond to legitimate and bonafide Requests for Information (RFI) 

initiated by Contractor. 

 

G. Contractor shall compensate the Architect, by Owner-Contractor Contract adjustment, for 

the Architects reasonable costs to respond to RFI’s if the Architect determines: 

   

1. The RFI does not reflect careful study and review of the documents, or;  

 

2. Demonstrates a lack of knowledge or construction competency reasonably 

expected of a Contractor performing the work. 

 

H. The Architect’s action will be taken with such reasonable promptness while allowing 

sufficient time in the Architect’s professional judgment to permit adequate review. 

 

I. In the event the Contractor believes that a clarification by the Architect results in additional 

cost or time. Contractor shall not proceed with the work indicated by the RFI until an 

Instruction Bulletin is issued to the Contractor to proceed with the work. RFI’s shall not 

automatically justify a cost increase in the work or a change in the project schedule. 

 

1. Answered RFI’s shall not be construed as approval to perform extra work. 

 

2. Unanswered RFI’s will be returned with a stamp or notation: Not Reviewed. 

 

J. General Contractor shall prepare and maintain a log of RFI’s, and at each weekly meeting, 

General Contractor shall furnish copies of the log showing outstanding RFI’s. General 

Contractor shall note unanswered RFI’s in the log. 

  

 K. Contractor shall allow up to 14 days review and response time for RFI’s, however, the 

Architect will endeavor to respond in a timely fashion to RFI’s. 

 

 

PART 2 - PRODUCTS 

 

  Not Used 



IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE   

CAMPUS SECURITY CAMERA REPLACEMENT 

 

CONTRACT MODIFICATIONS AND PAYMENT PROCEDURES 01 20 00 - 5 

 

 

PART 3 - EXECUTION 

 

  Not Used 

 

ATTACHMENT: REQUEST FOR INFORMATION FORM 

 

 

 

END OF SECTION 01 20 00 
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SECTION 01 21 00 - ALLOWANCES 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. The contractor shall provide the following Allowances for the exclusive use of the owner and their 

representatives.  The allowances shall be carried as a separate line item included in the bid. 

 

B. Types of allowances required include the following: 

 

1. Lump-sum allowances. 

 

C. Any unused Allowances shall be returned to the owner via deductive change order. 

 

D. Provide Lump-sum allowances for the following items: 

 

1. Provide Allowance 01 for Unforseen Conditions:  $ 70,000.00 

 

 

PART 2 - PRODUCTS  (Not Applicable) 

 

 

PART 3 – EXECUTION ( Not Applicable ) 

 

 

 

 

END OF SECTION 01 21 00 
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SECTION 01 29 76 - APPLICATIONS FOR PAYMENT 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Coordinate the Schedule of Values and Applications for Payment with the Contractor's Construction 

Schedule. 

 

B. Schedule of Values:  Coordinate preparation of the Schedule of Values with preparation of the 

Contractor's Construction Schedule. 

 

1. Submit the Schedule of Values at the earliest possible date but no later than seven days before 

the initial Applications for Payment submittal. 

 

C. Format and Content:  Use the Project Manual table of contents as a guide to establish the format for 

the Schedule of Values.  Provide at least one line item for each Specification Section. 

 

D. Applications for Payment shall be consistent with previous applications and payments as certified by 

the General Contractor and Architect and paid for by the Owner. 

 

E. Payment-Application Times:  As per General Conditions, Article 58. 

 

F. Payment-Application Forms:  Use AIA Document G702 and Continuation Sheets G703 (OR 

EQUAL) as the form for Applications for Payment. 

 

 

PART 2 - PRODUCTS  (Not Applicable) 

 

 

PART 3 - EXECUTION  (Not Applicable) 

 

 

 

END OF SECTION 01 29 76 
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SECTION 01 31 19 - COORDINATION AND MEETINGS 

 

PART 1 - GENERAL       

 

1.01 SECTION INCLUDES 

 

 A. Coordination. 

 

 B. Preconstruction meeting. 

 

 C. Progress meetings. 

 

 D. Preinstallation meetings. 

 

1.02 COORDINATION 

 

 A. Coordinate scheduling, submittals, and Work of the various sections of the Project Manual to 

ensure an efficient and orderly sequence of installation of interdependent construction 

elements, with provisions for accommodating items installed later and for accommodating 

items to be installed by the Owner. 

 

 B. Coordinate the sequence of Work to accommodate the Owner's occupancy, as specified in 

Document 01 12 00. 

 

1.03 PRECONSTRUCTION MEETING 

 

 A. General Contractor will schedule a meeting after the Notice of Award. 

 

 B. Attendance Required: General Contractor, Architect, Project Coordinator, Prime 

Contractors, Major Subcontractors, Project Inspector, and key Owner personnel. 

  

 C. Agenda: 

  1. Contract Agreement: 

   a. Transmit Performance and Material Bonds to Architect. 

   b. Review General/Supplementary Conditions. 

   c. Deferred Approvals. 

   

  2. Receive documentation from Contractor: 

   a. Construction Schedule 

   b. Schedule of Values 

   c. List of Subcontractors with addresses and phone numbers. 

   d. List of Submittals and estimated date of submittal. 

   

  3. Project Administration: 

a.     Application for Payment, Project Schedule, Lien Release, As-built      

 Documents. 

b. L.C.P. Requirements 

   c. Change Orders and Proposal Requests. 

   d. Submittals and Substitutions, Deferred Approvals. 

   e. Site Meetings. 

   f. Testing Lab. 

   g. Verified Reports 

     

  4. Special Owner Conditions 

   a. Temporary facilities. 

   b. Owner Occupancy. 
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   c. Work by Owner. 

   d. Access to Site - Owner Contact. 

   

  5. Construction Process: 

   a. Contractor will give an overview of construction. 

   b. The Contractor will identify items to be selected by the architect/owner, 

and date selections must be made. 

   c. Contractor will review special requirements for equipment, safety, and 

noise. 

   

  6. Project Closeout: 

   a. Closeout Binder. 

   b. As-Built Documents. 

   c. Final Verified Reports. 

 

 D. The General Contractor will record minutes and distribute copies to participants and those 

affected by decisions made within five (5) days after the meeting. 

 

1.04 PROGRESS MEETINGS 

 

 A. General Contractor will schedule and administer meetings throughout the progress of the 

Work as needed. 

 

 B. The General Contractor will make meeting arrangements, prepare agendas with copies for 

participants, and preside at meetings. 

 

 C. Attendance Required: General Contractor, Project Coordinator, Prime Contractors, Major 

Subcontractors, Project Inspector, key Owner personnel, and Architect as appropriate to 

agenda topics for each meeting. 

 

 D. Agenda: 

  1. Review minutes of previous meetings. 

  2. Review of Work progress. 

  3. Field observations, problems, and decisions. 

  4. Identification of problems that impede planned progress. 

  5. Review the submittal schedule and status of submittals. 

  6. Review of off-site fabrication and delivery schedules. 

  7. Maintenance of progress schedule. 

  8. Corrective measures to regain projected schedules. 

  9. Planned progress during the succeeding work period. 

  10. Coordination of projected progress. 

  11. Maintenance of quality and work standards. 

  12. Effect of proposed changes on progress schedule and coordination. 

  13. Other business relating to Work. 

 

 E. The General Contractor will record minutes and distribute copies to participants and those 

affected by decisions made within two (2) days after the meeting. 

 

1.05 PREINSTALLATION MEETING 

 

A. When required in individual specification sections, the Contractor shall convene a 

preinstallation meeting before commencing the section's Work. 

 

 B. Require attendance of parties directly affecting, or affected by, Work of the specific section. 

 

 C. Notify the Architect and General Contractor fourteen days before the meeting date. 
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 D. Prepare agenda and preside at meeting: 

 

  1. Review conditions of installation, preparation, and installation procedures. 

 

  2. Review coordination with related Work. 

 

 E. Contractor will record minutes and distribute copies within two days after the meeting to 

participants, the architect, the general Contractor, and those affected by decisions made. 

 

1.06 COORDINATION OF SUBMITTALS  

 

 A. Submit submittals as specified in Section 01 33 00 – Submittal Procedures. 

  

1.07 COORDINATION OF SPACE 

 

 A. Coordinate use of Project space and sequence of mechanical and electrical Work installation, 

which is indicated diagrammatically on Drawings.  Follow routings shown for pipes, ducts, 

and conduits as closely as practical, with due allowance for available physical space; make 

runs parallel with lines of the building.  Utilize space efficiently to maximize accessibility for 

other installations, maintenance, and repairs. 

 

 B. In finished areas, except as otherwise shown, conceal pipes, ducts, and wiring in the 

construction.  Coordinate locations of fixtures and outlets with finish elements. 

 

1.08 COORDINATION WITH WORK BY OWNER 

 

 A. Coordinate with the General Contractor for any work by the Owner and installation of all 

Owner-provided and Contractor-installed F.O.B. material pertaining to Work in each Bid 

Package. 

 

1.09 COORDINATION OF CONTRACT CLOSEOUT 

 

A. Coordinate completion and cleanup of own Work in preparation for Substantial 

Completion. 

 

 B. After Owner occupancy of premises, coordinate access to the site for Owner's Work for 

correction or defective Work and work not in accordance with Contract Documents to 

minimize disruption of Owner's activities. 

 

 C. Assemble and coordinate closeout submittals under provisions of Section 01 77 19, Contract 

Closeout Procedures. 

 

 

PART 2 – PRODUCTS (Not Applicable) 

 

 

PART 3 – EXECUTION (Not Applicable) 

 

 

 

END OF SECTION 01 31 19 
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SECTION 01 32 16 – PROJECT CONSTRUCTION SCHEDULE 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. The work includes preparing and submitting the sub-schedules and reports specified herein, 

including the up-to-date maintenance as required by the GENERAL CONTRACTOR. The 

Conditions of the contract and the other sections of Division 1 apply to this section as fully as 

if repeated herein. 

 

1.02 CONSTRUCTION SCHEDULE 

 

A. The enclosed "PROJECT CONSTRUCTION SCHEDULE" is composed of tentative starting 

dates and fixed durations for each significant activity of work on the project. 

 

1. Within 14 days of the contractor's receipt of the District's Notice of Award Letter, each 

Prime Contractor will be required to provide the following details to the General 

Contractor: 

 

2. Proposed manpower loading of each scheduled field activity to correctly complete same 

within the PROJECT CONSTRUCTION SCHEDULE'S fixed duration. 

 

3. Establish submittal lead time, which will allow for the proper review time by the 

Architect without delaying the timely scheduled procurement of products, materials, 

and/or assemblies. 

 

4. Establish fabrication and/or procurement lead times to ensure no operation is delayed 

from its scheduled starting date. 

 

B. Bid Package Contractor acknowledges that the Pull Planning (a.k.a. Last Planner®) 

supplemental means of activity scheduling is required to meet the project schedule. Therefore, 

the Bid Package Contractor agrees to provide a supervisory and management level of 

representation at all Pull Planning weekly sessions. The Bid Package Contractor also agrees to 

provide a Foreman level of representation at all Pull Planning daily update "quick meets." 

 

C. CONTRACTOR must coordinate all work with all other contractors on the project through 

the GENERAL CONTRACTOR'S Project Superintendent to complete each activity of their 

work within the fixed durations assigned to same as shown on the "PROJECT 

CONSTRUCTION SCHEDULE." 

 

D. Schedule start dates shown on the PROJECT CONSTRUCTION SCHEDULE are referred to 

as "tentative" only to the effect that said dates will be continually adjusted forward or 

backward by the GENERAL CONTRACTOR as the project progresses. Upon receipt of 48 

hours advanced notice by the GENERAL CONTRACTOR to begin work on an activity, 

CONTRACTOR must properly man and perform the work of said activity and complete same 

within the noted number of consecutive working days or less assigned to said activity in the 

PROJECT CONSTRUCTION SCHEDULE. 

 

E. CONTRACTOR is expected to continually monitor all phases of the project field construction 

progress to ensure that CONTRACTOR'S work is correctly implemented into the overall 

project improvements. 
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F. CONTRACTOR is expected to provide appropriately trained and skilled mechanics in 

adequate numbers and equipment needed and/or required to properly and efficiently complete 

all work activities per the schedule. Should the GENERAL CONTRACTOR have reason to 

believe at any time that the CONTRACTOR is not providing an adequate workforce armed 

with the proper materials and/or equipment, the GENERAL CONTRACTOR shall give the 

CONTRACTOR written notice of same. Activity Manpower loading submitted in item 1.02-

A-2 above shall in no way limit the responsibility of the CONTRACTOR to perform to the 

fixed duration requirements of the PROJECT CONSTRUCTION SCHEDULE. 

 

G. The time for total project completion shall be within the total time specified in the Contract 

documents. The GENERAL CONTRACTOR will use established contract fixed durations 

(refer to 1.02A) to prepare and update a Critical Path Method Schedule (C.P.M.) by buildings 

and site. This schedule will be the basis of weekly production review meetings and the 

method of measuring each CONTRACTOR'S performance and impact on dependent 

CONTRACTORS, required cure, and the assessment of liquidated damages. 

 

ATTACHMENT:  CONSTRUCTION SCHEDULE 

 

 

 

END OF SECTION 01 32 16 
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SECTION 01 33 00 – SUBMITTAL PROCEDURES 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Submittal Procedures:  Coordinate submittal preparation with construction, fabrication, other 

submittals, and activities that require sequential operations.  Transmit in advance of construction 

operations to avoid delay. 

 

1. Coordinate submittals for related operations to avoid delay because of the need to review 

submittals concurrently for coordination.  The Architect reserves the right to withhold action on 

a submittal requiring coordination until related submittals are received.  Specifically, in order to 

assure proper coordination of all project colors, no submittals which require the selection of 

material colors will be processed and released until all submittals requiring the selection of 

material colors have been submitted. 

2. Processing:  Allow 14 days for initial review.  Allow more time if the Architect must delay 

processing to permit coordination.  Allow 14 days for reprocessing. 

 

a. No extension of Contract Time will be authorized because of failure to transmit submittals 

sufficiently in advance of the Work to permit processing. 

 

3. Submittal Preparation:  Place a permanent label on each submittal for identification.  Provide a 

4- by 5-inch (100- by 125-mm) space on the label or beside title block to record review and 

approval markings and action taken.  Include the following information on the label for 

processing and recording action taken. 

 

a. Project name. 

b. Date. 

c. Name and address of the Architect. 

d. Name and address of the Contractor. 

e. Name and address of the subcontractor. 

f. Name and address of the supplier. 

g. Name of the manufacturer. 

h. Number and title of appropriate Specification Section. 

 

4. Submittal Transmittal:  Package each submittal appropriately.  Transmit with a transmittal form.  

The Architect will not accept submittals from sources other than the Contractor. 

5. An extended processing period is required for submittals and resubmittal of “Deferred Approval 

Items” which required approval of the Division of the State Architect.  The Owner cannot 

guarantee processing of such submittals within a stipulated time period. 

 

B. Contractor's Construction Schedule:   

 

1. As per General Conditions, Article 32. 

 

C. Daily Construction Reports:  Prepare a daily report recording events at the site.  Submit duplicate 

copies to the GENERAL CONTRACTOR at daily intervals.  Include the following information: 

 

1. List of subcontractors at the site. 

2. High and low temperatures, general weather conditions. 

3. Accidents and unusual events. 

4. Stoppages, delays, shortages, and losses. 

5. Meter readings and similar recordings. 
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6. Emergency procedures. 

7. Orders and requests of governing authorities. 

8. Services connected, disconnected. 

9. Equipment or system tests and startups. 

10. Substantial Completions authorized. 

 

D. Shop Drawings:  Submit newly prepared information drawn to scale.  Indicate deviations from the 

Contract Documents.  Do not reproduce Contract Documents or copy standard information.  Include 

the following information: 

 

1. Dimensions. 

2. Identification of products and materials included by sheet and detail number. 

3. Compliance with standards. 

4. Notation of coordination requirements. 

5. Notation of dimensions established by field measurement. 

6. Sheet Size:  Except for templates and full-size Drawings, submit six copies on sheets at least 8-

1/2 by 11 inches but no larger than 36 by 48 inches. 

 

a. Do not use Shop Drawings without an appropriate final stamp indicating action taken. 

 

E. Product Data:  Collect Product Data into a single submittal for each element of construction.  Mark 

each copy to show applicable choices and options.  Where Product Data includes information on 

several products, mark copies to indicate applicable information. 

 

1. Include the following information: 

 

a. Manufacturer's printed recommendations. 

b. Compliance with trade association standards. 

c. Compliance with recognized testing agency standards. 

d. Application of testing agency labels and seals. 

e. Notation of dimensions verified by field measurement. 

f. Notation of coordination requirements. 

 

2. Submittals:  Submit 6 copies.  The Architect will retain two and return the others marked with 

action taken.  Electronic copies where applicable may be submitted in lieu of hard copies. 

 

a. Unless noncompliance with Contract Documents is observed, the submittal serves as the 

final submittal. 

 

3. Distribution:  Furnish copies to installers, subcontractors, suppliers, and others required for 

performance of construction activities.  Show distribution on transmittal forms.  Do not proceed 

with installation until a copy of Product Data is in the Installer's possession. 

 

a. Do not use unmarked Product Data for construction. 

 

F. Samples:  Submit full-size Samples cured and finished as specified and identical with the material 

proposed.  Mount Samples to facilitate review of qualities. 

 

1. Include the following: 

 

a. Specification Section number and reference. 

b. Generic description of the Sample. 

c. Sample source. 

d. Product name or name of the manufacturer. 

e. Compliance with recognized standards. 
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f. Availability and delivery time. 

 

2. Submit Samples for review of size, kind, color, pattern, and texture, for a check of these 

characteristics, and for a comparison of these characteristics between the final submittal and the 

actual component as delivered and installed.  Where variations are inherent in the material, 

submit at least 3 units that show limits of the variations. 

 

a. Refer to other Sections for requirements for Samples that illustrate workmanship, 

fabrication techniques, details of assembly, connections, operation, and similar 

characteristics. 

b. Refer to other Sections for Samples to be incorporated in the Work.  Samples must be 

undamaged at time of use.  On the transmittal, indicate special requests regarding 

disposition of Sample submittals. 

c. Samples not incorporated into the Work, or designated as the Owner's property, are the 

Contractor's property and shall be removed from the site. 

 

3. Submittals:  Except for Samples illustrating assembly details, workmanship, fabrication 

techniques, connections, operation, and similar characteristics, submit 3 sets.  One set will be 

returned marked with the action taken.  Maintain sets of Samples, at the Project Site, for quality 

comparison. 

 

a. Unless noncompliance with Contract Documents is observed, the submittal may serve as 

the final submittal. 

b. Sample sets may be used to obtain final acceptance of the construction associated with each 

set. 

 

4. Distribution of Samples:  Distribute additional sets to subcontractors, manufacturers, and others 

as required for performance of the Work.  Show distribution on transmittal forms. 

 

G. Quality Assurance Submittals:  Submit quality-control submittals, including design data, 

certifications, manufacturer's instructions, and manufacturer's field reports required under other 

Sections of the Specifications. 

 

1. Certifications:  Where certification that a product or installation complies with specified 

requirements is required, submit a notarized certification from the manufacturer certifying 

compliance. 

 

a. Signature:  Certification shall be signed by an officer authorized to sign documents on 

behalf of the company. 

 

H. Architect's Action:  Except for submittals for the record or information, where action and return are 

required, the Architect will review each submittal, mark to indicate action taken, and return.  

Compliance with specified characteristics is the Contractor's responsibility. 

 

1. Action Stamp:  The Architect will stamp each submittal with an action stamp.  The Architect 

will mark the stamp appropriately to indicate the action taken. 

 

PART 2 - PRODUCTS  (Not Applicable) 

 

PART 3 - EXECUTION  (Not Applicable) 

 

END OF SECTION 01 33 00 
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SECTION 01 35 23 – CONTRACTOR SAFETY 

 

 

1.01 GENERAL 

 

A. HEALTH AND SAFETY POLICY 

 

1. The policy of the District is to promote safety at a level to minimize personal injury 

and potential property damage. 

 

2. Employees of contractors working on this project are required to meet or exceed all 

established and recognized codes and standards for safety and protection of 

personnel and property. 

 

3. The safety guidelines included here are made available to you, the Contractor, as an 

extension of the safety clause in your Contract General Conditions Article 72. 

 

4. These guidelines are not intended to be complete in every detail, but are merely of a 

general nature.  The separate contractors are in no way relieved of their 

responsibilities for safety of persons and property, and compliance with all statutes, 

rules, regulations and orders applicable to the conduct of the work. 

 

5. The possession, use of and/or sale of any alcoholic beverage or illegal controlled 

drug substance will not be permitted on or immediately adjacent to the job site by 

any contractor, contractor employee, subcontractor employer or associate. 

 

6. The abuse of prescribed medication will not be permitted on or immediately adjacent 

to the job site by any contractor, contractor employee, subcontractor employee or 

associate. 

 

7. This Contractor, and other contractors, share the responsibility of monitoring and 

enforcing, as necessary, A.5 and A.6 above.  Any known, (or with due cause 

believed to be), violator of A.5 or A.6 shall be immediately reported to the General 

Contractor.   

 

8. The District reserves the right to take corrective action, as deemed in the best interest 

of the project and the DISTRICT, for violation of any health or safety standard.  This 

corrective action may include, but is not limited to; removal (from the job site) any 

unsafe tools/equipment, temporary work stoppage for any unhealthy or unsafe 

condition, immediate removal (from the job site) any person that is unwilling or 

incapable of conducting themselves in a manner that promotes a healthy and safe 

working atmosphere.  Any person found to be repeatedly in violation of health 

and/or safety standards will be permanently removed from the site. 

 

B. RESPONSIBILITIES 

 

1. The District demands that all project contractors perform in a reasonable and safe 

manner. 

 

2. The Contractors working on this project have the ultimate and total responsibility to 

conduct a sound accident control program as it pertains to their work and their 

employees, as well as to ensure safe working conditions for employees of other 

contractors. 
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3. The Contractor will ensure his employees cooperate with and coordinate safety 

matters with other contractors to form a joint safety effort. 

 

4. Employees who have been, or will be exposed to excessive (measured against 

applicable standards) levels of toxic materials or harmful physical agents shall be 

notified by the Contractor.  Notice of corrective action being taken shall be provided 

to the employees.  Accurate records must be kept of all exposures which are required 

to be monitored under the State and Federal Codes. 

 

5. In the event of a defense by the Contractor against unsafe independent employee 

actions, the Appeals Board requires that you must show evidence of the following: 

a. That the employee was experienced in the job being performed; 

b. That you as the employer have a well devised safety program which includes 

training employees in safety matters relating to their individual job 

assignments; 

c. That you effectively enforce your safety program; 

d. That you have and enforce a policy of sanctions against employees who 

violate your safety program; and 

e. That the employee caused a safety infraction which he or she knew was in 

violation of your safety requirement. 

 

C. SAFETY ACTIVITIES 

 

1. Contractors will conduct or initiate: 

a. Safety program as required by current State of California requirements. 

b. Weekly “tool box” safety meetings between Contractor and Contractor’s 

supervisors, foremen, employees, and subcontractors working on the project; 

and 

 

c. Weekly safety inspections of your work area and those areas of work under 

your responsibility or shared responsibility as well as taking any other 

necessary safety precautions. 

 

D. REPORTS 

 

1. Submit all preliminary, weekly, periodic and special reports to the General 

Contractor.  The Contractor is in no way relieved of the requirements for submission 

of reports to any agency or authority. 

a. All reports listing deficiencies, accidents, or injuries shall show corrective 

action taken. 

b. A weekly status and summary report of each “tool box” meeting held and 

items discussed.  Each report shall also contain attendance names, signatures 

and company affiliation. 

c. A weekly status report of inspection results.  The attached status forms are for 

your convenience only. 

d. A continuing list of deficiencies found, date identified, responsible party, 

corrective action and date corrected. 

e. Accident reports and injury forms.  Submit a copy of one of the following to 

the General Contractor for each case: 

1) California Division of Labor Statistics and Research Form 5020 (latest 

rev.), or; 

2) Federal OSHA Form 101, or; 

3) Insurance Company form similar to 1 or 2 above. 

f. A copy of CAL/OSHA Form 200 “Log and Summary of Occupational 

Injuries and Illness”. 
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2. Special Reports 

a. Notify the General Contractor immediately of any accident involving injury to 

personnel or property; and complete written reports within 24 hours of a death 

or injury of five (5) or more employees as a result of one accident. 

b. Copies of all toxic or harmful agent reports (See paragraph B.4.) 

 

3. Governmental Reports 

a. Notification of governmental authorities is the responsibility of each affected 

contractor. 

 

E. SAFETY DEFICIENCY CORRECTION 

 

1. All safety deficiencies will be corrected by contractors in accordance with the 

following priorities. 

a. Immediate correction of items with any probability of major or minor injury to 

people. 

b. Correction immediately of any accident probability which could involve 

people an/or equipment. 

c. Correction within one day (or sooner) of potential injury or damage to 

property. 

 

F. OUTSIDE SAFETY INSPECTIONS 

 

1. Unannounced inspections by city, state or federal safety agencies or insurance 

companies may occur. 

a. Contractors are to escort representatives of these agencies or companies 

directly to the General Contractor and assist him as required or directed. 

b. If the General Contractor is not available, the Contractor’s foreman or 

representative shall accompany the inspector on the inspection. 

 

G. INVESTIGATING 

 

1. All injuries are to be investigated by the contractors and reported. 

 

2. The General Contractor shall be notified prior to proceeding with an investigation. 

 

 H. SAFETY STANDARDS AND CODE 

 

1. All contractors are to provide their job supervision with applicable safety code 

publications and ensure they are familiar with the contents. 

 

2. Occupation Safety and Health Administration Standards (latest applicable edition) on 

the designated applicable safety standards. 

 

3. In states with OSHA approved plans, state codes will take precedence unless federal 

standards are more stringent, in which case federal standards shall apply. 

 

4. On General Services Administration (GSA) projects, applicable sections of the GSA 

Manual Accident & Fire Prevention on Construction and Alteration Work will apply 

in addition to all other codes and standards. 

 

5. All code and standard conflicts will be resolved by applying the most restrictive code 

and/or standard. 
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6. Suggested references for contractors are: 

a. Safety & Health Regulation for construction, U.S. Department of Labor, 

OSHA, Volume 37, No. 243. 

b. Construction safety orders, State Standard, CAL/OSHA, state of California, 

latest edition. 

c. GSA Manual - GSA - PBSP 5900.3. 

d. U.S. Army Engineering Manual - EM 385-1. 

e. Accident Prevention, Associated General Contractors. 

f. A short guide to the California Occupational Safety and Health Act - National 

Federation of Independent Business, 150 West 20th Avenue, San Mateo, 

California 94403. 

 

I. REQUIRED NOTICES: TO BE VISIBLY DISPLAYED  

 

1. Workers’ Compensation Insurance Notice. 

 

2. OSHA poster: Safety and Health Protection on the job. 

 

3. State of California Department of Human Resources: Notice to Employees 

Unemployment Insurance - Disability Insurance.  

 

4. Hard Hat Area Signs. 

 

5. List of ambulances, doctors and hospitals with telephone numbers which can be 

called during an emergency. 

 

6. Name and title of the safety representative from each contractor’s organization. 

 

7. Any other safety signs, slogans, etc. that will improve the general awareness of a 

joint safety program. 

 

J. PERMITS 

 

1. Permits from the Division in Industrial Safety are required before contractors may 

undertake the following kinds of work: 

a. Construction of trenches or excavations which are 5 feet or more deep, into 

which a person is required to descend; 

b. Construction of any building, structure, false work, or scaffolding more than 

three stories high. 

 

2. The Division of Industrial Safety may investigate or confer with the employer before 

the start of work.  If a pre-job safety conference between the Division of Industrial 

Safety personnel and the employer is a requirement specified by the Division of 

Industrial Safety at the time the permit is issued, employees or their representatives 

are to be included at the conference. 

 

3. Permits must be posted at or near each place of employment requiring a permit. If 

posting at the actual job site is not possible, the permit must be available for 

inspection at all times on the site, or, in the case of a mobile unit, at the employer’s 

head office in the area. 

 

4. Additional permits may be required from the Division of Industrial Safety or other 

applicable governmental agencies.  It is the responsibility of each contractor to 

determine, procure, and pay for their own such permits. 
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END OF SECTION 01 35 23 

 





IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE   

CAMPUS SECURITY CAMERA REPLACEMENT 

   

TESTING AND INSPECTION REQUIREMENTS 01 45 24 - 1 

FOR SCHOOL CONSTRUCTION 

SECTION 01 45 24 – TESTING AND INSPECTION REQUIREMENTS FOR SCHOOL CONSTRUCTION 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Regulatory Requirements: 

 

1. Part 1, Title 24, Section 4-335, California Code of Regulations:  Testing required by the 

Division of the State Architect ( DSA ). 

2. Part 2, Title 24, California Code of Regulations (2015 IBC and 2016 California Amendments):  

Inspections, testing and approvals required by individual sections therein. 

 

B. Selection of the material required to be tested shall be by the laboratory or the Owner's representative 

and not by the Contractor. 

 

C. Minimum test and inspections required:  See Structural Tests and Inspections, Division of the State 

Architect form DSA 103 ( 2016 CBC ). 

                                                

D. Any material shipped by the Contractor from the source of supply prior to having satisfactorily passed 

such testing and inspection or prior to the receipt of notice from said representative that such testing 

and inspection will not be required shall not be incorporated in the job. 

 

E. Selection and Payment of Testing Laboratory: 

 

1. Owner will employ and pay for services of an independent Testing Laboratory approved by the 

Architect, DSA, and the Structural Engineer to perform inspection and testing in accordance 

with Part 1, Title 24, Section 4-335, California Code of Regulations. 

2. Contractor shall pay for mileage and travel time for inspection services, required travel more 

than 300 miles from this project to test products purchased by Contractor.  Testing Laboratory 

shall forward all billings and records of such costs to the Owner for approval.  Such costs, if 

determined by the Owner to be attributable to the Contractor under this provision, will be 

deducted from Contractors final payment (or any funds due and payable) by change order. 

3. When materials tested fail to meet requirements herein specified, they shall be promptly 

corrected or removed and replaced and retested.  Costs involved in retesting will be paid by the 

Owner and deducted from Contractors final payment (or any funds due and payable) by change 

order. 

 

F. Laboratory Responsibilities: 

 

1. Laboratory shall be licensed to conduct testing and inspection operations in California.  It shall 

be supervised by a State Licensed Civil Engineer who shall certify all reports. 

2. Perform specified inspection, sampling and testing of Products in accordance with standards 

specified herein. 

3. Ascertain compliance of materials and mixes with requirements of Contract Documents. 

4. Promptly notify Architect, Project Inspector and Contractor by letter of observed irregularities of 

non-conformance of Work or Products. 

5. Immediately upon Testing Laboratory determination of a test failure, the laboratory shall 

telephone the results of test to Architect. On the same day laboratory shall send written test 

results to those named on the distribution list below. 
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G. Laboratory Reports:   

 

1. After each inspection and test, the testing facility shall promptly (no later then 14 days after test 

is complete) submit one copy of laboratory report to the following. 

 

a. Owner 

b. Architect 

c. Project Inspector 

d. General Contractor 

e. Structural Engineer 

f. Mechanical and Electrical Engineers ( Related Tests and Inspections ) 

g. Division of the State Architect 

 

2. Test reports shall include all tests made, regardless of whether such tests indicate that the 

material is satisfactory or unsatisfactory.  Samples taken but not tested shall also be reported.  

Records of special sampling operations as required shall also be reported.  The reports shall 

show that the material or materials were sampled and tested in accordance with the requirements 

of Titles 21 and 24 and with the approved specifications.  Test reports shall show the specified 

design strength.  They shall also state definitely whether or not the material or materials tested 

comply with requirements. 

3. Submit a report verifying that tests and inspections herein specified and otherwise required have 

been completed and material and workmanship complies with the contract documents.   Such 

verification reports shall be submitted at any time that work on the project is suspended, 

covering the tests up to that time, and at the completion of the project, covering all tests. 

 

H. Limits on Testing Laboratory Authority 

 

1. Laboratory may not release, revoke, alter or enlarge on requirements of Contract Documents. 

2. Laboratory may not approve or accept any portion of the Work. 

3. Laboratory may not assume any duties of the Contractor. 

4. Laboratory has no authority to stop work. 

5. Laboratory shall not interpret code in relation to the design of the building. 

 

I. Contractor Responsibility 

 

1. Deliver to laboratory at designated location, adequate samples of materials proposed to be used 

which require testing. 

2. Cooperate with laboratory personnel, Owner’s Representatives, Project Inspector and the 

Architect, and provide access to the work including weekends and after hours and to 

manufacturer’s facilities. 

3. Provide incidental labor and materials and facilities to provide at all times, safe access to Work 

to be tested, to obtain and handle samples at the site or at source of products to be tested, to 

facilitate tests and inspections, storage and curing of test samples. 

4. Notify General Contractor, Project Inspector and laboratory 24 hours prior to expected time and 

operations requiring inspection and testing services.  Also notify Owner in advance of 

manufacturer of materials to allow testing at source of supply for materials which require testing 

and inspection. 

5. Inspecting and Testing performed exclusively for the Contractor’s convenience shall be the sole 

responsibility of the Contractor. 

 

J. Inspection by the Owner  

 

1. The Owner and his representative shall at all times have access for the purpose of inspection to 

all parts of the work and to the shops therein the work is in preparation, and the Contractor shall 

at all times maintain proper facilities and provide safe access for such inspection. 
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2. The Owner shall have the right to reject materials and workmanship which are defective or to 

require their correction.  Rejected workmanship shall be satisfactorily corrected and rejected 

material shall be removed from the premises without cost to owner the Owner.  If the Contractor 

fails to correct such rejected work within a reasonable time, fixed by written notice, the Owner 

will correct same and charge the expense to the Contractor by Change Order. 

3. Should it be considered necessary or advisable by the Owner at any time before final acceptance 

of the entire work to make an examination of work already completed by removing or tearing 

out the same, the Contractor shall on request promptly furnish all necessary facilities, labor and 

materials.  If such work is found to be defective in any respect due to fault of the Contractor or 

his subcontractor, he shall defray all expenses of such examinations and of satisfactory 

reconstruction.  If, however, such work is found to meet the requirements of the Contract, the 

additional cost of labor and material necessarily involved in the examination and replacement 

shall be allowed the Contractor by change order. 

 

K. Inspector - Owners:  

 

1. An Inspector employed by the Owner and approved by the Division of the State Architect in 

accordance with the requirements of State of California Code of Regulations, Title 24 Part 1 will 

be assigned to the continuous inspection of the work.  His duties are specifically defined in 

Section 4-342 Part I, Title 24 CCR. 

2. The work of construction in all stages of progress shall be subject to the personal continuous 

observation of the Inspector.  He shall have free access to any or all parts of the work at any 

time.  The Contractor shall furnish the Inspector reasonable facilities for obtaining such 

information as may be necessary to keep him fully informed respecting the progress and manner 

of the work and character of the materials.  Inspection of the work shall not relieve the 

Contractor from any obligation to fulfill this Contract. 

 

L. Inspector  --  Owner  --  FIELD OFFICE:  See General Conditions. 

 

 

PART 2 - PRODUCTS  (Not Applicable) 

 

 

PART 3 - EXECUTION  (Not Applicable) 

 

 

 

END OF SECTION 01 45 24 
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PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Cutting and Patching Proposal:  Submit a proposal describing procedures in advance of the time 

cutting and patching will be performed.  Request approval to proceed.  Include the following: 

 

1. Describe the extent of cutting and patching.  Show how it will be performed and indicate why it 

cannot be avoided. 

2. Describe changes to existing construction.  Include changes to structural elements and operating 

components and changes in the building's appearance and other significant visual elements. 

3. List products to be used and firms that will perform Work. 

4. Indicate dates when cutting and patching will be performed. 

5. Utilities:  List utilities that will be disturbed or relocated and those that will be temporarily out-

of-service.  Indicate how long service will be disrupted. 

6. Where cutting and patching involve adding reinforcement to structural elements, submit details 

and engineering calculations showing the integration of reinforcement with the original 

structure. 

7. Approval to proceed does not waive the Architect's right later to require complete removal and 

replacement of unsatisfactory Work. 

 

B. Requirements for Structural Work:  Do not cut and patch structural elements in a manner that would 

change their load-carrying capacity or load-deflection ratio. 

 

1. Unless shown explicitly on plans, no structural member shall be cut, neither drilled nor notched, 

without prior written authorization from the structural engineer and the Division of the State 

Architect.  

2. Obtain approval before cutting and patching the following structural elements: 

 

a. Foundation construction. 

b. Bearing and retaining walls. 

c. Timber and primary wood framing. 

 

C. Operational Limitations:  Do not cut and patch operating elements in a manner that would reduce their 

capacity to perform as intended.  Do not cut and patch operating elements in a manner that would 

increase maintenance or decrease operational life or safety. 

 

1. Obtain approval before cutting and patching the following operating elements or safety related 

systems: 

 

a. Primary operational systems and equipment. 

b. Fire protection systems. 

c. Electrical wiring systems. 

 

D. Visual Requirements:  Do not cut and patch exposed construction in a manner that would, in the 

Architect's opinion, reduce the building's aesthetic qualities.  Do not cut and patch in a manner that 

would result in visual evidence of cutting and patching.  Remove and replace construction cut and 

patched in a visually unsatisfactory manner. 

 

1. Retain the original Installer to cut and patch the exposed Work listed below.  If it is impossible 

to engage the original Installer, engage a recognized experienced and specialized firm. 
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a. Ornamental metal. 

b. Matched-veneer woodwork. 

c. Stucco and ornamental plaster. 

 

E. Existing Warranties:  Replace, patch, and repair material and surfaces cut or damaged in such a 

manner as not to void warranties. 

 

 

PART 2 - PRODUCTS 

 

2.01 MATERIALS 

 

A. Use materials identical to existing materials.  Use materials that visually match adjacent surfaces to 

the fullest extent possible if identical materials are unavailable.  Use materials whose performance 

will equal that of existing materials. 

 

 

PART 3 - EXECUTION 

 

3.01 EXAMINATION 

 

A. Examine surfaces to be cut and patched and conditions under which Work is to be performed before 

cutting.  If unsafe or unsatisfactory conditions are encountered, take corrective action. 

 

1. Before proceeding, meet with parties involved.  Review areas of potential interference and 

conflict.  Coordinate procedures and resolve potential conflicts before proceeding. 

 

3.02 PREPARATION 

 

A. Temporary Support:  Provide temporary support of Work to be cut. 

 

B. Protection:  Protect existing construction to prevent damage.  Provide protection from adverse 

weather conditions for portions that might be exposed during cutting and patching operations. 

 

C. Avoid interference with use of adjoining areas or interruption of free passage to adjoining areas. 

 

D. Avoid cutting pipe, conduit, or ductwork serving the building but scheduled to be removed or 

relocated until provisions have been made to bypass them. 

 

3.03 PERFORMANCE 

 

A. Performance:  Employ skilled workmen.  Proceed at the earliest feasible time and complete without 

delay. 

 

1. Cut construction to install other components or perform other construction and subsequent 

fitting and patching required to restore surfaces to their original condition. 

 

B. Cutting:  Cut using methods that will not damage elements retained or adjoining construction.  

Comply with the original Installer's recommendations. 

 

1. Use hand or small power tools designed for sawing or grinding, not hammering and chopping.  

Cut holes and slots as small as possible, neatly to size required, and with minimum disturbance 

of adjacent surfaces.  Temporarily cover openings when not in use. 

2. To avoid marring finished surfaces, cut or drill from the exposed or finished side into concealed 

surfaces. 



IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE 

CAMPUS SECURITY CAMERA REPLACEMENT 

  

CUTTING AND PATCHING 01 73 29 - 3 

3. Cut through concrete and masonry using a cutting machine, such as a Carborundum saw or a 

diamond-core drill. 

4. Comply with requirements of applicable Division 2 Sections where cutting and patching requires 

excavating and backfilling. 

5. Where services are required to be removed, relocated, or abandoned, by-pass utility services 

before cutting.  Cut-off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug 

and seal the remaining pipe or conduit to prevent entrance of moisture or other foreign matter 

after by-passing and cutting. 

 

C. Patching:  Patch with durable seams that are as invisible as possible.  Comply with specified 

tolerances. 

 

1. Inspect and test patched areas to demonstrate integrity of the installation. 

2. Restore exposed finishes of patched areas and extend finish restoration into retained adjoining 

construction in a manner that will eliminate evidence of patching and refinishing. 

3. Where removing walls or partitions extends one finished area into another, patch and repair floor 

and wall surfaces in the new space.  Provide an even surface of uniform color and appearance.  

Remove floor and wall coverings and replace with new materials to achieve uniform color and 

appearance. 

 

a. Where patching occurs in a smooth painted surface, extend final paint coat over entire 

surface containing the patch after the area has received primer and second coat. 

 

4. Patch, repair, or rehang ceilings as necessary to provide an even-plane surface of uniform 

appearance. 

 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, mortar, 

oils, putty, and similar items.  Clean piping, conduit, and similar features before applying paint or 

finishing materials.  Restore damaged pipe covering to its original condition. 

 

 

 

END OF SECTION 01 73 29 





IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE 

CAMPUS SECURITY CAMERA REPLACEMENT 

  

PROGRESS AND FINAL CLEANING 01 74 00 - 1 

SECTION 01 74 00 PROGRESS AND FINAL CLEANING 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division One apply to this section. 

 

B. Maintain project site, surrounding areas, and public properties free from accumulations of waste, 

debris, and rubbish caused by operations. 

 

C. After work, remove waste materials, rubbish, tools, equipment, machinery, and surplus materials, and 

clean sight-exposed surfaces.  Leave the project site clean and ready for occupancy. 

 

1.02 GENERAL 

 

A. Conduct cleaning and disposal operations in accordance with legal requirements. 

 

1. Do not dump or bury rubbish and waste materials on the project site. 

2. Do not dispose of volatile wastes in storm or sanitary drains. 

 

B. Hazards Control: 

 

1. Store volatile wastes and hazardous materials (i.e., paint, oils, etc.) in covered metal containers 

and remove them from the premises daily. 

2. Prevent accumulation of wastes which create hazardous conditions. 

3. Provide adequate ventilation during the use of volatile or noxious substances. 

 

1.03 MATERIALS 

 

A. Use only cleaning materials recommended by the manufacturer of the surface to be cleaned. 

 

B. Use cleaning materials only on surfaces recommended by the material manufacturer. 

 

1.04 PROGRESS CLEANING DURING CONSTRUCTION 

 

A. Execute cleaning daily to ensure project site, Owner’s premises, adjacent and public properties are 

maintained free from accumulations of waste materials, debris and rubbish. 

 

B. Provide on project dump site, containers for collection of waste materials, debris, and rubbish. 

 

C. Remove waste materials, debris and rubbish from Owner’s premises and legally dispose of off 

Owner’s property. 

 

D. Vacuum clean interior areas when ready to receive finish painting, and continue vacuum cleaning on 

an as-needed basis until building is ready for substantial completion or occupancy. 

 

E. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process will 

not fall on wet, newly painted surfaces. 

 

1.05 FINAL CLEANING 

 

A. Employ experienced workers or professional cleaners for final cleaning. 
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B. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed 

interior and exterior surfaces, and of accessible concealed spaces. 

 

C. Clean glass and surfaces exposed to view.  Remove temporary labels, stains, and foreign substances. 

 

D. Repair, patch, and touch-up marred surfaces to specified finish, and to match adjacent surfaces. 

 

E. Broom-clean paved surfaces. 

 

F. Polish transparent and glossy surfaces. 

 

G. Vacuum carpeted and soft surfaces. 

 

H. Wax and polish resilient floor surfaces. 

 

I. Wash and polish ceramic surfaces. 

 

J. Clean machinery and equipment. 

 

K. Clean plumbing fixtures to a sanitary condition.  Use non-corrosive, non-abrasive cleaning materials. 

 

L. Replace filters of operating equipment. 

 

M. Clean and polish light fixtures. 

 

N. Clean and polish hardware and metal surfaces. 

 

O. Clean walls and ceilings of dust, dirt, stains, hand marks, paint spots, plaster drops, and like defects. 

 

P. Clean construction site.  Sweep paved areas and rake clean landscaped surfaces. 

 

Q. Clean out and flush drains from construction debris.  Flood-test prior to occupancy. 

 

R. Remove waste and surplus materials, rubbish, and construction facilities from the site.  Do not use 

Owner’s waste removal system or any system belonging to owners of adjacent properties. 

 

S. Keep project clean until it is occupied by the Owner. 

 

T. Schedule final cleaning as accepted by the CONSTRUCTION MANAGER to enable the 

ARCHITECT and SCHOOL DISTRICT to accept a completely clean project. 

 

 

 

PART 2 – PRODUCTS – Not Used 

 

 

PART 3 – EXECUTION – Not Used 

 

 

 

END OF SECTION 01 74 00 
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SECTION 01 74 19 CONSTRUCTION WASTE MANAGEMENT 

 

 

PART 1 – GENERAL 

 

1.01 DESCRIPTION 

 

A. This Section Includes Procedures for ensuring the optimal diversion of construction waste 

generated by the Work within the limits of the Construction Schedule, Contract Sum, and 

available materials, equipment, and products. 

 

1. The SUBCONTRACTOR shall promote the CLIENT's efforts to create a resource-

efficient and environmentally sensitive structure and effect optimum control of solid 

waste and recoverable resources generated in the Work. 

2. Subcontractor shall recycle, salvage, reuse, or otherwise divert 75% of the construction 

waste generated in the Work from the landfill. 

 

B. Related Work:  Documentation affecting the Work of this Section includes, but is not necessarily 

limited to, the following Scope of Work: 

 

1.  Removal, Cleanup, and Demobilization  

2.  Minor Demolition  

3.  Selective Demolition 

4.  All Construction Activities, All Divisions 

 

1.02 DEFINITIONS 

 

A. Class III Landfill:   A landfill that accepts non-hazardous resources such as household, 

commercial, and industrial waste, resulting from construction, remodeling, repair, and demolition 

operations. A Class III landfill must have a solid waste facilities permit from the California 

Integrated Waste Management Board (CIWMB) and be regulated by the Local Enforcement 

Agency (LEA). 

 

B. Construction and Demolition Waste:    Includes all non-hazardous solid resources resulting from 

construction, remodeling, alterations, repair, and demolition operations. 

 

C. Disposal:    Acceptance of solid wastes at a legally operating facility for the purpose of landfilling. 

Includes Class III landfills and inert fills. 

 

D. Inert Backfill Site:    A location, other than inert fill or other disposal facility, to which inert 

materials are taken for the purpose of filling an excavation, shoring, or other soil engineering 

operation. 

 

E. Inert Fill:     A facility that legally accepts inert waste such as asphalt and concrete exclusively for 

disposal. 

 

F. Inert Solids/Inert Waste:    Non-liquid solid resources including, but not limited to, soil and 

concrete, that do not contain hazardous waste or soluble pollutants at concentrations in excess of 

water-quality objectives established by a regional Water Board pursuant to Division 7 (Section 

13000 et seq.) of the California Water Code and does not contain significant quantities of 

decomposable solid resources. 

 

G. Mixed Debris:   Loads that include commingled recyclable and non-recyclable materials generated 

at the construction site. 
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H. Mixed Debris Recycling Facility:   A solid resources processing facility that accepts loads of 

commingled construction and demolition debris for the purpose of recovering re-usable and 

recyclable materials and disposing the non-recyclable residual materials. 

 

I. Recycling:   The process of sorting, cleansing, treating and reconstituting materials for the purpose 

of using the altered form in the manufacture of a new product. Recycling does not include burning, 

incinerating or thermally destroying solid waste. 

 

J. On-site Recycling:     Materials that are sorted and processed for use in an altered form in the 

Work, (e.g. concrete is crushed for use as base for a parking lot on the site). 

 

K. Off-site Recycling:     Materials hauled to a location and used in an altered form in the 

manufacture of a new product. 

 

L. Recycling Facility:    An operation that can legally accept materials for the purpose of processing 

the materials into an altered form for the manufacture of a new product. Depending on the types of 

materials accepted and operating procedures, a recycling facility may or may not be required to 

have a Solid Waste Facilities permit from the CIWMB or be regulated by the LEA. 

 

M. Reuse:    Materials that are recovered for use in the same form. This includes materials are used 

on-site or off-site. Refers also to Salvage Material, in which materials recovered for reuse and sold 

or donated to a third party. 

 

N. Source-Separated Materials:    Materials that are sorted at the site of generation by individual 

material type for the purpose of recycling, i.e., loads of concrete that are source-separated for 

delivery to a base course recycling facility. 

 

O. Solid Waste:    Materials that have been designated as non-recyclable and are discarded for the 

purposes of disposal. 

 

P. Transfer Station:     A facility that can legally accept solid wastes for the purpose of temporarily 

storing the materials for re-loading onto other trucks and transporting them to a landfill for 

disposal, or recovering some materials for reuse or recycling. Transfer stations must be permitted 

by the CIWMB and regulated by the LEA. 

 

1.03 SUBMITTALS 

 

A. Construction Waste Management Plan: 

 

1. Prior to the Bid, SUBCONTRACTOR shall conduct a site assessment and estimate the 

types and quantities of materials under the Work that are anticipated to be feasible for on-

site processing, source separation for recycling, or reuse, and shall note the procedures 

intended for a recycling, reuse, or salvage program.   

2. Not more than twenty (20) working days after award of Contract and prior to the 

commencement of the Work, SUBCONTRACTOR shall prepare and submit a written 

Solid Resources Management Plan including, but not limited to, the following (submit in 

format provided herein as Attachment A): 

 

a. SUBCONTRACTOR and Project identification information. 

b. Procedures to be used. 

c. Materials to be reused and recycled. 

d. Estimated quantity of materials. 

e. Names and location of reused and recycling facilities/sites. 
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B. Required Submittal of Summary of Diversion and Disposal With Each Application for Progress 

Payment:  

 

1. A summary of recyclables and solid resources generated by the construction and 

demolition operations. Submit on Document 00 62 23 Construction Waste Diversion 

Form. Failure to submit the form and its supporting documentation may render the 

application for progress payment incomplete and delay progress payments. Include 

manifests, weight tickets, receipts, and invoices specifically identifying the Project and 

materials sent to: 

 

a. Source Separated Recycling Facilities  

b. Mixed Debris Recycling Facilities 

c. Class III Landfills 

d. Inert Materials accepted at Class III Landfills as daily cover 

e. Inert Fills 

f. Inert Backfill Sites other than Inert Fills 

 

2. With each submittal of SUBCONTRACTOR'S application for process payment, the 

SUBCONTRACTOR is required to submit to the LEED Coordinator the attached, 

"Summary of Solid Waste Diversion and Disposal, " quantifying all materials generated 

in the Work, disposed in Class III Landfills, or diverted from disposal through recycling. 

Indicate zero (0) if there is no quantity to report for a type of material. As indicated on 

the form: 

 

a. Disposal or recycling reporting shall be made either in tons or in cubic yards. If 

scales are available at disposal or recycling facility, report in tons; otherwise, 

report in cubic yards. 

b. Indicate locations to which materials are delivered for disposal, recycling, 

accepted as daily cover, or taken for inert backfill. 

c. The Summary Form must be accompanied by legible copies of weigh tickets, 

receipts, or invoices that specifically identify the project generating the material. 

Said documents must be from recyclers and/or disposal site operators that can 

legally accept the materials for the purpose of reuse, recycling, or disposal.  

d. Indicate the Project title, Work Order Number; name of the company completing 

the Summary Form and compiling backup documentation; the printed name, 

signature, and daytime phone number(s) of the person completing the form, the 

beginning and ending dates of the period covered on the Summary Form; and 

the date that the Summary Form is completed. 

 

1.04 RECYCLING, REUSE, AND SALVAGE REQUIREMENTS 

 

A. Development and Implementation of Recycling Procedures: Based upon Contract Documents, the 

SUBCONTRACTOR'S Construction Waste Management Plan, estimated quantities of available 

materials, and availability of recycling facilities, SUBCONTRACTOR shall develop and 

implement procedures to reuse, salvage, and recycled materials to the greatest extent feasible. 

Procedures shall include source separated recycling, as well as mixed recycling efforts. Procedures 

shall include consideration of on-site recycling. 

 

1. On-site or Off-site Recycling Source-Separated Materials: SUBCONTRACTOR shall 

develop and implement a program to include source separation of solid resources, to the 

greatest extent feasible, of the following types: 

 

a. Asphalt 
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b. Concrete, concrete block, slump stone (decorative concrete block), and rocks 

c. Dirt 

d. Metal, ferrous and non-ferrous 

e. Wood  

f. Green materials (i.e. tree trimmings) 

g. Other materials, as appropriate, such as red clay brick and corrugated cardboard 

 

Off-site Recyclables shall be legally transported to a source separated or mixed debris-

recycling facility. On-site Recycling program shall produce a quality product to meet the 

requirements identified in the Contract Documents. On-site recycling Plans shall also 

estimate the amount to be used in the Work and include a program for off-site recycling 

of any excess material that cannot be used in the Work. At no time shall the on-site 

recycling, stock piling of separated or to-be-separated materials cause or create any 

nuisance or health menace to the site, other public or private properties. 

 

2. Mixed Debris Recycling:     Develop and implement a program to transport loads of 

commingled construction and demolition materials that cannot be feasibly source-

separated to a mixed recycling facility.  

3. Salvageable Items:     Perform a site pre-assessment, identify materials that are feasible 

for salvage, determine requirements for site storage, and transportation of materials to a 

salvage facility.  

4. Disposal Operations: 

 

a. Using a permitted waste hauler or its own trucking services, 

SUBCONTRACTOR shall legally transport and dispose of materials that cannot 

be delivered to a source separated or mixed recycling facility, to a transfer 

station or disposal facility that can legally accept the materials for the purpose of 

disposal. 

b. Do not burn, bury or otherwise dispose of solid waste on the project Jobsite. 

 

5. Hauling: 

 

a. SUBCONTRACTOR is responsible for arranging collection of materials, by a 

permitted waste hauler or using its own trucks, to facilities that can legally 

accept construction and demolition materials for purpose of reuse, recycling, or 

disposal. 

b. Prior to delivering materials, SUBCONTRACTOR shall familiarize itself with 

the Specifications for acceptance of construction and demolition materials at 

recycling facilities.   

 

B. Participate in Reuse Programs:    Implement a reuse program to the greatest extent feasible. 

Alternatives include: 

 

1. California Materials Exchange (CAL-MAX) Program sponsored by the California 

Integrated Waste Management Board. CAL-MAX is a free service provided by the 

California Integrated Waste Management Board, designed to help businesses find 

markets for materials that traditionally would be discarded. The premise of the CAL-

MAX Program is that material discarded by one business may be a resource for another 

business. To obtain a current Materials Listings Catalog, call CAL-MAX/California 

Integrated Waste Management Board at [(916) 255-2369 or (800) 553-2962.] 

2. Habitat for Humanity: a non-profit housing organization that rehabilitates and builds 

housing for low-income families.   

3. Other reuse organizations or activities. 
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PART 2 – PRODUCTS (Not Applicable) 

 

 

PART 3 – EXECUTION (Not Applicable) 

 

 

 

END OF SECTION 01 74 19 





IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE 

CAMPUS SECURITY CAMERA REPLACEMENT 

 

CONTRACT CLOSEOUT PROCEDURES 01 77 19 - 1 

SECTION 01 77 19 CONTRACT CLOSEOUT PROCEDURES 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and other Division One Specification Sections, apply to this section. 

 

B. This section includes administrative and procedural requirements for contract closeout, including but 

not limited to the following: 

 

1. Inspection procedures. 

2. Operation and maintenance manuals. 

3. Warranties. 

4. Instruction of Owner’s personnel. 

 

C. Related Sections include the following: 

 

1. Divisions 2 through 33 are for specific closeout and special cleaning requirements for products 

of those sections. 

 

1.02 SUBSTANTIAL COMPLETION 

 

A. Preliminary Procedures: Complete the following before requesting an inspection to determine the 

substantial completion date.  List items below that are incomplete in request. 

 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, 

and reasons why the work is not complete. 

2. Advise the Owner of pending insurance changeover requirements. 

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 

4. Obtain and submit releases permitting Owner unrestricted use of the work and access to services 

and utilities.  Include occupancy permits, operating certificates, and similar releases. 

5. Prepare and submit Project Record Documents, operation, and maintenance manuals. 

6. Deliver tools, spare parts, extra materials, and similar items to the location designated by the 

Owner.  Label with manufacturer’s name and model number where applicable. 

7. Complete startup testing of systems. 

8. Submit test/adjust/balance records. 

9. Terminate and remove temporary facilities from project site, along with mockups, construction 

tools, and similar elements. 

10. Complete final cleaning requirements, including touchup painting. 

 

B. Inspection:  Submit a written request for inspection for substantial completion via the 

CONSTRUCTION MANAGER.  On receipt of request, Architect will either proceed with inspection 

or notify Contractor of unfulfilled requirements.  Architect will prepare the Certificate of Substantial 

Completion after inspection or will notify Contractor of items, either on Contractor’s list or additional 

items identified by Architect, which must be completed or corrected before certificate will be issued. 

 

1. Reinspection:  Request reinspection when the work identified in previous inspections as 

incomplete is completed or corrected. 

2. If a reinspection identifies work that remains uncompleted, the Contractor shall be responsible 

for the cost of additional inspections by the Architect.  The Architect will submit a time and 
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material invoice to the Owner, who will deduct the amount from the balance due to the 

Contractor. 

3. Results of completed inspection will form the basis of requirements for final completion. 

 

1.03 FINAL COMPLETION 

 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, 

complete the following: 

 

1. Submit a final Application for Payment according to Division 1 section “Payment Procedures”. 

2. Submit certified copy of Architect’s substantial completion inspection list of items to be 

completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the 

list shall state that each item has been completed or otherwise resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 

requirements. 

4. Instruct Owner’s personnel in operation, adjustment, and maintenance of products, equipment, 

and systems.  Revise paragraph and subparagraph below to comply with office policy and 

project requirements. 

 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 

Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  

Architect will prepare a final Certificate for Payment after inspection or will notify contractor of 

construction that must be completed or corrected before certificate will be issued. 

 

1. Reinspection:  Request reinspection when the work identified in previous inspections as 

incomplete is completed or corrected. 

2. If a reinspection identifies work that remains uncompleted, the Contractor shall be responsible 

for the cost of additional inspections by the Architect.  The Architect will submit a time and 

material invoice to the Owner, who will deduct the amount from the balance due to the 

Contractor. 

 

1.04 OPERATION AND MAINTENANCE MANUALS 

 

A. Assemble a complete set of operation and maintenance data indicating the operation and maintenance 

of each system, subsystem, and piece of equipment not part of a system.  Include operation and 

maintenance data required in individual specification sections and as follows: 

 

1. Operation Data: 

 

a. Emergency instructions and procedures. 

b. System, subsystem, and equipment descriptions, including operating standards. 

c. Operating procedures, including startup, shutdown, seasonal, and weekend operations. 

d. Description of controls and sequence of operations. 

e. Piping diagrams. 

 

2. Maintenance Data: 

 

a. Manufacturer’s information, including list of spare parts. 

b. Name, address, and telephone number of installer or supplier. 

c. Maintenance procedures. 

d. Maintenance and service schedules for preventive and routine maintenance. 

e. Maintenance record forms. 

f. Sources of spare parts and maintenance materials. 

g. Copies of maintenance service agreements. 

h. Copies of warranties and bonds. 
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B. Organize operation and maintenance manuals into suitable sets of manageable size.  Bind and index 

data in heavy duty, 3-ring, vinyl covered, loose leaf binders, in thickness necessary to accommodate 

contents, with pocket inside the covers to receive folded oversized sheets.  Identify each binder on 

front and spine with the printed title “OPERATION AND MAINTENANCE MANUAL,” project 

name, and subject matter of contents. 

 

1.05 WARRANTIES 

 

A. Submittal Time:  Submit written warranties to the Construction Manager for designated portions of 

the work where commencement of warranties, other than date of substantial completion, is indicated. 

 

B. Organize warranty documents into an orderly sequence based on the table of contents of the project 

manual. 

 

1. Bind warranties and bonds in heavy duty, 3-ring, vinyl covered, loose leaf binders, thickness as 

necessary to accommodate contents, and sized to receive 8-1/2 by 11 inch (115 by 280 mm) 

paper. 

2. Provide heavy paper dividers with plastic covered tabs for each separate warranty.  Mark tab to 

identify the product or installation.  Provide a typed description of the product or installation, 

including the name of the product and the name, address, and telephone number of installer. 

3. Identify each binder on the front and spine with the typed or printed title “WARRANTIES”, 

project name, and name of Contractor. 

 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

 

 

PART 2 – PRODUCTS – Not Used 

 

 

PART 3 - EXECUTION 

 

3.01 DEMONSTRATION AND TRAINING 

 

A. Instruction:  Instruct Owner’s personnel to adjust, operate, and maintain systems, subsystems, and 

equipment not part of a system. 

 

1. Provide instructors experienced in operation and maintenance procedures. 

2. Provide instruction at mutually agreed upon times.  For equipment that requires seasonal 

operation, provide similar instruction at the start of each season. 

3. Schedule training with Owner with at least 14 days advanced notice. 

 

B. Program Structure:  Develop an instruction program that includes individual training modules for each 

system and equipment not part of a system, as required by individual specification sections.  For each 

training module, develop a learning objective and teaching outline.  Include instruction for the 

following: 

 

1. System design and operational philosophy. 

2. Review of documentation. 

3. Operations, Adjustments and Troubleshooting. 

4. Maintenance and Repairs. 

 

END OF SECTION 01 77 19 





IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE 

CAMPUS SECURITY CAMERA REPLACEMENT 

  

PROJECT RECORD DOCUMENTS 01 78 39 - 1 

SECTION 01 78 39 PROJECT RECORD DOCUMENTS 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division One apply to this section. 

 

B. Maintain at the project site one copy of the following: 

 

1. Complete contract documents (prints and reproducible) as noted below: 

 

a. Specifications and addenda. 

b. Reviewed shop drawings and samples. 

c. Modifications:  Change orders and other written amendments to the contract. 

d. Field Test Records. 

 

C. Store record documents in the temporary field office, separate from documents used for construction.  

Replace soiled or illegible documents. 

 

D. Provide files and racks for storage of documents. 

 

E. Maintain documents in clean, dry, and legible condition. 

 

F. Do not use record documents for construction purposes. 

 

G. Make documents available at all times for inspection by Owner and Architect. 

 

H. Drawings shall be the same size and format as the original construction documents. 

 

1.02 MARKING DEVICES 

 

A. Provide fine ballpoint colored pens for marking. 

 

1.03 RECORDING 

 

A. Label each document (on the first sheet or page) “RECORD DRAWING” in 2-inch high printed 

letters. 

 

B. Keep record documents current.  Record concisely and neatly all actual revisions to the work on a 

weekly basis. 

 

1. Do not permanently conceal any work until the required information has been recorded. 

2. Drawings.  Legibly mark to record actual construction: 

 

a. Measured depths of various foundation elements in relation to the main floor level or 

survey datum. 

b. Measured horizontal and vertical location of underground utilities and appurtenances 

referenced to permanent surface improvements.  Identify drains and sewers by invert 

elevation. 

c. Measured locations of internal utilities and appurtenances concealed in construction 

referenced to visible and accessible features of the work.  Identify ducts, dampers, valves, 

access doors, and control equipment wiring. 

d. Field changes of dimension and detail. 
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e. Changes made by change orders and other modifications, including all clarification 

drawings, instruction bulletins, and other construction correspondence. 

f. Details not on original drawings. 

 

C. Specifications and Addenda:  Legibly mark and record at each product section description of actual 

products installed to include the following: 

 

1. Manufacturer, trade name, catalog number, and supplier of each product and item of equipment. 

2. Authorized product substitutions or alternates utilized. 

3. Changes made by change orders and other modifications. 

4. Other matters not originally specified. 

 

D. Shop Drawings and Samples:  Maintain as record documents; legibly annotate shop drawings and 

samples to record changes made after review. 

 

E. Record Drawings: 

 

1. The Contractor shall furnish a set of reproducible structural, mechanical, plumbing, electrical 

and landscape record drawings upon completion of construction, to the requirements noted 

above.  These record drawings shall be in the same size and format as the original drawings. 

2. Structural, mechanical, plumbing, and electrical information shall include circuiting, wiring 

sizes, equipment/member sizing, etc., drawn in a professional manner similar to that indicated on 

the construction drawings.  The record drawings for each discipline shall represent a complete 

picture of that entire system, as constructed. 

 

1.04 SUBMITTALS 

 

A. Obtain Inspector’s signed certification that record documents have been fully updated prior to 

submitting monthly payment requests.  Compliance is mandatory before payment will be made. 

 

B. Submit Inspector’s certified documents to Architect with claim for final application for payment.  

Fully complete record documents are a prerequisite to final payment. 

 

C. At completion of project, deliver all record documents to Architect.  Architect and consultants will 

review the completed record drawings, both prints and mylars, and return to the Contractor with 

required changes annotated. 

 

1. Architect will transfer data from the record drawing prints to the Architect’s office originals. 

 

D. Accompany submittal with transmittal letter containing: 

 

1. Date 

2. Project title and number 

3. Contractor’s name and address 

4. Number and title of each record document 

5. Certification that each document, as submitted, is complete and accurate and signature of 

Contractor or his authorized representative. 
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PART 2 – PRODUCTS – Not Used 

 

 

PART 3 – EXECUTION – Not Used 

 

 

 

END OF SECTION 01 78 39 
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SECTION 02 41 31 SELECTIVE SITE DEMOLITION 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division 01 apply to this section. 

 

Scope of work:  Complete all demolition work as shown on contract documents or as required to 

permit the installation of new construction, including but not limited to the following 

 

1. Remove existing site concrete and misc. Site improvements. 

2. Remove existing trees as required for completion of new construction. 

 

 

1.02 MATERIALS OWNERSHIP 

 

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to 

remain the Owner's property, demolished materials shall become the Contractor's property. They shall 

be removed from the site with further disposition at the Contractor's option. 

 

B. Record drawings at Project closeout according to Section 01 77 19 "Contract Closeout." 

 

1. Identify and accurately locate capped utilities and other subsurface structural, electrical, or 

mechanical conditions. 

 

 

1.03 QUALITY ASSURANCE 

 

A. Demolition Firm Qualifications:  Engage an experienced firm that has successfully completed 

demolition work similar to that indicated for this project. 

 

B. Public Utilities:  Give all required notices, pay fees and charges, and arrange for disconnection and 

removal of abandoned public utilities and meters. 

 

C. Photographic and Video Documentation:  Refer to Section 01380. Before starting work on this 

section, provide one set of photographs and one video of existing conditions to be affected by the 

demolition work. Provide progress videos as demolition work progresses, at intervals as approved, 

illustrating substrates, connections, concealed conditions, preservation of historical construction, and 

other conditions that will benefit subsequent work. 

 

1.04 DEFINITIONS:  The following terms have the meanings indicated when used in this section and on related 

drawings. 

 

A. Remove:  Remove and legally dispose of items except those indicated to be reinstalled, salvaged, or to 

remain the Owner's property. 

 

B. Remove and Salvage:  Items indicated to be removed and salvaged remain on the Owner's property. 

Remove, clean, and pack or crate items to protect against damage. Identify the contents of containers 

and deliver them to the Owner's designated storage area. 

 

C. Remove and Reinstall:  Remove items indicated; clean, service, and otherwise prepare them for reuse; 

store and protect against damage. Reinstall items in the locations indicated. 

 



IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE   

CAMPUS WIDE SECURITY CAMERA REPLACEMENT 

SELECTIVE SITE DEMOLITION 02 41 31 - 2 

D. Existing to Remain:  Protect construction indicated to remain against damage and soiling during 

demolition. When permitted by the Architect, items may be removed to a suitable, protected storage 

location during demolition and then cleaned and reinstalled in their original locations. 

 

1.05 ENVIRONMENTAL CONDITIONS 

 

A. Hazardous Materials:  Prior to starting work, obtain from the Owner certification that hazardous 

materials have been removed. In the event additional material which is suspected to be friable 

asbestos or other regulated hazardous material is encountered during the demolition work, the 

Contractor shall stop work in such areas and notify the Owner. The materials will be inspected and 

tested, if necessary, by the Owner. If the material is found to be friable asbestos or other hazardous 

material, the Owner will provide for its removal or encapsulation without delay at Owner's expense. 

After treatment the Owner will test and certify that the contamination has been removed or controlled 

to within legal requirements and Contractor will be notified to proceed with the work in writing. 

 

B. Noise Control:  Perform all work in a manner and at times which will keep production of 

objectionable noise to a minimum amount of noise. Instruct all workers in noise control procedures. 

Noise that adversely affects adjacent properties will not be tolerated. Such conditions shall be the 

Owner's determination. 

 

C. Dust Control:  Take appropriate action to check the spread of dust, and to avoid the creation of a 

nuisance in the surrounding area. Do not use water if it results in hazardous or objectionable 

conditions, such as flooding or pollution. Comply with all dust regulations imposed by local air 

pollution agencies. Remove dust and dirt from work area at least daily or more frequently as needed 

or directed. 

 

D. Pest Control:  Take appropriate measures to prevent the spread of pests and vermin from areas where 

work is being performed to other areas including the site and adjacent buildings. 

 

1.06 PROJECT SITE CONDITIONS 

 

A. The intent of the drawings is to show existing site and building conditions with information developed 

from the original construction documents, field surveys, and Owner's records, and to generally show 

the amount and types of demolition and removals required to prepare existing areas for new work. 

Contractor shall make a detailed survey of existing conditions pertaining to the work before 

commencing demolition. 

 

B. Extent:  perform removals to extent required plus such additional removals as are necessary for 

completion even though not indicated or specified. 

 

1.07 PROTECTION 

 

A. Existing Work:  Protect existing work which is to remain in place. 

 

B. Trees:  Protect trees within the project site which might be damaged during demolition. 

 

1.08 EXPLOSIVES:  Use of explosives will not be permitted. 

 

1.09 BURNING:  Burning will not be permitted. 

 

 

PART 2 – PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION 
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3.01 EXAMINATION:  Verify that utilities have been disconnected and capped. 

 

3.02 PREPARATION:  Conduct demolition operations and remove debris to ensure minimum interference with 

roads, streets, walks, and other adjacent occupied and used facilities. Do not close or obstruct streets, 

walks, or other adjacent occupied or used facilities without permission from Owner and authorities having 

jurisdiction. Provide alternate routes around closed or obstructed traffic ways if required by governing 

regulations. 

 

3.03 UTILITIES 

 

A. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, 

flammables, or other dangerous materials before proceeding with demolition operations. 

 

B. Prior to demolition or in the event unrecorded utilities are encountered, notify Owner or serving utility 

companies, as applicable, for work necessary and scheduled to be performed. Coordinate 

responsibility for limits of utility removals and be responsible for the removal of all utility 

installations both above and below grade except for those installations the utility companies agree to 

remove. Use care to protect utility lines to remain in service, repair all damage which does occur, and 

remove those not to remain in service. 

 

C. Interruption of Service:  In the event existing utility service requires interruption to accomplish the 

demolition work, obtain written approval by the Owner for interruption of service. Request approval 

not less than 48 hours prior to proposed scheduled interruption. State the exact services involved and 

the expected duration. Except in an emergency affecting life and limb, do not cause any interruption 

of utility service without written authorization from the Owner. 

 

D. Provide for protection of utility lines to remain in service. Repair damage done to these facilities as a 

result of the work of this section, to the satisfaction of the Owner. Locations of existing utilities to 

remain shall be identified on record drawings, and their physical location shall be indicated by tags or 

stakes as applicable.  

 

3.04 WORKMANSHIP 

 

A. Partial demolition and removal:  When portions of pavement, slabs, sidewalks, curbs, curb and gutters 

and cross-gutters are to be removed, cut with a concrete saw full depth along all joint lines. Provide 

additional saw cut 2" away from saw cut on joint line, on the demolition side. Provide double saw cut 

at all areas to be demolished. All saw cuts shall be full depth. 

 

3.05 DEMOLITION OF SITE IMPROVEMENTS 

 

A. Site Improvements:  Remove walks and pavement, including base courses and miscellaneous 

improvements. 

 

B. Paving and Slabs:  Remove asphaltic concrete paving and slabs including aggregate base as indicated. 

 

C. Underground Utilities:  Expose pipe and conduit and cap at property line with permanent waterproof 

plugs or seals of concrete or metal. Except for items indicated to be abandoned in place, remove on-

site abandoned pipe and conduit, cap and seal remaining pipe or conduit ends, and backfill the 

excavations as specified for new construction. 

 

3.06 SALVAGE AND DISPOSAL 

 

A. General:  Existing items Owner intends to retain will be designated by the Owner prior to start of 

work. Contractor shall carefully remove, salvage, box or bundle as approved, and deliver such items 

to storage as directed. 
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B. Disposal:  All removed material other than items to be salvaged or reused shall become Contractor's 

property and be removed from Owner's property. Clean up and dispose of debris promptly and 

continuously as the work progresses, and do not allow to accumulate. Sprinkle water on the surface to 

prevent dust nuisance. Secure and pay for required hauling permits and pay dumping fees and 

charges. 

 

 

 

END OF SECTION 02 41 31 
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SECTION 26 05 00 – COMMON WORK RESULTS FOR ELECTRICAL 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Scope Of Work:  The work under this division includes furnishing all labor, material, and equipment 

necessary for the installation and placing into operation of the electrical systems as indicated on the 

drawings.  The work includes, but is not necessarily limited to, furnishing and installing the 

following: 

 

1. Complete power and lighting, distribution board, generator and all accessories, transformers, 

panels, switches, feeders, branch circuits, lighting fixtures, lamps, controls and accessories. 

2. Motor and power wiring for all motor and/or equipment furnished under the contract.  Except as 

otherwise specified to be furnished by or under other divisions of this specification, all wiring 

devices, conduit, feeders, and final connections to all equipment shall be furnished under this 

section. 

3. Install electrical control wiring for all equipment, except as described in 1.24, 

"Mechanical/Electrical Coordination Requirements". 

4. All equipment and materials specified in this division. 

5. Empty conduit systems as indicated on the drawings. 

6. All other items and/or work indicated on the drawings. 

7. Extension of the existing power and communications systems. 

 

B. This division of the specification outlines the provisions of the contract work to be performed under 

this division.  This section applies to and forms a part of each section of specifications in Division 26 

and all work performed under the electrical and communications contracts.  In addition, work in this 

division is governed by the provisions of the bidding requirements, contract forms, general conditions, 

supplementary conditions, and all sections under general requirements. 

 

C. These specifications contain statements which may be more definitive or more restrictive than those 

contained in the General Conditions.  Where these statements occur, they shall take precedence over 

the General Conditions. 

 

D. Where the word 'provide' or 'provision' is used, it shall be definitely interpreted as 'furnishing and 

installing complete in operating condition'.  Where the words 'as indicated' or 'as shown' are used, it 

shall mean as shown on contract drawings. 

 

E. Where items are specified in the singular, this division shall provide the quantity as shown on 

drawings plus any spares or extras mentioned on drawings or specifications.  All specified and 

supplied equipment shall be new. 

 

1.02 DEFINITIONS 

 

A. Concealed:  Hidden from sight, as in trenches, chases, hollow construction, or above furred spaces, 

hung ceilings B acoustical or plastic type, or exposed to view only in tunnels, attics, shafts, crawl 

spaces, unfinished spaces, or other areas solely for maintenance and repair. 

 

B. Exposed, Non-concealed, Unfinished Space:  A room or space that is ordinarily accessible only to 

building maintenance personnel, a room noted on the 'finish schedule' with exposed and unpainted 

construction for walls, floors, or ceilings or specifically mentioned as 'unfinished'. 

 

C. Finish Space:  Any space ordinarily visible, including exterior areas. 
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1.03 SUBMITTALS 

 

A. Shop Drawings: 

 

1. Submit shop drawings and all data in accordance with Section 01 33 00 for all equipment 

provided under this division. 

2. Shop drawings submittals processed are not change orders: the purpose of shop drawings 

submittals by the contractor is to demonstrate to the Architect that the Contractor understands 

the design concept.  He demonstrates his understanding by indicating which equipment and 

material he intends to furnish and install and by detailing the fabrication and installation methods 

of material and equipment he intends to use.  If deviations, discrepancies, or conflicts between 

submittals and specifications are discovered either prior to or after submittals are processed, the 

design drawings and specifications shall control and shall be followed. 

 

B. Manufacturer’s data and dimension sheets shall be submitted giving all pertinent physical and 

engineering data including weights, cross sections and maintenance instructions.  Standard items of 

equipment such as receptacles, switches, plates, etc., which are cataloged items, shall be listed by 

manufacturer. 

 

C. Index all submittals and reference to these specifications.  All submittal items shall be assembled and 

submitted in a single complete binder.  Partial submittals will not be reviewed. 

 

D. Project Closeout:  Prior to completion of project, compile a complete equipment maintenance manual 

for all equipment supplied under sections of this division, as described below. 

 

1. Equipment Lists and Maintenance Manuals: 

 

a. Prior to completion of job, contractor shall compile a complete equipment list and 

maintenance manuals.  The equipment list shall include the following items for every piece 

of material equipment supplied under this section of the specifications: 

 

2. Name, model, and manufacturer 

3. Complete parts drawings and lists 

4. Local supply for parts and replacement and telephone number. 

 

5. All tags, inspection slips, instruction packages, etc., removed from equipment as shipped from 

the factory, properly identified as to the piece of equipment it was taken from. 

 

6. Maintenance manuals shall be furnished for each applicable section of the specifications and 

shall be suitably bound with hard covers and shall include all available manufacturers’ operating 

and maintenance instructions, together with "as-built" drawings to properly operate and maintain 

the equipment.  The equipment lists and maintenance manuals shall be submitted in duplicate to 

the Architect for approval not less than 10 days prior to the completion of the job.  The 

maintenance manuals shall also include the name, address, and phone numbers of all 

subcontractors involved in any of the work specified herein.  Four copies of the maintenance 

manuals bound in single volumes shall be provided. 

 

1.04 QUALITY ASSURANCE 

 

A. The following standard publications of the latest editions enforced and supplements thereto shall form 

a part of these specifications.  All electrical work must, as a minimum, be in accordance with these 

standards. 

 

1. National Electrical Code 

2. National Fire Protection Association 



IMPERIAL COMMUNITY COLLEGE DISTRICT  AUGUST 2024 

IMPERIAL VALLEY COLLEGE   

CAMPUS WIDE SECURITY CAMERA REPLACEMENT 

 

COMMON WORK RESULTS FOR ELECTRICAL 26 05 00 - 3 

3. Underwriters' Laboratories, Inc. (UL) 

4. Certified Ballast Manufacturers' Association (CBM) 

5. National Electrical Manufacturers' Association (NEMA) 

6. Institute of Electrical & Electronics Engineers (IEEE) 

7. American Society for Testing & Materials (ASTM) 

8. National Board of Fire Underwriters (NBFU) 

9. National Board of Standards (NBS) 

10. American National Standards Institute (ANSI) 

11. Insulated Power Cable Engineers Association (IPECS) 

12. Electrical Testing Laboratories (ETL) 

13. National Electrical Safety Code (NESC) 

14. California Electrical Code Title 24, Part 3 

15. California Building Code 

16. Americans with Disability Act (ADA) 

 

B. Comply with all applicable laws, ordinances, rules, regulations, codes, or rulings of governmental 

units having jurisdiction as well as standards of NFPA, and serving utility requirements. 

 

C. Owner shall pay all permit fees and inspections required by any public authority having jurisdiction.    

Contractor shall coordinate work and arrange inspections with any public authority having 

jurisdiction.   

 

D. Installation procedures methods and conditions shall comply with the latest requirements of the 

Federal Occupational Safety and Health Act (OSHA). 

 

E. Cover no work until inspected, tested, and approved by the Architect.  Where work is covered before 

inspection and test, uncover it and when inspected, tested, and approved, restore all work to original 

proper condition at no additional cost to Owner. 

 

1.05 DRAWINGS AND SPECIFICATIONS 

 

A. Drawings and specifications are intended to complement each other.  Where a conflict exists between 

the requirements of the drawings and/or the specifications, request clarification. 

 

B. The Architect shall interpret the drawings and the specifications, and his decision as to the true intent 

and meaning thereof and the quality, quantity, and sufficiency of the materials and workmanship 

furnished there under shall be accepted as final and conclusive. 

 

C. In case of conflicts not clarified prior to Bidding deadline, use the most costly alternative (better 

quality, greater quantity, or larger size) in preparing the Bid.  A clarification will be issued to the 

successful Bidder as soon as feasible after the Award and if appropriate, a deductive change order will 

be issued. 

 

D. All provisions shall be deemed mandatory except as expressly indicated as optional by the word 

“may” or “option”. 

 

1.06 EXAMINATION OF PREMISES 

 

A. Examine the construction drawings and premises prior to bidding.  No allowances will be made for 

not being knowledgeable of existing conditions. 

 

 

 

 

1.07 WORK AND MATERIALS 
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A. Unless otherwise specified, all materials must be new and of the best quality.  Perform all labor in a 

thorough and workmanlike manner, to the satisfaction of the Architect. 

 

B. All materials provided under the contract must bear the UL label where normally available.  Note that 

this requirement may be repeated under equipment specifications.  In general, such devices as will 

void the label should be provided in separate enclosures and wired to the labeled unit in proper 

manner. 

 

1.08 SUBSTITUTIONS 

 

A. Substitutions will be allowed only in strict conformance with the General Conditions of the Contract 

and Division. 

 

1. Whenever in specifications any materials, process, or article is indicated or specified by grade, 

patent, or proprietary name or by name of manufacturer such specification shall be deemed to be 

used for the purpose of facilitating description of material, process, or article desired and shall be 

substantially equal or better in every respect to that so indicated or specified.  If material, 

process, or article offered by Contractor is not, in opinion of architect, substantially equal or 

better in every respect to that specified, then Contractor shall furnish material, process or article 

specified.  Burden of proof as to equality of any material, process, or article shall rest with 

Contractor.  Contractor shall submit request together with substantiating data for substitution of 

an “or equal” item within thirty-five (35) days after award of contract.  Provision authorizing 

submission of “or-equal” justification data shall not in any way authorize an extension of time 

for performance of this contract. 

 

1.09 EQUIPMENT PURCHASES 

 

A. Arrange for purchase and delivery of all materials and equipment within 20 days after approval of 

submittals.  All materials and equipment must be ordered in ample quantities for delivery at the proper 

time.  If items are not on the project in time to expedite completion, the Owner may purchase said 

equipment and materials and deduct the cost from the contract sum. 

 

B. Provide all materials of similar class or service by one manufacturer.  

 

1.10 COOPERATIVE WORK 

 

A. Correct without charge any work requiring alteration due to lack of proper supervision or failure to 

make proper provision in time.  Correct without charge any damage to adjacent work caused by the 

alteration. 

 

B. Cooperative work includes:  General supervision and responsibility for proper location and size of 

work related to this division, but provided under the other sections of these specifications, and 

installation of sleeves, inserts, and anchor bolts for work under each section in this division. 

 

1.11 VERIFICATION OF DIMENSIONS 

 

A. Scaled and figured dimensions are approximate only.  Before proceeding with work, carefully check 

and verify dimensions, etc., and be responsible for properly fitting equipment and materials together 

and to the structure in properly fitting equipment and materials together and to the structure in spaces 

provided. 

 

B. Drawings are essentially diagrammatic, and many offsets, bends, pull boxes, special fittings, and 

exact locations are not indicated.  Carefully study drawings and premises in order to determine best 

methods, exact location, routes, building obstructions, etc. and install apparatus and equipment in 
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manner and locations to avoid obstructions, preserve headroom, keep openings and passageways 

clean, and maintain proper clearances. 

 

1.12 CLEANUP 

 

A. In addition to cleanup specified under other sections, thoroughly clean all parts of the equipment.  

Where exposed parts are to be painted, thoroughly clean off any spattered construction materials and 

remove all oil and grease spots.  Wipe the surface carefully and scrape out all cracks and corners. 

 

B. Use steel brushes on exposed metal work to carefully remove rust, etc., and leave smooth and clean. 

 

C. During the progress of the work, keep the premises clean and free of debris. 

 

 

PART 2 – PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION 

 

3.01 CUTTING AND PATCHING 

 

A. Cut existing work and patch as necessary to properly install new work.  As the work progresses, leave 

necessary openings, holes, chases, etc., in their correct location.  If the required openings, holes, 

chases, etc., are not in their correct locations, make the necessary corrections at no cost to the Owner.  

Avoid excessive cutting and do not cut structural members without the consent of the Architect and 

DSA. 

 

3.02 CONCRETE 

 

A. Where used for structures to be provided under the contract such as bases, etc., concrete work, and 

associated reinforcing shall be as specified under architectural.  See architectural drawings for details. 

 

B. See other sections for additional requirements for underground vaults, cable ducts, etc. 

 

3.03 PAINTING 

 

A. Paint all unfinished metal with one coat of rust-inhibiting primer.  (Galvanized and factory painted 

equipment shall be considered as having a sub-base finish.) 

 

B. Finished painting is specified Under "Finishes". 

 

C. Furnish all connections to electrical services furnished under other sections except as otherwise 

specifically designated.  Provide all necessary connections, etc., required to properly connect all 

services and equipment. 

 

D. General:  Painting requirements of this section are supplementary to other Painting Sections. 

 

E. Switchboards, panels, terminal cabinets, equipment enclosures, wireways, boxes, conduit, etc.:  

Standard gray or galvanized manufacturers’ finish unless otherwise noted herein.   

 

F. Exceptions in public areas: 

1. Flush panels and cabinets:  Fronts shall have factory applied primer and field applied oil base 

semi-gloss enamel finish coat (except metal plated parts) to match adjacent wall surfaces. 
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2. Surface panels, cabinets and wireways:  Same as “1. Flush Panels” above except also paint the 

enclosure (can) using the same paint as is on adjacent surface in lieu of semi-gloss paint.  Apply 

etching compound (galvanized surfaces) and undercoater prior to finish coat. 

3. Surface and flush boxes:  Paint to match adjacent surfaces as described in “2. Surface panels” 

above. 

4. Exposed conduit:  Paint to match adjacent surfaces as described in “2. Surface panels” above. 

5. Ferrous metal miscellaneous parts (except stainless steel):  Galvanized in accordance with 

ASTM A123 or A153. 

6. Lighting fixtures in public areas:  Standard manufacturers’ finish except as modified by the 

LIGHTING section, including Fixture Schedule.  Exception:  Paint the trims of recessed fixtures 

to match adjacent wall or ceiling surface if so directed by Owner’s representative. 

7. Wiring devices, device plates and floor boxes in public areas:  As specified in WIRING 

DEVICES and DEVICE PLATES Sections.  

 

3.04 UTILITY SERVICES 

 

A. Upon notification of award of contract, notify the serving power, telephone utilities of the following: 

 

1. Name and address of Contractor. 

2. Estimated times of construction start, completion and required service connections. 

3. Project service voltage, phase load, and service size. 

 

3.05 TEMPORARY LIGHTING AND POWER 

 

A. Contractor shall provide on-site generation, labor, materials and/or any required utility fees associated 

with the installation and maintenance of a temporary power source for Contractor’s equipment or field 

offices during the period of construction. 

 

B. Building and site shall be sufficiently illuminated so that construction work can be safely performed.  

Lights shall be controlled by switches located with consideration for safety, security, and 

convenience. 

 

3.06 RECORD DRAWINGS 

 

A. The Electrical Division shall maintain record drawings as specified in Section 01 78 39. 

 

B. Drawings shall show locations of all concealed and exposed conduit runs, giving the number and size 

of conduit wires.  Underground ducts shall be shown with cross section elevations.  Drawing changes 

shall not be identified only with referencing COR's and RFI’s, the drawings shall reflect all the actual 

changes made. 

 

C. Two sets of reproducible as-built drawings shall be delivered to the Architect.  See Section 01 78 39 

for additional requirements. 

 

3.07 EXCAVATION AND BACKFILL 

 

A. Perform all necessary excavation, shoring, and backfilling required for the proper laying of all 

conduits inside the building and premises, and outside as may be necessary.  Remove all excess 

excavated materials from the site, or as otherwise directed by the Architect. 

 

B. Excavate all trenches open cut, keep trench banks as nearly vertical as practicable, and sheet and brace 

trenches where required for stability and safety.  Excavate trenches true to line and make bottoms no 

wider than necessary to provide ample work room.  Grade trench bottoms accurately.  Machine grade 

only to the top line of the conduits, doing the remainder by hand.  Do not cut any trench near or under 
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footings without first consulting the Architect.  All trenches shall be done in accordance with OSHA 

standards and regulations. 

 

C. Trenching and backfilling shall be done as per Section 31 23 33.  No stones or coarse lumps shall be 

laid directly on conduit or conduits. 

 

D. Provide pumps and drainage of all open trenches for purposes of installing electrical duct and wiring. 

 

3.08 ACCESSIBILITY 

 

A. Install all control devices or other specialties requiring reading, adjustment, inspection, repairs, 

removal, or replacement conveniently and accessibly throughout the finished building. 

 

B. All required access doors or panels in walls and ceilings are to be furnished and installed as part of the 

work under this section. 

 

C. Provide doors which pierce a fire separation with same fire ratings as the separations. 

 

D. Refer to 'Finish Schedule' for types of walls and ceilings in each area and the architectural drawings 

for rated wall construction. 

 

E. Coordinate work of the various sections to locate specialties requiring accessibility with others to 

avoid unnecessary duplication of access doors. 

 

3.09 FLASHING 

 

A. Flash and counterflash all conduits penetrating roofing membrane. 

 

3.10 IDENTIFICATION OF EQUIPMENT 

 

A. All electrical equipment shall be labeled, tagged, stamped, or otherwise identified in accordance with 

the following schedules: 

 

B. General: 

 

1. In general, the installed laminated nameplates as hereinafter called for shall also clearly indicate 

its use, areas served, circuit identification, voltage and any other useful data. 

2. All auxiliary systems, including communications, shall be labeled to indicate function. 

3. All labels, tags, and stamps shall use the owner room designation and room numbering system. 

4. Provide nameplates for safety switches, switchboards, breakers mounted in switchboards, relay 

cabinets, signal terminal cabinets, individually mounted enclosed breakers, panelboards, starters, 

time clocks, remote control switches and similar items.  Nameplates shall be laminated black-

white-black backlit or phenolic plastic with ¼-inch high lettering engraved through the outer 

covering except where specifically described otherwise.  Affix with self-tapping machine screws 

(no rivets or glue).  The screws shall not project beyond the backside face of enclosure doors or 

panels. 

 

C. Conduits and outlet boxes for all special systems including emergency power, fire alarm, and 

communications systems shall be color coded for identification throughout. Conduits shall be spray 

painted with the system color code at 3-foot intervals.  Outlet and junction boxes shall be spray 

painted with the system color code on the exterior of the box, except boxes which are flush mounted 

in walls, ceilings, or floors shall be painted on the inside of the box.  System color codes shall be as 

follows: 

1. Emergency Power Systems    Orange  

2. Fire Alarm System      Red 
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3. Nurse Call System      Blue  

4. Music/Paging System     Yellow 

5. Intercom System      Pink  

6. Telephone System      White 

7. Data System       Gray  

8. SMATV/Radio Program System   Brown 

9. Miscellaneous Signaling Systems   Violet 

 

D. Lighting and Local Panelboards Transformers: 

 

1. Panel identification shall be with white and black micarta nameplates.  Emergency power 

distribution panels shall be identified with red and white micarta nameplates.  Letters shall be no 

less than 3/8" high. 

2. Circuit directory shall be 2-column typewritten card set under glass or glass equivalent.  Each 

circuit shall be identified by the room number and/or number of unit and other pertinent data as 

required. 

3. The circuit directory shall reference the building number and room number as designated by the 

school directory.  Circuit directories which reference the building number and room number as 

designated on drawings are not acceptable.    

 

E. Distribution Switchboards and Feeders Sections, Motor Control Centers, Automatic Transfer 

Switches: 

 

1. Identification shall be with 1" H 4" laminated white micarta nameplates with black lettering on 

each major component, each with name and/or number of unit and other pertinent data as 

required.  Emergency power distribution panels shall be identified with red micarta nameplates 

and white lettering.  Letters shall be no less than 3/8" high. 

2. Circuit breakers and switches shall be identified by number and name with 3/8" H 1-1/2" 

laminated micarta nameplates with 3/16" high letters mounted adjacent to or on circuit breaker 

or switch. 

 

F. Disconnect Switches, Motor Starters and Transformers: 

 

1. Identification shall be with white micarta laminated labels and 3/8" high black lettering. 

2. Emergency equipment shall be identified with red labels and 3/8" high white lettering. 

 

3.11 CONSTRUCTION FACILITIES 

 

A. Furnish and maintain from the beginning to the completion all lawful and necessary guards, railings, 

fences, canopies, lights, warning signs, etc.  Take all necessary precautions required by City, State 

Laws, and OSHA to avoid injury or damage to any persons and property. 

 

B. Temporary power and lighting for construction purposes shall be provided under this section.  Refer 

to 'temporary facilities' for description of work. 

 

3.12 GUARANTEE 

 

A. Guarantee all material, equipment and workmanship for all sections under this division in writing to 

be free from defect of material and workmanship for one year from date of final acceptance, as 

outlined in the general conditions.  Replace without charge any material or equipment proving 

defective during this period.  The guarantee shall include performance of equipment under all site 

conditions, conditions of load, installing any additional items of control and/or protective devices, as 

required. 

3.13 PATENTS 
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A. Refer to the General Conditions for Contractor's responsibilities regarding patents. 

 

3.14 MECHANICAL / ELECTRICAL COORDINATION REQUIREMENTS 

 

A. All electrical work performed for this project shall conform to the National Electrical Code, to Local 

Building Codes and in conformance with Division 26 of these specifications whether provided under 

the Mechanical or the Electrical sections of the specifications.  Where the mechanical contractor is 

required to provide electrical work, he shall arrange for the work to be done by a licensed electrical 

contractor using qualified electricians.  The Mechanical Contractor shall be solely and completely 

responsible for the correct functioning of all mechanical equipment regardless of who provided the 

electrical work. 

 

B. The Mechanical Contractor shall provide the following: 

 

1. All motors required by mechanical equipment. 

2. All starters for mechanical equipment which are integral to equipment scheduled and / or 

specified.   

3. All wiring interior to packaged equipment furnished as an integral part of the equipment. 

4. All control wiring for mechanical systems. 

5. All control systems required by mechanical equipment. 

6. Control wiring shall be defined as all wiring, either line voltage or low voltage, required for the 

control and interlocking of equipment, including but not limited to wiring to motor control 

stations, solenoid valves, pressure switches, limit switches, flow switches, thermostats, 

humidistats, safety devices and other components required for the proper operation of the 

equipment. 

7. Motor starters supplied by Mechanical shall be fused combination type minimum size 1, and 

conform to appropriate NEMA standards for the service required.  Provide NEMA type 3R/12 

enclosures in wet locations.  Provide all starters with appropriately sized overload protection and 

heater strips provided in each phase, hand/off auto switches, a minimum of 2 NO and NC 

auxiliary contacts as required, and an integral disconnecting means.  For 1/2 horsepower motors 

and below, when control requirements do not dictate the use of a starter, a manual motor starter 

switch with overload protection in each phase may be provided.  Acceptable manufacturers are 

Allen Bradley, General Electric, Square D, Furnas and Westinghouse. 

 

C. The Electrical Contractor shall provide the following for mechanical equipment: 

 

1. All power wiring. 

2. Electrical disconnects as shown on the electrical drawings. 

3. All starters not integral to equipment scheduled and / or specified and all starters forming part of 

a motor control center. 

 

D. All power wiring and conduit to equipment furnished under Mechanical Division shall be provided 

under Electrical Division.  Control wiring, whether line voltage or low voltage, shall be provided 

under the division which furnishes the equipment. 

 

E. Conduit for wiring for all HVAC and plumbing control shall be furnished and installed under 

Electrical Division. 

 

F. Power wiring shall be defined as all wiring between the panelboard  switchboard overcurrent device, 

motor control center starter or switch, and the safety disconnect switch or control panel serving the 

equipment.  Also, the power wiring between safety disconnect switch and the equipment line 

terminals. 

G. All motor starters which are not part of motor control centers and which are required for equipment 

furnished under this division shall be furnished and installed under the Electrical Division.   
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H. Electrical Division shall make all final connections of power wiring to equipment furnished under this 

division. 

 

I. Wiring diagrams complete with all connection details shall be furnished under each respective 

section. 

 

3.15 EQUIPMENT ROUGH-IN 

 

A. Rough-in all equipment, fixtures, etc. as designed on the drawings and as specified herein.  The 

drawings indicate only the approximate location of rough-ins.  The exact rough-in locations for 

manufactured equipment must be determined from large scale certified drawings.  Mounting heights 

of all switches, receptacles, wall mounted fixtures and such equipment must be coordinated with the 

architectural designs.  The contractor shall obtain all rough-in information before progressing with 

any work for rough-in connections.  Minor changes in the contract drawings shall be anticipated and 

provided for under this division of the specifications to comply with rough-in drawings. 

 

3.16 OWNER-FURNISHED AND OTHER EQUIPMENT 

 

A. Rough-in and make final connections to all Owner-furnished equipment shown on the drawings and 

specified, and all equipment furnished under other sections of the specifications. 

 

3.17 EQUIPMENT FINAL CONNECTIONS 

 

A. Provide all final connections for the following: 

 

1. All equipment furnished under this Division. 

2. Electrical equipment furnished under other sections of the specification. 

3. Owner-furnished equipment as specified under this Division.  

 

3.18 INSERTS, ANCHORS, AND MOUNTING SLEEVES 

 

A. Inserts and anchors must be: 

 

1. Furnished and installed for support of work under this Division. 

2. Adjustable concrete hanger inserts installed in new concrete work shall be as manufactured by 

Grinnell or approved equal. 

3. Installed in location as approved by the Architect.  Expandable lead type anchors installed in 

existing concrete with minimum surface damage, as manufactured by Ackerman-Johnson, 

Pierce, Diamond, or Hilti. 

4. Toggle Bolts, or "Molly-Anchors" where installed in concrete block walls. 

5. Complete with 3/16" or heavier steel back-up plate where used to support heavy items.  Thru-

bolts for back-up plate shall be concealed from view, except as otherwise indicated.  Refer to 

drawings for details of supports at post-tension concrete slab. 

6. Mounting of equipment that is of such size as to be free standing and that equipment which 

cannot conveniently be located on walls such as motor starters, etc., shall be rigidly supported on 

a framework of galvanized steel angle of Unistrut or B-line systems with all unfinished edges 

painted. 

 

B. Furnish and install all sleeves as required for the installation of all work under all sections of this 

division.  Sleeves through floors, roof, and walls shall be as described in conduit section. 

 

 

 

3.19 SEISMIC RESTRAINTS 
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A. Provide the work in compliance with the most stringent seismic requirements for site specific, of 

applicable Codes including the Title 24 and California Code of Regulations (CCR) Uniform Building 

Code, but with the requirements herein as minimum standards.  Provide seismic restraints for 

materials and equipment of this Division, including (but not limited to) the items listed below.  The 

attachments shall resist forces applied to the center of gravity of the components.  Criteria shall be the 

operating weight of the item times .5g for horizontal forces and .33g for vertical forces.  Design for 

the horizontal force to be applied in any direction.  Wall mounted or suspended components shall, in 

addition, resist a downward force of 200 pounds minimum added to the operating weight. 

 

B. All switchgear and other free standing electrical equipment shall be anchored to withstand seismic 

forces in this area. 

 

C. Switchboards, transformers, and all free-standing panels or cabinets and similar equipment. 

 

D. Suspended lighting fixtures. 

 

E. Lighting fixtures integral with ceiling or directly mounted to ceiling. 

 

F. Suspended conduit hangers and trapezes. 

 

G. Suspended electrical conduit, 2-1/2” nominal size and larger, shall have individual hangers not longer 

than 12” from the top of the pipe to the bottom of the support for the hanger.  If a longer hanger is 

used, Contractor shall apply seismic restraints.  Supporting calculations and details shall be submitted 

for Title 24 compliance review. 

 

H. Four #9-12 gauge hanger wires shall be provided to each recessed troffer one located at each diagonal 

corner.  In addition troffers shall be fastened with two self tapping screws at each end of fixture 

through housing to main runners of the T-bar grid.  Installation of these screws shall in no way deform 

the fixture housing.  Provide spacers between the fixture housing and the T-bar grid where required. 

 

I. Provide bracing and anchorage of conduit hangers and trapezes in accordance with SMACNA 

published “Guidelines for Seismic Restraints of Mechanical Systems”. 

 

J. Pendant, suspended, or stem mounted lighting fixtures shall have approved earthquake resistant 

hangers if code required and have movable joints at ceiling and fixture when more than one stem is 

used per fixture.  In addition, fixtures shall have steel stranded aircraft cable attached to the structure 

and to the fixture at each point of support, in addition to the fixture hanger.  Cables shall be installed 

slack and shall be capable of supporting four times the vertical load.  The fixture shall be capable of 

swinging 45° in any direction.  Where a 45° swing would cause the fixture to strike a wall or other 

object, suitable cables or other means of bracing shall be added to prevent the fixture from swinging 

against the other object. 

 

K. Carefully review the space available to insure that the restraint systems proposed will not impair the 

required equipment clearance, working space or access. 

 

L. Submit details of the seismic anchorages and receive approval of the IOR and EOR prior to 

installation.  Details shown on the drawings are for reference only and may not be suitable for the 

actual equipment to be installed.  Exception:  Details for seismic anchorage may be omitted for 

equipment installed on a floor or roof and weighing less than 400 lbs. but the installation shall be 

subject to the approval of the Owner’s representative. 

 

 

3.20 RUSTPROOFING 

 

A. Rust proofing must be applied to all ferrous metals as follows: 
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1. Hot-dipped galvanized shall be applied after forming of angle-iron, bolts, anchors, etc. 

2. Hot-dipped galvanized shall be applied after fabrication for junction boxes and pull boxes cast in 

concrete. 

 

3.21 GENERAL WIRING 

 

A. Where located adjacent in walls, outlet boxes shall not be placed back to back, nor shall extension 

rings be used in place of double boxes, all to limit sound transmission between rooms.  Provide short 

horizontal nipple between adjacent outlet boxes, which shall have depth sufficient to maintain wall 

coverage in rear by masonry wall. 

 

B. In those isolated instances in which construction conditions will not permit staggered outlet boxes, 

provide "Flamesafe” FSD 1077 fire stopping pads or approved equal, over the outlet box. 

 

C. Complete rough-in requirements of all equipment to be wired under the contract are not indicated.  

Coordinate with respective trades furnishing equipment or with the Architect as the case may be for 

complete and accurate requirements to result in a neat, workmanlike installation. 

 

D. Provide proper size and type of feeds from proper sources for all such items indicated, checking 

drawings of all trades to ensure inclusion of all items. 

 

3.22 SEPARATE CONDUIT SYSTEMS 

 

A. Each electrical and signal system shall be contained in a separate conduit system as shown on the 

drawings and as specified herein.  This includes each power system, each lighting system, each signal 

system of whatever nature, telephone, emergency system, sound system, control system, fire alarm 

system, etc. 

 

B. Further, each item of building equipment must have its own run of power wiring.  Control wiring may 

be included in properly sized conduit for equipment feeders of #6 AWG and smaller, having separate 

conduit for larger sizes. 

 

3.23 SPECIAL CONDUIT REQUIREMENTS 

 

A. The electrical contractor shall furnish and install all conduits for the total and complete conduit for the 

following communication systems. 

 

1. Clock and Bell 

 

B. The fire alarm system shall be in conduit at all areas. 

 

C. Conduit for all low voltage systems, including fire alarm and clock and bell located above suspended 

ceiling shall be installed below gypsum board on bottom chord of truss, exposed. 

 

D. Provide a pull chord in all spare conduit and where conductors are installed by others. 

 

 

 

END OF SECTION 26 05 00 
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SECTION 26 05 13 – POWER CONDUCTORS 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, Division One, and Section 26 05 00 

Common Work Results for Electrical apply to this section. 

 

B. Scope of Work:  The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with Conductors, as indicated on the drawings specified 

herein or reasonably required to complete the work. The work includes, but is not limited to, the 

following: 

 

1.  Furnishing and installing wire and cable for branch circuits and feeders. 

 

1.02 SUBMITTALS 

 

A. Submit manufacturer's data for the following items: 

 

1. Conductor cables. 

 

 

PART 2 - PRODUCTS 

 

2.01 WIRE AND CABLE RATED 120 VOLT TO 600 VOLT 

 

A. All wire and cable shall be new, 600-volt insulated copper of types specified below for different 

applications. 

 

1. Conductor Material: Copper 

2. All conductor sizes shall be designated by American Wire Gauge ( AWG ) or Thousand Circular 

Mills. ( kcmil ). 

3. The wire used as feeders to switchboards, panelboards, motor control centers, or other major 

electrical components shall be typed XHHW-2.   

4. All underground conductors shall be Type XHHW-2. 

5. Wire and cable larger than #6 AWG shall be type XHHW-2 

6. Wire #6 AWG and smaller shall be type THHN. 

7. Conductors for branch circuit lighting, receptacle, power, and miscellaneous systems shall be a 

minimum of No. 12 AWG. 

8. Increase conductor size to No. 10 AWG for 120-volt circuits greater than 100 feet from the panel 

to the load and for 277-volt circuits greater than 200 feet from the panel to the load. 

9. The wire indicated to be larger than No. 12 must be increased to the entire circuit length. 

10. Wire sizes No. 14 through No. 10 shall be solid. No. 8 and larger shall be stranded. 

 

B. All wire and cable shall bear the UL label and shall be brought to the job in unbroken packages. 

 

C. Wire insulation shall be color as specified herein. 

 

2.02 WIRE AND CABLE FOR SYSTEMS BELOW 120 VOLTS  

 

A. All low voltage and communications systems cables shall be plenum-rated. 
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PART 3 - EXECUTION 

 

3.01 SYSTEMS 600 VOLT OR BELOW 

 

A. Wire and cable shall be pulled into conduits without strain using powdered soapstone, mineralac, or 

other approved lubricant. The wire shall never be repulled if the same has been pulled out of a conduit 

run for any purpose. No conductor shall be pulled into the conduit until the conduit system is 

complete, including junction boxes, pull boxes, etc. 

 

B. All connections and joints in wires shall be made as noted below: 

 

C. Connections to outlets:  Wire formed around the binding post of the screw. 

 

D. No. 8 wire and larger - Burndy "Quick-Lug" type QDA, or approved equal, round flange, solderless 

lug. 

 

E. Fixture Connections:  Circuit wiring connections to fixture wire shall be made with pressure-type 

solderless connectors, Buchanan, Scotchlock, Wing Nut, or approved equal. 

 

F. Joints in Wire:  No. 6 wire and larger, Burndy or approved equal. 

 

G. No.  8 wire and smaller - Buchanan, Scotchlock, Wing Nut, or equal pressure type solderless 

connectors. 

 

H. Uninsulated solderless connectors shall be insulated as follows:  Tape and covering of rubber tape, 

equal in thickness in the insulation. This shall be followed with an outer covering of vinyl tape in two 

layers. 

 

I. All wiring throughout shall be color-coded as follows: 

 

480-Volt System  208-Volt System 

 

A Phase   Brown    Black 

B Phase   Orange    Red 

C Phase   Yellow    Blue 

Neutral   Grey    White 

Ground   Green    Green 

 

J. Wiring must be color-coded throughout its entire length, except feeders may have color-coded plastic 

tape at both ends and any other accessible point. 

 

K. All control wiring in a circuit shall be color-coded, each phase leg having a separate color, and with 

all segments of the control circuit, whether in apparatus or conduit, utilizing the same color coding. 

 

L. At all control wiring terminations, the wiring shall have a numbered T & B or Brady plastic wire 

marker. 

 

M. 120-volt control wiring may be installed with the power conductors when insulated at the same 

voltage level as the power conductors. All other control and instrumentation wiring must be installed 

in a separate conduit. 
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N. Cables, when installed, are to be properly trained in junction boxes, etc., and in such a manner as to 

prevent any forces on the cable that might damage it. 

 

O. Wire and cables when installed in underground pull boxes shall not be spliced. All wire and cable in 

underground pull boxes shall be continuous.   

 

P. Wire and cable when installed in underground pull boxes shall be neatly strapped / looped together 

and anchored to side walls of junction box. The wire and cable shall be neatly strapped to the side 

walls of junction boxes to keep the floor of the junction box open. 

 

 

 

END OF SECTION 26 05 13 
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SECTION 26 05 26 - GROUNDING 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, Division One, and Section 26 05 00 

Common Work Results for Electrical apply to this section. 

 

B. The scope of work under this section includes furnishing all labor, materials, and equipment and 

performing all operations in connection with Grounding, as indicated on the drawings specified herein 

or reasonably required to complete the work. The work includes, but is not limited to, the following: 

 

1. Furnish and install grounding and grounding conductors. 

 

 

PART 2 – PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION 

 

3.01 GROUNDING 

 

A. All Grounding shall be in accordance with CEC Article 250. 

 

B. All panelboard cabinets, equipment, enclosures, and complete conduit system shall be grounded 

securely in accordance with pertinent sections of Article 250 of CEC. Conductors shall be copper. All 

electrically operated equipment shall be bonded to the grounded conduit system. All non-current-

carrying conductive surfaces that are likely to become energized and subject to personal contact shall 

be grounded by one or more of the methods detailed in Article 250 CEC. All ground connections shall 

have clean contact surfaces. Install all grounding conductors in conduit and make connections readily 

accessible for inspection. Furnish and install grounding electrodes as described on the drawings. 

 

C. Grounding of metal raceways shall be assured by means of provisions of grounding bushings on 

feeder conduit terminations at the panelboard and by means of insulated continuous stranded copper 

grounding wire extended from the grounds bus in the panelboard to the conduit grounding bushings. 

 

D. Except for connections for which access for periodic testing is required, make grounding connections 

that are buried or otherwise inaccessible by an exothermic type process. 

 

E. Equipment Grounding Conductors: 

 

1. Provide copper THWN insulated equipment grounding conductors in all raceways. 

2. The grounding conductors shall be provided whether scheduled or shown on the drawings or not, 

and, if necessary, the conduit size shall be increased to accommodate them. These grounding 

conductors shall be connected to the ground terminals on the device or enclosure at each end of 

the installation. They shall be interconnected with the other ground terminals and conductors to 

form a continuous wired grounding system throughout the electrical wiring system. 

 

F. Ground Rods:  3/4" diameter × 8-feet copper clad steel. Drive full length into the earth with the top 3-

inch minimum below grade or underside of the slab. Where ground rods cannot be driven vertically to 

the desired depth below grade, they shall be driven at an angle away from or parallel to the exterior 

wall. When driven parallel to the wall, the angle shall not exceed 45 degrees. The rod shall penetrate 

to a depth of permanent ground moisture. When ground rods cannot be driven because of bedrock at 
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less than 4 feet below grade level, a counterpoise ground electrode shall be used in place of rods. The 

counterpoise system shall consist of not less than 50 feet of No. 2 AWG bare tinned copper wire, 

buried to a depth of at least 18" below grade for each ground rod shown. The wires shall be run in a 

straight line. Each pad-mounted transformer and vacuum interrupting sectionalizing switch shall be 

grounded using the methods indicated herein. 

 

G. Connections: Connecting inaccessible ground rods below ground shall be made using exothermic 

welding devices. Above-ground and accessible connections shall be made using exothermic devices. 

Multiple bolt silicon bronze connectors, Burndy or O.Z. Electric or exothermic welded, Burndy, Erico 

Cadweld products, or equal. 

 

H. Test each grounding electrode for resistance at the connection point before connecting any wires. 

Resistance at the grounding electrode shall not exceed the following: 

 

1. Service Equipment, 25 ohms 

2. Interior Electrical Systems, 25 ohms 

3. Exterior Transformers, 10 ohms 

4. Junction Boxes and Manholes, 10 ohms 

 

I. If the installed system does not achieve the above values, notify the Owner's representative. 

 

J. Each ground electrode shall be tested using a ground resistance meter or other suitable instrument in 

conformance with the manufacturer's directions. Submit a report listing, as a minimum, the date of 

testing, name of tester, instrument used, location and type of ground electrode, and resistance in ohms. 

Submit within five (5) days after testing is completed. 

 

 

 

END OF SECTION 26 05 26 
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SECTION 26 05 33 – RACEWAY AND BOXES 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General and Supplementary Conditions, Division One, and  Section 26 05 00 Common 

Work Results for Electrical apply to this section. 

 

B. Scope of Work:  The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with Raceway and Boxes, as indicated on the drawings 

specified herein, or reasonably required to complete the work. 

 

1.02 SUBMITTALS 

 

A. Submit manufacturer's data on the following: 

 

1. Conduit 

2. Fittings 

3. Fire Seal Material 

 

1.03 DEFINITIONS 

 

A. EMT:  Electrical metallic tubing. 

 

B. ENT:  Electrical nonmetallic tubing. 

 

C. FMC:  Flexible metal conduit. 

 

D. IMC:  Intermediate metal conduit. 

 

E. LFMC: Liquidight flexible metal conduit. 

 

F. LFNC: Liquidight flexible nonmetallic conduit. 

 

G. RNC:  Rigid nonmetallic Conduit. 

 

1.04 QUALITY ASSURANCE 

 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in CEC, Article 100, 

by a testing agency acceptable to authorities having jurisdiction and marked for the intended use. 

 

B. Comply with CEC. 

 

 

PART 2 - PRODUCTS 

 

2.01 METAL CONDUIT AND TUBING 

 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the following: 

 

1. AFC Cable Systems, Inc. 

2. Alflex Inc. 

3. Allied Tube & Conduit; a Tyco International Ltd. Co. 
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4. Anamet Electrical, Inc.; Anaconda Metal Hose. 

5. Electri-Flex Co. 

6. Manhattan/CDT/Cole-Flex. 

7. Maverick Tube Corporation. 

8. O-Z Gedney; a unit of General Signal. 

9. Wheatland Tube Company. 

 

B. IMC:  ANSI C80.6. 

 

C. EMT:  ANSI C80.3. 

 

D. FMC:  Zinc-coated steel or aluminum. 

 

E. LFMC:  Flexible steel conduit with PVC jacket. 

 

F. Fittings for Conduit (including all types and flexible and liquidtight), EMT, and Cable:  NEMA FB 1; 

listed for type and size raceway with which used, and for application and environment in which 

installed. 

 

1. Conduit Fittings for Hazardous (Classified) Locations:  Comply with UL 886. 

2. Fittings for EMT:  Steel, set-screw or compression type. 

 

2.02 NONMETALLIC CONDUIT AND TUBING 

 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the following: 

 

1. AFC Cable Systems, Inc. 

2. Anamet Electrical, Inc.; Anaconda Metal Hose. 

3. Arnco Corporation. 

4. CANTEX Inc. 

5. Certain Teed Corp.; Pipe & Plastics Group. 

6. Condux International, Inc. 

7. ElecSYS, Inc. 

8. Electri-Flex Co. 

9. Lamson & Sessions; Carlon Electrical Products. 

10. Manhattan/CDT/Cole-Flex. 

11. RACO; a Hubbell Company. 

12. Thomas & Betts  Corporation. 

 

B. RNC:  NEMA TC 2, Type EPC-40-PVC, unless otherwise noted. 

 

C. Fittings for ENT and RNC:  NEMA TC 3; match to conduit or tubing type and material. 

 

2.03 BOXES 

 

A. Boxes shall be as manufactured by Steel City, Appleton, Raco, or approved equal. 

   

B. All boxes must conform to the provisions of Article 370 of the CEC.  All boxes shall be of the proper 

size to accommodate the quantity of conductors enclosed in the box.   

 

C. Boxes generally shall be hot dipped galvanized steel with knockouts.  Boxes on exterior surfaces or in 

damp locations shall be corrosion resistant, cast aluminum.  Boxes shall have threaded hubs for rigid 

Conduit and neoprene gaskets for their covers.  Boxes shall be Appleton Type FS, Crouse-Hinds, or 

the approved equal.  Conduit bodies shall be corrosion resistant, cast malleable iron.  Bodies shall 
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have threaded hubs for rigid Conduit and neoprene gaskets for their covers.  Bodies shall be Appleton 

Unilets, Crouse-Hinds, or the approved equal.  Where recessed, boxes shall have square cut corners.   

 

D. Deep boxes shall be used in wall covered by wainscot or paneling and in walls or glazed tile, brick, or 

other masonry which will not be covered with plaster.  Through the wall type boxes shall not be used 

unless specifically called for.  All boxes shall be nongangable.  Boxes in concrete shall be of a type to 

allow the placing of Conduit without displacing the reinforcing bars.  All lighting fixture outlet boxes 

shall be equipped with the proper fittings to support and attach a light fixture.   

 

E. All light, switch, receptacle, and similar outlets shall be provided with approved boxes, suitable for 

their function.  Back boxes shall be furnished and installed as required for the equipment and/or 

systems under this contract.   

 

F. Pull and junction boxes shall be code gauge boxes with screw covers.  Boxes shall be rigid under 

torsional and deflecting forces and shall be provided with angle from framing where required.  Boxes 

shall be 4" square with a blank cover in unfinished areas and with a plaster ring and blank cover in 

finished areas.  Covers for flush mounted oversize boxes shall extend 3/4" past boxes all around.  

Covers for 4" square and 4" ganged boxes shall extend 1/4" past box all around. 

 

 

PART 3 – EXECUTION 

 

3.01 CONDUIT INSTALLATION – GENERAL 

 

A. Continuously check the work previously installed to prevent any interference between the various 

installations.  Should structural difficulties or other work prevent the routing of Conduit as indicated 

on the drawings, make necessary deviations there from as directed by the Owner's representative. 

 

B. Route conduit so as to clear beams, plates, footings and structural members, whether or not indicated 

on the plans.  Do not run Conduit through any structural member of the building, except as 

specifically directed by the Owner's representative.  Under no circumstances run conduits through 

column footings or grade beams. 

 

C. Concrete Slabs on Grade:  Conduit shall not be installed in slab on grade. 

 

D. Where Conduit penetrates a fire-rated separation, any of the following packing methods may be used 

to restore the integrity of the separation if Code approved:  cement, mineral fiber sprayed with a flame 

retardant coating, or Dow Corning 3-6548 RTV silicon foam, 3M caulk #CP25, 3M putty #303, or 

equal.  Seal shall be water-tight and shall be accomplished prior to wire pulling. 

 

E. Where a conduit enters building through the concrete foundation wall or floor below ground water 

level, a watertight entrance seal shall be used.  These seals shall be 0.Z.  Type "FSK" or "WSK", or as 

equal. 

 

F. Do not run Conduit closer than 6 inches to any uninsulated hot water or steam pipe, heater flue or 

vent.  If pipe is insulated, the clearance may be reduced to 2-inch.  Provide condulets for exposed runs 

of Conduit where junction, bends or offset are required, whether such condulets are indicated on the 

plans or not.  No bends are permitted around corners, beams, wall or equipment.  No running threads 

are permitted.  Run a die over factory threads to ensure that they are clean and free from all coating 

material and that good metallic contact with the fittings is obtained.  Paint the exposed portion of 

field-cut threads with a suitable zinc-rich paint. 

 

G. Upon completion of each run of Conduit, test the run and clear it of all obstructions.  Plug each 

conduit end with conduit pennies and bushings or manufacturers' seals until ready for pulling wire.  
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Provide a 200-pound test nylon or polypropylene pull rope in each empty Conduit, tie off rope at each 

end, and provide an identification tag on rope at each end. 

 

H. All branch circuits shall be installed in void spaces and not in concrete floor slabs unless for floor 

receptacles. 

 

I. Conduit sizes for various numbers and sizes of wire shall be as required by the CEC, but not smaller 

than 3/4-inch. 

 

J. Conduit size shall be such that the required number and sizes of wires can be easily pulled in and the 

Contractor shall be responsible for the selection of the conduit sizes to facilitate the ease of pulling.  

Conduit sizes shown on the drawings are minimum sizes in accordance with appropriate tables in the 

NEC.  If because of bends or elbows a larger conduit size is required, the Contractor shall so furnish 

without further cost to the Owner. 

 

K. Flexible Conduit shall be used as shown on drawings and only to connect motors, transformers, and 

other equipment subjected to vibration.  Flexible Conduit shall not be used to replace EMT in other 

locations. 

 

L. Flexible metal conduit shall be ferrous, in lengths not exceeding 6 feet.  Installation shall be such that 

considerable slack is realized.  The Conduit shall contain separate code sized grounding conductor. 

 

M. Liquid tight flexible Conduit shall be used in conformance with NEC in lengths not to exceed 4 feet.  

For equipment connections, route the Conduit at 90 degrees to the adjacent path for point of 

connection.  The Conduit shall contain separate code sized grounding conductor.  Use liquid tight 

flexible Conduit for all equipment connections in possible corrosive areas, e.g. kitchens and outside 

areas.  

 

N. Plastic conduit joints shall be made up in accordance with the manufacturer's recommendations for 

the particular Conduit and coupling selected.  Conduit joint couplings shall be made watertight.  

Plastic conduit joints shall be made up by brushing a plastic solvent cement on the inside of a plastic 

fitting and on the outside of the Conduit ends.  The Conduit and fitting shall then be slipped together 

with a quick one-quarter turn twist to set the joint tightly. 

 

O. Conduit shall be continuous from outlet to outlet, cabinet or junction box, and shall be so arranged 

that wire may be pulled in with the minimum practical number of junction boxes. 

 

P. All conduits shall be concealed wherever possible.  All conduit runs may be exposed in mechanical 

equipment rooms, electrical equipment rooms, and electrical closets.  No conduit shall be run exposed 

in finished areas without the specific approval of the Architect. 

 

Q. All raceways which are not buried or embedded in concrete shall be supported by straps, clamps, or 

hangers to provide a rigid installation.  Exposed Conduit shall be run in straight lines at right angles to 

or parallel with walls, beams, or columns.  In no case shall Conduit be supported or fastened to other 

pipes or installed to prevent the ready removal of other trades piping.  Baling wire shall not be used to 

support Conduit. 

 

R. Where possible, all conduits for wiring within stud or movable partitions shall enter the partition from 

above. 

 

S. Conduits above lay-in grid-type ceilings shall be installed in such a manner that they do not interfere 

with the "lift-out" feature of the ceiling system.  Conduit runs shall be installed to maintain the 

following minimum spacing wherever practical. 

 

1. Water and waste piping not less than 3-inch. 
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2. Steam and condensate lines not less than 12-inch. 

3. Radiation and reheat lines not less than 6-inch. 

 

T. Provide all necessary sleeves and chases required where conduits pass through floors or walls as part 

of the work of this section.  Core drilling will only be permitted where approved by the Architect. 

 

U. All empty conduits shall be provided a 1/2-inch polypropylene plastic pull cord and plastic plugs over 

the ends.   

 

V. The ends of all conduits shall be securely plugged, and all boxes temporarily covered to prevent 

foreign material from entering the conduits during construction.  All Conduit shall be thoroughly 

swabbed out with a dry swab to remove moisture and debris before conductors are drawn into place. 

 

 

3.02 CONDUIT INSTALLATION – ABOVE GRADE 

 

A. All conduits above grade or inside of a structure shall be metallic, except in masonry and concrete 

walls Schedule 40 may be used. 

 

B. Run Conduit concealed, except as otherwise indicated. 

 

C. Run exposed conduit parallel with or at right angles to walls or as directed by the Owner's 

representative. 

 

D. Where conduits are placed in partitions necessitating cutting of any structural member, provide 

supports as directed by Owner's representative in accordance with applicable structural requirements. 

 

E. Locate Conduit so as not to obstruct access or service to equipment. 

 

F. Conduit Passing Through the Roof:  Flash and counterflash and/or provide a pitch pocket.  Method 

shall be compatible with roofing system and acceptable to the Owner's representative. 

 

G. Conduit 1-inch and smaller over metal channel for lath and plaster or acoustical ceilings shall be tied 

to the supporting channels with 12 gauge galvanized tie wire spaced at a maximum of 10-feet 

intervals.  Conduits shall not obstruct accessibility of ceiling or removal of panels.  Do not use ceiling 

wires for support.  Support exposed conduit 1-inch and smaller from building with T & B, or equal, 

pipe straps spaced at a maximum of 10-feet intervals.  Attach supports with machine screws, nets and 

lock washers in metal; wood screws in wood; and expansion shields or inserts in masonry or concrete.  

Perforated strap iron shall not be use.  Conduits larger than 1-inch shall be suspended on pipe racks 

with Grinnell No. 107B, or equal, split-ring hangers and rods from concrete inserts. 

 

H. RSC shall be installed in interior wet locations, exposed exterior locations, and wherever specifically 

shown.  Where installed in exterior locations, RSC and fittings shall be encased in PVC coated for 

corrosion protection.  Conduit, from slab to bottom of surface-mounted panelboards, distribution 

panels, device outlet boxes, terminal cabinets, where exposed, shall be RSC.  Conduit concealed in 

wall from slab to flush-mounted panels, distribution panels, terminal cabinets, and all device outlet 

boxes for all systems shall be EMT except to devices mounted at 36" or less in which case flexible 

Conduit may be used.  Contractor shall be allowed a dimension of 3 inches above slab to make 

transition from PVC to EMT, flex or rigid steel as allowed above.  

 

I. All above grade metallic conduit shall be EMT, unless noted otherwise 

 

J. Rigid steel conduit or IMC shall be used at thefollow locations: 

 

1. Exposed exterior locations. 
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2. Emergency feeders routed overhead.  

 

 

3.03 CONDUIT INSTALLATION – UNDERGROUND 

 

A. Bury underground Conduit (except under buildings) to a 30-inch minimum depth below finish grade 

to top of Conduit.  Deeper burial depths shall be as indicated on drawings, or as required to meet 

minimum spacing from other utilities' lines and obstructions.  

 

B. Plastic Conduit shall be used only for all exterior underground systems, in slab, not on grade, and 

below slab, on grade.  Install bell ends at all conduit terminations in manholes and pull boxes.  

 

C. Risers to grade shall be PVC-coated rigid galvanized steel unless otherwise noted. 

 

D. The ends of all underground conduits entering buildings and equipment shall be capped or sealed with 

acceptable compound, such as Crouse Hinds "Chico A", or equal, after installation of wire.  Cap 

empty conduit stubouts at both ends.  In landscaped areas, terminate in a waterproof J-box. 

 

E. Provide a plastic warning tape in the backfill over the ductlines approximately 12 inches below grade.  

Tape shall be run continuously along the entire length of the underground utility lines.  Tape shall be 

polyethylene plastic manufactured specifically for warning and identification of all buried utility lines.  

Tape shall be of the type provided in rolls, 6-inches minimum width, color-coded for electric lines 

(red), and communications (orange) with warning and identification imprinted in bold black letters 

continuously and repeatedly over entire tape length.  Tape shall consist of top and bottom layers of B-

721 polyethylene or polyester with a center metallic foil core suitable for locating by a conventional 

detector at the specified depth.  Tape shall be by Thor Enterprises, Brady, Seton, or equal.  Submit 

data sheets as specified under "SUBMITTALS". 

 

F. Conduit Location Markers:  Conduits stubbed or capped-off underground shall have their location 

identified with a concrete marker 6" × 6" × 12" high with a flush brass plate set in the 6" face.  

Identification of the Conduit shall be stamped or engraved into the plate and the marker set flush with 

finished grade. Show exact location of markers and identification markings on as-built drawings.  

Submit data sheets as specified under "SUBMITTALS". 

 

G. Excavated materials not required or unsuitable for backfill shall be removed from the project site.  

Provide sheeting and shoring as necessary for protection of work and safety of personnel.  Remove 

water from excavations by pumping or other approved method.  

 

H. Backfill shall be placed in layers not more than 6" thick and each layer shall be compacted.  

Backfilling shall progress as rapidly as the construction, testing and acceptance of the work permits.  

Backfill shall be free from roots, wood, scrap material, and other vegetable matter and refuse.  

Compaction of backfill shall be to 95 percent of maximum density.  80% of ASTM D method "D" 

maximum density. 

 

I. Backfill around underground structures such as manholes or handholes shall consist of sand and 

gravel, free from large clods of earth or stones over one inch size.  Backfill materials shall be placed 

symmetrically on all sides in loose layers not more than nine inches deep.  Each layer shall be 

moistened and compacted with mechanical or hand tampers to 90% compaction. 

 

3.04 CONDUIT BENDING 

 

A. Changes in direction shall be made by bends in the Conduit.  These shall be made smooth and even 

without flattening the pipe or flaking the finish.  Bends shall be of as long a radius as possible, and in 

no case smaller than NEC requirements. 
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B. Not more than four 90 degree bends will be allowed in one raceway run.  Where more bends are 

necessary, a pull box shall be installed.  All bends in 1-inch and smaller shall be made with a conduit 

bender and all larger sizes shall have machine bends. 

 

3.05 CONDUIT SUPPORTS 

 

A. Conduit shall be supported at intervals as required by the National Electrical Code.  Where conduits 

are run individually, they shall be supported by approved conduit straps or beam clamps.  Straps shall 

be secured by means of toggle bolts on hollow masonry, machine screws or bolts on metal surfaces, 

and wood screws on wood construction.  [No perforated straps or wire hangers of any kind will be 

permitted.  Where individual conduits are routed, or above ceilings, they shall be supported by hanger 

rods and hangers].  Conduits installed exposed in damp locations shall be provided with clamp backs 

under each conduit clamp, to prevent accumulation of moisture around the conduits. 

 

B. Where a number of conduits are to be run exposed and parallel, one with another, they shall be 

grouped and supported by trapeze hangers.  Hanger rods shall be fastened to structural steel members 

with suitable beam clamps or to concrete inserts set flush with surface.  A reinforced rod shall be 

installed through the opening provided in the concrete inserts.  Beam clamps shall be suitable for 

structural members and conditions.  Rods shall be galvanized steel 3/8-inch diameter minimum.  Each 

Conduit shall be clamped to the trapeze hanger with conduit clamps. 

 

C. All concrete inserts and pipe clamps shall be galvanized.  All steel bolts, nuts, washers, and screws 

shall be galvanized or cadmium plated.  Individual hangers, trapeze hangers and rods shall be prime-

coated. 

 

D. Openings through fire-rated floors and fire and/or smoke walls through which conduits or cables pass 

shall be sleeved and sealed by fire stop material to seal off flame, heat, smoke and fire gases.  Fire-

seal material shall have an hourly fire rating equal to or higher than the fire rating of the floor or wall 

through which the cable or Conduit pass.  Sleeves provide for communication system cable shall be 

filled with fire-seal material. 

 

3.06 CONDUIT FITTINGS 

 

A. Bushings and Lock Nuts:  Where conduits enter boxes, panels, cabinets, etc., they shall be rigidly 

clamped to the box by lock nuts on the outside, and a lock nut and bushing on the inside of the box.  

All conduits shall enter the box squarely. 

 

B. Furnish and install insulated bushings as per CEC on all conduits.  The use of insulated bushings does 

not exclude the use of double lock nuts to fasten Conduit to the box. 

 

C. Couplings and connectors for rigid steel or IMC conduit shall be steel or malleable iron, threaded, 

rain- and concrete-tight.  Transition from plastic to steel conduits shall be with PVC female threaded 

adaptors.  Couplings and connectors exposed, installed in hollow construction or above ceilings must 

be threaded, or compression type.   

 

D. Couplings and connectors for EMT shall be compression, watertight.  Set screw connectors are not 

acceptable, except for systems below 120 volts. 

 

E. Connectors for flexible metal conduit shall be steel or malleable iron with screw provided to clinch 

the Conduit into the adapter body. 

 

F. Install approved expansion fittings for conduits passing through all expansion and seismic joints. 

 

3.07 BOXES 
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A. Boxes shall be installed where required to pull cable or wire, but only in finished areas by approval of 

the Architect.  Boxes shall be rigidly attached to the structure, independent of any conduit support.  

Boxes shall have their covers accessible.  Covers shall be fastened to boxes with machine screws to 

ensure continuous contact all around.  Covers for surface mounted boxes shall line up evenly with the 

edges of the boxes. 

 

B. Outlets are only approximately located on the plans and great care must be used in the actual location 

of the outlets by consulting the various detailed drawings and specifications.  Outlets shall be flush 

with finished wall or ceiling, boxes installed symmetrically on such trim or fixture.  Refer to drawings 

for location and orientation of all outlet boxes. 

 

C. Furnish and install all plaster rings as may be required.  Plaster rings shall be installed on all boxes 

where the boxes are recessed.  Plaster rings shall be of a depth to reach the finished surface.  Where 

required, extension rings shall be installed so that the plaster ring is flush with the finished surface. 

 

D. All cabinets and boxes shall be secured by means of expansion shields and machine screws or 

standard precast inserts on concrete or solid masonry; machine screws or bolts on metal surfaces and 

wood screws on wood construction.  All wall and ceiling mounted outlet boxes shall be supported by 

bar supports extending from the studs or channels on either side of the box.  Boxes mounted on 

drywall or plaster shall be secured to wall studs or adequate internal structure. 

 

E. Boxes with unused punched-out openings shall have the openings filled with factory made knockout 

seals. 

 

F. Where emergency power and normal power are to be located in the same outlet box or 480V in a 

switch box, install partition barriers to separate the various systems. 

 

G. All outlet boxes and junction boxes for Fire Alarm and Emergency systems shall be painted red. 

 

 

 

END OF SECTION 26 05 33 
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SECTION 26 05 43 - UNDERGROUND PULL BOXES 

 

 

PART 1 – GENERAL  

 

1.01 SUMMARY 

 

A. Section 26 05 00 provisions, entitled Common Work Results for Electrical, General Conditions, 

Supplementary Conditions, and Division One, apply to this section. 

 

B. Scope of Work:  The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with furnishing and installing underground pull boxes and 

manholes, as indicated on the drawings specified herein or reasonably required to complete the work. 

 

 

PART 2 - PRODUCTS 

 

2.01 GENERAL 

 

A. Communication Pull Box:  JENSON PRECAST Variable Depth Pull Box, 3672 DPB, 3’-8” x 6’-8” 

dimension. 

 

B. Communication Pull Box Cover:  JENSON PRECAST, Parkway, Hinged Cover, Style E, (2) Piece, 

with hold open assembly.  Marked as "Communication". 

 

C. Electrical Pull Box:  JENSON PRECAST Variable Depth Pull Box, 3048 DPB, 3’-2" x 4’-8" 

dimension. 

 

D. Electrical Pull Box Cover:  JENSON PRECAST, Parkway, Bolt Down Cover, (1) Piece, Style F, with 

hold open assembly.  Marked as "Electrical" 

 

 

PART 3 - PRODUCTS 

 

3.01 INSTALLATION 

 

A. Communication and electrical pull boxes shall be installed so the cover elevation is 6" above the 

adjacent soil. 

 

B. Installation of Wire and Cable: 

 

1. When installed in underground pull boxes, wires and cables shall not be spliced.  All wire and 

cable in underground pull boxes shall be continuous. 

2. When installed in underground pull boxes, wire and cable shall be neatly strapped/looped 

together and anchored to the side walls of the junction box.  The wire and cable shall be neatly 

strapped to the side walls of junction boxes to keep the floor of the junction box open. 

 

C. Install as per manufacturer's instructions. 

 

 

 

END OF SECTION 26 05 43 
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SECTION 27 10 00 STRUCTURED CABLING 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division 01 apply to this section. 

 

B. The provisions of Section 26 00 00 General Electrical Provisions and Section 26 05 00 Basic 

Electrical Materials and Methods apply to this section as if fully repeated herein. 

 

C. Scope of work: The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with Structured Cabling, as indicated on the drawings 

specified herein or reasonably required to complete the work. The work includes, but is not limited to, 

the following: 

 

1. Copper Communications Cabling – Unshielded. 

2. Copper Communications Cabline – Shielded. 

3. Copper Telephone Cabling. 

4. Fiber Optic Communications Cabling. 

5. Coax Television Cabling. 

6. Audio/Visual Cabling. 

 

D. This section specified standards of materials and execution in the provision of wiring, cable, and 

related terminations to be provided under the work of Division 27 Sections. Refer to the requirements 

of such sections for the functional requirements of systems to be delivered using the materials and 

methods of this section, as well as the additional standards, material, and execution specific to each 

section. 

 

1.02 SUBMITTALS 

 

A. In addition to the requirements of Division 01, submit as applied all review materials arranged in the 

same order as the specifications, individually referencing the specification section, paragraph, and 

contract drawing number. Conform in every detail as applies to each referencing section. 

 

B. Coordination Drawings:  Prepare coordination drawings in accordance with the provisions in Section 

01 30 00. 

 

C. Make each specified submittal as a coordinated package complete with all information specified 

herein. Incomplete or uncoordinated submittals will be returned with no review action. 

 

D. Progress Schedule:  Include duration and milestones for at least the following: 

 

1. All submittals specified. 

2. Shipment to site. 

3. Installation. 

4. Field testing. 

 

E. Manufacturer's Product Data: 

 

1. List of Material. For each item, include: 

 

a. Manufacturer. 

b. Model number. 
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c. Listing:  UL or none. 

d. Quantity. 

 

F. Shop Drawings: 

 

1. Floor Plans indicating rough-in, mounting height, conduit size, wire type, and wire fill. 

2. Sections/Elevations with mounting location reference. 

3. Enlarged plans as necessary. 

4. Wire run sheets (if used) indicating wire number, source, designation, signal type, and wire type. 

5. Provide full-size front elevation details of patch bays with layout and text designations. 

 

G. Samples:  Samples for review by the Architect of all finishes/materials which will be visible to the 

public, including but not limited to: 

 

1. Receptacles and controls with the associated trim plate. 

2. Provide at least a 2" x 2" sample for other items. 

 

H. Shop and Project Site Test Reports: 

 

1. Schedule:  Submit test reports in a timely manner relative to project schedule such that the 

Architect's representative may verify submitted test data without delay in progress. 

2. Shop test report:  Submit the completed equipment racks to the project site prior to shipping 

them. 

3. Project site test report:  Submit the following system completion prior to and as a condition 

precedent to acceptance review and testing of the work of this section. 

4. Pull tension study:  The Contractor shall furnish a cable pull tension study for all inter-building 

cables greater than 200 feet in length or containing more than 180 degrees of bend in the conduit 

path. The study shall utilize a three-dimensional computer-generated model of the conduit path. 

The study shall calculate pull tensions, sidewall pressures, and jamming ratios as a minimum. 

The study shall be performed in both pull directions, and a pull direction that generates lesser 

tension shall be recommended. The pull tension study shall be submitted and reviewed by the 

District prior to the installation of any cables. 

5. Content:  Include at least: 

 

a. Time and date of test. 

b. Personnel conducting a test. 

c. Test equipment, including serial and date of calibration. 

d. Test object. 

e. Procedure used. 

f. Results of test – numerical or graphical presentation. 

 

1.03 QUALITY ASSURANCE 

 

Comply with the requirements of Division 01 and the following: 

 

A. Company:  Work of each section in this Division shall be performed by an installer who has at least 

eight (8) years of direct experience with the devices, equipment, and systems of the type and scope 

specified herein and who has fully staffed and equipped maintenance and repair facility, and who is 

licensed to perform work of this type in the project jurisdiction. A licensed C-10 contractor shall 

perform raceway installation. All other work shall be conducted by parties licensed to perform such 

work. 

 

B. Personnel:  Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are entirely familiar with the specified requirements and the methods 

needed for the proper performance of the work of this section. Supervisors shall have at least eight (8) 
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years of direct experience in similar work. Installation and maintenance personnel shall have at least 

five (5) years of direct experience in similar work. 

 

C. Designated supervisor:  Provide a designated supervisor who is present and in responsible charge of 

the fabrication shop and on the project site during all phases of installation and testing of the work of 

this section. This supervisor shall be the same individual through the execution of the work unless 

illness, loss of personnel, or other circumstances reasonably beyond the Contractor's control intervene. 

 

D. Coordination:  Coordinate the work of this section with the work of all other sections. Comply with 

Division 01. 

 

E. Verification:  Verify dimensions and conditions at the project site. Submit any conflicts in a timely 

manner for resolution. 

 

F. Project site installation and testing:  Install as specified herein. Perform specified adjustment 

procedures. Provide test equipment and test according to procedures specified herein—request 

verification of project site test in a timely manner. 

 

G. Verification of submitted test data: Retest in the presence of designated representatives of the 

Architect at reasonable mutual convenience. Provide services of the designated supervisor and an 

additional technician familiar with the work of this section. Provide all test equipment. Provide a 

complete set of the latest stamped, actioned submittals of record for reference. Provide a complete set 

of shop and project site test reports. Provide a complete set of the manufacturer's original operation, 

instruction, and service manuals for each equipment item for reference. 

 

H. Reference/Project record documents:  At all times when the work is in progress, maintained at the 

workplace, fabrication shop, or project site as applicable, a complete set of the latest stamped, 

actioned submittals of record for reference. Also, maintain a separate, clean, undamaged set to prepare 

Project Record Documents. Also, maintain a complete set of the manufacturer's original operation, 

instruction, and service manuals for each equipment item at the workplace for reference. 

 

I. Schedule:  Comply with the project schedule. Make all submittals specified herein in a timely manner. 

Failure to complete timely submittals as specified herein is considered to be a lack of substantial 

progress in the work of this section. 

 

J. Deliver all equipment, devices, and materials required for the work of this section and install, test, and 

ready all work for acceptance testing at least 14 days prior to the completion date for the associated 

area of the project. 

 

1.04 DELIVERY, STORAGE, AND HANDLING 

 

Comply with the requirements of Division 01, Section 27 10 05 and the following: 

 

A. Shipping conditions: 

 

1. All cables shall be shipped on reels with a drum diameter at least 13 times the diameter of the 

cable. 

 

B. Storage: 

 

1. Retain factory cable protection until installation. Supplement with heavy gauge plastic sheeting 

if the factory protective membrane is pierced before installation. Tape ends and seams water and 

dust tight. 

2. Equipment and cable shall be protected from the weather, humidity, temperature variation, dirt 

and dust, or other contaminants. 
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1.05 REGULATORY REQUIREMENTS 

 

A. Codes and regulations:  Perform all work strictly with all applicable Federal, State, County, and City 

codes, laws, and ordinances. 

 

1.06 APPLICABLE STANDARDS & AGENCIES 

 

A. Conform to the following: 

 

1. CEC  California Electrical Code. 

2. NFPA  National Fire Protection Association. 

3. CBC  California Building Code. 

4. UL  Underwriters Laboratories. 

5. ANSI  American National Standards Institute. 

6. ASTM  American Society for Testing Materials. 

7. TIA  Telecommunications Industry Association 

8. ICEA  Insulated Cable Engineers Association. 

 

1.07 PERFORMANCE STANDARDS 

 

A. Voice and Data Category 6A, to ANSI/TIA Category 6A. 

 

B. Fiber Optic Cabling: 

 

1. Optical Budget:  For specified cabling, not more than 2 dB over the cabling manufacturer's 

specified loss for that same length plus .4dB for each connector and 0.3 dB for each splice 

measured at 1300 nm. 

2. Bandwidth:  500 MHz/km or per cable specification, whichever is more restrictive. 

 

1.08 OPERATING AND MAINTENANCE DATA 

 

A. Manuals:  In addition to the requirements of Division 01, submit two (2) additional sets. Submit in 

three (3) post binders (not ring binders) with tabs. 

 

B. Include: 

 

1. Index. 

2. Reduced set of system record drawings. 

3. Maintenance and spare parts schedule. 

4. Equipment manuals. Collate alphabetically by manufacturer. Provide the manufacturer's original 

operation, instruction, and service manuals for each item. For each set, provide the 

manufacturer's original printed copies only. Photocopies are not acceptable. 

 

C. As-Built drawings: 

 

1. Quantity:  Three (3) sets. 

2. Format:  CAD and PDF files on CD-ROM or DVD-ROM. 

3. Content:  All drawings required under "Shop Drawings." Show "as installed" condition. Where 

room designations according to project permanent signage differ from construction designations 

in the contract documents, show both designations. 

 

D. Warranty certificates:  Comply with Division 01. 

 

1.09 WARRANTY SERVICE 
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In addition to provisions of Division 01, provide the following: 

 

A. Warranty:  Warrant all of the work of this section to be free from defects in materials and 

workmanship for a period of twelve (12) months from the date of District acceptance. 

 

B. Response time:  Provide a qualified technician familiar with the work at the project site within 

twenty-four (24) hours after receipt of a notice of malfunction. Provide the District with the telephone 

number attended eight (8) hours a day, five (5) days a week, to be called in the event of a malfunction. 

 

C. Off-site service:  Conduct all warranty repairs and services at the project site unless in violation of the 

manufacturer's standard product warranty. Provide substitute systems, equipment, and devices 

acceptable to the District for the duration of off-site repairs. Provide transportation for substitute 

and/or test systems, equipment, devices, materials, parts, and personnel to and from the project site. 

 

 

PART 2 - PRODUCTS 

 

2.01  ACCEPTABLE MANUFACTURERS 

 

A. Copper Communications Cabling 

 

1. Belden         https://www.belden.com 

 

B. Copper Telephone Cabling 

 

1. Belden         https://www.belden.com 

 

C. Fiber Optic Communications Cabling 

 

1. CommScope       http://www.commscope.com 

 

 

2.02  COPPER COMMUNICATIONS CABLING – UNSHIELDED:  CAT6A UTP 

 

A. Horizontal Cabling 

 

1. Model:   Belden #10GXS13 CAT6A Enhanced (625MHz), 4-unbonded-pair. 

2. Rating:   CMP rated. 

3. Spares:   Provide (1) spare cable to each audio-video system. 

 

B. Termination 

 

1. MDF/IDF Rooms: CAT6A patch panels with rear cable manager. 

2. Wall/Ceiling Plate: RJ45 Category 6A 10GX modular jack. 

3. Floor Mount:  RJ45 Category 6A 10GX modular jack. 

 

C. Patch Cords – As Required 

 

1. Model:   Belden or Uniprise. 

2. Category:   As required for equipment being connected. 

3. Length:   As required. 

4. Quantity:   As required. 

5. Color:    Per Owner's standard. 

 

https://www.belden.com/
https://www.belden.com/
http://www.commscope.com/
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2.03  COPPER COMMUNICATIONS CABLING – SHIELDED:  CAT6A F/UTP 

 

A. Horizontal Cabling 

 

1. Model:   Belden #10GX63F CAT6A Enhanced (625MHz), four shielded bonded-

pair. 

2. Rating:   CMP rated. 

 

B. Termination 

 

1. MDF/IDF Rooms: CAT6A patch panels with rear cable manager. 

2. Wall/Ceiling Plate: RJ45 Category 6A 10GX modular jack. 

3. Floor Mount:  RJ45 Category 6A 10GX modular jack. 

 

C. Patch Cords – As Required 

 

1. Model:   Belden or Uniprise. 

2. Category:   As required for equipment being connected. 

3. Length:   As required. 

4. Quantity:   As required. 

5. Color:    Per Owner's standard. 

 

 

2.05 FIBER OPTIC COMMUNICATIONS CABLING 

 

A. Inter Building Backbone – Armored 

 

1. Innerduct:   Not required with armored cable. 

2. Single Mode:  CommScope R-012-DZ-8W-FSUBK. 

 

a. Mode:  Singlemode. 

b. Rating:  OFNR rated. 

c. Strands:  12 Strand Cable. 

d. Armor Type: Interlocking Aluminum. 

e. Fiber Type: (OS1) G.652.D and G.657.A1. 

f. Standard:  ANSI/ICEA S-83-596. 

3. Multimode:  None of this project. 

 

 

B. Intra Building Backbone 

 

1. None of this project. 

 

C. Fiber Termination 

 

1. Cable Ends:  LC-type connectors. 

2. Housing:   CommScope Uniprise 

 

a. LC-type connectors mounted inside LC Duplex connector panels within the Closet 

Connector Housing. 

b. 4U sized housing at MDF. 

c. 1U-sized housing at BDF's. 

3. Connectors:  Provide fusion splice-on connectors (SOC); mechanical connectors are not 

permitted. 
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PART 3 - EXECUTION 

 

3.01 GENERAL 

 

A. All system cabling and terminations are to be installed in accordance with the manufacturer's 

instructions and as shown. 

 

B. All necessary interconnections, services, and adjustments required for a complete and operable system 

shall be provided. All installation work must be done in accordance with the safety requirements set 

forth in the general requirements of ANSI C2 and NFPA 70. 

 

3.02 TEST EQUIPMENT 

 

A. Provide at least one (1) each of the following items or approved functional equivalents for the 

duration of each test: 

 

1. Level 11, Cat 6 Cable Pair Tester. 

2. Time Domain Reflectometer. 

3. True RMS Audio Digital Volt-Phm-Millimeter. 

4. Tone Test Sets. 

5. Optical Power Meter. 

6. Site Portable Communication Systems. 

7. Any other items of equipment or materials required to demonstrate conformance with the 

contract documents. 

8. Voice Cabling Plant Tester – Capable of detecting shorts, opens, reversals, miswiring, and cross 

twists. 

9. All testing equipment models are to be approved by the District Information Services 

Department. 

 

3.03 WIRE AND CABLE INSTALLATION 

 

A. All wire and cable shall be continuous and splice-free for the entire run length between designated 

connections or terminations. 

 

B. Identify data and voice cables distinctly using different colors of the overall jacket or insulation. 

 

C. Verify that all raceways have been de-burred and properly joined, coupled, and terminated before 

installation of cables. Verify that all raceways are clear of foreign matter and substances before 

installing wire or cable. 

 

D. Inspect all conduit bends to verify the proper radius. Comply with the Code for minimum permissible 

radius and maximum permissible deformation. 

 

E. Apply a chemically inert lubricant to all wires and cables before pulling in the conduit. Do not subject 

wire and cable to tension greater than that recommended by the manufacturer. Use multi-spool rollers 

where the line is pulled in place around bends. Do not pull reverse bends. 

 

F. Provide a box loop for all wire and cable routed through junction boxes or distribution panels. Provide 

tool-formed thermal expansion loops at cable at manholes, handholes, and both sides of all fixed-

mounted equipment. Cable loops and bends shall not be bent at a radius greater than that 

recommended by the manufacturer. 
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G. Cable Tray Exposed Cable Installation:  To conform to EIA/TIA 569, 10.4. Provide at least twice the 

listed separation for all high-intensity EMF sources (including but not limited to motors, transformers, 

and copiers). 

 

H. Placement:  Do not obscure access to access doors, hatches, air dampers, valves, cable trays, junction 

boxes, pull boxes, or similar access areas. 

 

I. All wall and floor penetrations are to have pipe sleeves. 

   

3.04 SIGNAL POLARITY AND COLOR CODE CONVENTION 

 

A. RJ45 – Per EIA 568B. 

 

3.05 WIRING AND CABLE INSTALLATION, SUPPLEMENTAL OUTSIDE PLANT PROCEDURES 

 

A. Cable Pulling:  Test existing duct lines with a mandrel and thoroughly swab out to remove foreign 

material before pulling cables. Pull cables downgrade with the feed-in point at the manhole or 

buildings of the highest elevation. Use flexible cable feeds to convey cables through manhole 

openings and into duct runs. Accumulate cable slack at each manhole or junction box where space 

permits by training cable around the interior to form one complete loop. Maintain minimum allowable 

bending radii forming such loops. Do not exceed the specified cable bending radii when installing 

cable under any conditions, including turnips into outdoor pedestals or other enclosures. The cable 

with tape shield shall have a bending radius not less than 12 times the overall diameter of the 

completed cable. If basket-grip cable-pulling devices are used to pull cable in place, cut off the cable 

section under the grip before splicing and terminating. 

 

B. Cables in Manholes and Handholes.  Do not install cables utilizing the shortest route, but route along 

those walls providing the longest route and the maximum spare cable lengths. Form cables to closely 

parallel walls so as not to interfere with duct entrances and support on brackets and cable insulators. 

In existing manholes and handholes where new ducts are to be terminated or where new cables are to 

be installed, locate the existing installation of cables, cable supports, and grounding as required for a 

uniform installation with cables carefully arranged and supported. Install cables at the middle and 

bottom of cable racks, leaving top space opening or future cables, except as indicated for existing 

installations. 

 

1. No splices are allowed in manholes. Provide continuous inter-building cabling. 

 

C. Cable tags in manholes and handholes. Provide cable markers (or tags) per TIA/EIA 606. 

 

3.06 WIRING PRACTICE 

 

A. Coordinate insulation displacement (quick connect) terminal devices with wire size and type. Comply 

with manufacturer's recommendations. Make connections with automatic impact type tooling set to 

recommended force. 

 

B. Dress, lace, or harness all wire and cable to prevent mechanical stress on electrical connections. A 

connection point shall support no wire or cable. Provide service loops where harnesses of different 

classes cross, or where hinged panels are to be interconnected. 

 

C. Correct any and all of the following unacceptable wiring conditions: 

 

1. Deformed, brittle, or cracked insulation. 

2. Torn or worn cable jacket. 

3. Excessively scored cable jackets. 
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4. Insulation shrunken or stripped further than 1/8" away from the actual connection point within a 

connector or on a punch block. 

5. Ungrommeted, unbushed, or uninsulated wire or cable entries. 

6. Deformation or improper radius of wire or cable. 

 

3.07 VOICE AND DATA CABLING WIRING PRACTICE 

 

Conform to the following in addition to the general requirements above: 

 

A. Limit cable bends to a minimum radius of eight (8) times the cable diameter except where otherwise 

noted herein. 

 

B. Box Loops:  At data cabling, form circular radius bends of eight (8) times the cable diameter 

minimum. Up to two (2) flat bends of 90 degrees or less are permitted in any single cable run where 

necessary to accommodate field wiring conditions. Flat bends exceeding 90 degrees will not be 

accepted. 

 

C. Receptacle Loop:  At the receptacle, a single bend of 90 degrees or less and a 1-inch radius shall be 

permitted, subject to the cable manufacturer's certification of such an installation meeting Category 6 

requirements. The Contractor will verify the performance of the proposed installation in a mockup 

using the proposed cabling, jacks, raceway, and listed test equipment before proceeding. 

 

D. Secure:  Tie wraps to be hand (not tool) tightened. 

 

E. Run Lengths: 

 

1. Station, Horizontal, and Closet Links: 

 

a. Horizontal distribution runs (including vertical portions) shall not exceed 90 meters (295 

feet) from the station outlet to the associated communications closet. 

b. Station cabling runs to be three (3) meters (10 feet) or less. 

c. Closet distribution wiring should not exceed 6 meters (19.5 feet). 

 

F. Lightning Protection:  Provide a solid-state lightning protection system for all incoming voice copper 

cable pairs. Lightning protection system shall allow for the easy removal/replacement of protector 

units. All incoming copper voice cable pairs shall be cross-connected from the lightning protection 

system to a rack-mounted patch panel. 

 

3.08 LABELING 

 

A. Cable and MDF/IDF Labeling: 

 

1. The Contractor shall label and document all installed data cable infrastructure components. All 

labeling information shall be recorded on the as-built drawings, and all test documents shall 

reflect the appropriate labeling scheme. 

2. All label printing will be machine-generated using indelible ink ribbons or cartridges. Self-

laminating labels will be used on cable jackets, appropriately sized to the cable's outside 

diameter, and placed within view at the termination point on each end. Outlet labels will be the 

manufacturer's labels provided with the outlet assembly. 

3. Faceplates: 

 

a. Each faceplate shall be labeled as follows: 

 

i. At the top of the faceplate: The name of the MDF/IDF (or name provided by the 

District Information Systems Department) where the destination's cable is located. 
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ii. If more than one rack is located in the MDF or IDF room, a rack number shall also be 

included in the label. 

 

 

3.09 TESTING 

 

A. Category 6 System: 

 

1. Test and report on each segment separately, including station cabling, horizontal distribution 

(each segment, if multiple), and telecommunications closet wiring. 

2. Test each collective segment as a whole. 

3. Note exceptions to Category 6 standards, as applies. Remedy and retest. 

4. Submit a copy of the final results on CD-ROM or DVD-ROM organized by circuit number, 

consistent with the circuit numbering scheme used in preparing submittal drawings and labeling 

receptacles and terminations. 

 

 

3.10 ACCEPTANCE REVIEW AND TESTING PROCEDURES 

 

Complete all work of this section. Submit test report. Submit review copies of Operating and Maintenance 

Manuals, less reduced Record Drawings. Notify the Architect in writing that the work of this section is 

complete and fully complies with the contract documents. Request acceptance and review testing. The 

Architect's representative will verify the submitted test data and otherwise direct testing and adjustment of 

this work. These procedures may be performed at any hour of the day or night as required by the 

representative of the Architect to comply with the project schedule and avoid conflict with these procedures 

from possible ongoing work of other sections. Provide all specified personnel and equipment at any time 

without claim for additional cost or time. 

 

A. Personnel:  Provide services of the designated supervisor and additional technicians familiar with the 

work of this section. Provide a quantity of technicians as required to comply with the project 

schedule. 

 

B. In addition, provide the following: 

 

1. All testing equipment. 

2. Complete set of the latest stamped, actioned submittals of record for reference. 

3. Complete set of shop and project site test reports. 

4. Complete set of manufacturer's original operation, instruction, and service manual for each 

equipment item for reference. 

 

C. Demonstrate complete operation of all systems. 

 

D. Make adjustments as directed by the Architect's representative. 

 

E. Correct all items that fail to comply with contract documents, as reasonably determined by the 

representative of the Architect, in a timely manner. 

 

3.11 FIBER TESTING 

 

A. Fiber – in accordance with the current TIA standard ANSI/TIA-568-B.3 specifications for fiber optic 

cable. 

 

1. District Information Systems Department shall provide all test results and fiber lengths. 
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3.12 CLOSEOUT 

 

A. Punch List:  Perform all remedial work with no claim for additional cost or time. Where required, 

retest and submit test report. Notify the Architect of the completion of the punch list. 

 

B. Portable Equipment:  Furnish all portable equipment and spares to the designated representative of the 

District, along with complete documentation of the materials presented. Where applicable, furnish 

portable equipment in the original manufacturer's packing. 

 

C. Submit Operating and Maintenance Data Manuals. 

 

D. Submit Project Record Documents. 

 

E. If applicable, replace construction locks with permanent locks. Transmit keys to the District. 

 

F. Conduct specified training. 

 

G. Submit warranty dated to run from the date of the District's acceptance of the work. 

 

3.13 DISTRICT'S RIGHT TO USE EQUIPMENT 

 

Acceptance of the work of this section will be after the completion of corrections and adjustments required 

by the Punch List, which results from acceptance review and testing of the completed installation. The 

District reserves the right to use equipment, material, and services provided as part of the work of this 

section before acceptance without incurring any obligation to accept any equipment or completed systems 

until all punch list work is complete and all systems comply with the contract documents, or accept any 

claim for additional cost or time. 

 

 

 

END OF SECTION 27 10 00 
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SECTION 27 11 00 COMMUNICATIONS EQUIPMENT 

 

 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division 01 apply to this section. 

 

B. The provisions of Section 16011, "General Requirements, Electrical," and Section 16050, "Basic 

Electrical Materials and Methods," apply to this section as if fully repeated herein. 

 

C. Scope of work:  The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with Communications Equipment, as indicated on the 

drawings specified herein or reasonably required to complete the work. The work includes, but is not 

limited to, the following: 

 

1. Equipment enclosure systems, including racks and accessories. 

2. Uninterruptable power systems and surge suppressors. 

3. Routers. 

4. Switches. 

5. Grounding. 

 

D. This section specifies common standards of materials and execution for the work of Division 16700 

Sections. Refer to the requirements of such sections for the functional requirements of systems to be 

provided using the materials and methods of this section, as well as the additional standards, material, 

and execution specific to each section. 

 

1.02 SUBMITTALS 

 

A. In addition to the requirements of Division 01, submit as applies, all materials for review arranged in 

same order as Specifications, individually referenced to specification section, paragraph and contract 

drawing number. Conform in every detail as applies to each referencing section. 

 

B. Submit all drawings on sheets of the same size. 

 

C. Make each specified submittal as a coordinated package complete with all information specified 

herein. Incomplete or uncoordinated submittals will be returned with no review action. 

 

D. Progress Schedule:  Include duration and milestones for at least the following: 

 

1. All submittals specified. 

2. Completion of equipment buyout. 

3. Completion of equipment receipt at fabrication shop. 

4. Shop fabrication. 

5. Shop testing. 

6. Shipment to site. 

7. Installation. 

8. Field testing. 

9. District's first event date. 

 

E. Manufacturer's Product Data: 

 

1. List of Material. For each item include: 
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a. Manufacturer. 

b. Model number. 

c. Listing:  UL or none. 

d. Quantity. 

 

2. Manufacturer's Product Data Sheets:  In a sequence of List of Materials, a data sheet for each 

item, including all accessories, is marked for the proposed product. 

 

F. Shop Drawings: 

 

1. Floor Plans indicating rough-in, mounting height, conduit size, wire type, and wire fill. 

2. Sections/Elevations with mounting location reference. 

3. Enlarged plans and mounting details as necessary. 

4. Wire run sheets (if used) indicating wire number, source, designation, signal type, wire type, and 

operating level or voltage (if applicable). 

5. Provide full-size front elevation details of patch bays with layout and text designations. 

 

G. Samples:  Samples for review by the Architect of all finishes/materials which will be visible to the 

public, including but not limited to: 

 

1. Receptacles and controls with the associated trim plate. 

2. Provide at least a 2" x 2" sample for other items. 

 

H. Samples:  Samples for review by the Architect of all finishes/materials which will be visible to the 

public, including but not limited to: 

 

1. Receptacles and controls with the associated trim plate. 

2. Provide at least a 2" x 2" sample for other items. 

 

I. Shop and Project Site Test Reports: 

 

1. Schedule:  Submit test reports in a timely manner relative to project schedule such that the 

Architect's representative may verify submitted test data without delay in progress. 

2. Shop test report:  Submit before shipping completed equipment racks to the project site. 

3. Project site test report:  Submit the following system completion prior to and as a condition 

precedent to acceptance review and testing of the work of this section. 

4. Content:  Include at least: 

 

a. Time and date of start of burn-in. 

b. Time and date of test. 

c. Personnel conducting a test. 

d. Test equipment, including serial and date of calibration. 

e. Test object. 

f. Procedures used. 

g. Results of test – numerical or graphical presentation. 

 

1.03 QUALITY ASSURANCE 

 

Comply with the requirements of Division 01 and the following: 

 

A. Company:  Work of each section in this Division shall be performed by an installer who has at least 

five (5) years of direct experience with the devices, equipment, and systems of the type and scope 

specified herein and who has a fully staffed and equipped maintenance and repair facility, and who is 

licensed to perform work of this type in the project jurisdiction. A licensed C-10 contractor shall 
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perform raceway installation. All other work shall be performed by parties licensed to perform such 

work. 

 

B. Personnel:  Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and the methods 

needed for the proper performance of the work of this section. Supervisors shall have at least five (5) 

years of direct experience in similar work. Installation and maintenance personnel shall have at least 

three (3) years of direct experience in similar work. 

 

C. Designated supervisor:  Provide a designated supervisor who is present and in responsible charge of 

the fabrication shop and on the project site during all phases of installation and testing of the work of 

this section. This supervisor shall be the same individual through the execution of the work unless 

illness, loss of personnel, or other circumstances reasonably beyond the control of the contractor 

intervene. 

 

D. Coordination:  Coordinate the work of this section with the work of all other sections. Comply with 

Division 01. 

 

E. Verification:  Verify dimensions and conditions at the project site. Submit any conflicts in a timely 

manner for resolution. 

 

F. Project site installation and testing:  Install as specified herein. Perform specified adjustment 

procedures. Provide test equipment and test according to procedures specified herein—request 

verification of project site test in a timely manner. 

 

G. Verification of submitted test data: Retest in the presence of designated representatives of the 

Architect at reasonable mutual convenience. Provide services of the designated supervisor and an 

additional technician familiar with the work of this section. Provide all test equipment. Provide a 

complete set of the latest stamped, actioned submittals of record for reference. Provide a complete set 

of shop and project site test reports. Provide a complete set of the manufacturer's original operation, 

instruction, and service manuals for each equipment item for reference. 

 

H. Reference/Project record documents:  At all times when the work is in progress, maintained at the 

workplace, fabrication shop, or project site as applicable, a complete set of the latest stamped, 

actioned submittals of record for reference. Also, maintain a separate, clean, undamaged set to prepare 

Project Record Documents. Also, maintain a complete set of the manufacturer's original operation, 

instruction, and service manuals for each equipment item at the workplace for reference. 

 

I. Schedule:  Comply with the project schedule. Make all submittals specified herein in a timely manner. 

Failure to make timely submittals complete as specified herein is considered to be a lack of substantial 

progress in the work of this section. 

 

J. Deliver all equipment, devices, and materials required for the work of this section and install, test, and 

ready all work for acceptance testing at least 14 days prior to the completion date for the associated 

area of the project unless specifically instructed otherwise by the Architect. 

 

K. Shop Fabrication and Testing:  Assemble and fully wire equipment racks and equipment backboards 

at a fabrication shop off the project site. Burn in for not less than one hundred sixty-eight (168) hours. 

Perform specified adjustment procedures. Provide test equipment and test according to procedures 

specified herein—request verification of shop test in timely manner. Following verification of the 

shop test and when installation locations are ready as specified herein, deliver such equipment racks 

and equipment backboards to the project site and install them. 

 

L. Temporary Equipment:  Provide and operate, without claim for additional cost or time, temporary 

equipment and/or systems to provide reasonably equivalent function, as determined by the Architect, 
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in lieu of the work of this section which is incomplete or found not in conformance with the Contract 

Documents as of seven (7) days prior to the completion date. Provide such temporary equipment until 

acceptance of the work of this section. Thereafter, remove such temporary equipment. 

 

1.04 DELIVERY, STORAGE, AND HANDLING 

 

Comply with the requirements of Division 01 and the following: 

 

A. Deliver materials in manufacturer's original undamaged packages or in bulk packing which provides 

equivalent protection. 

 

B. Store packaged materials off ground or slab in manner to protect them from elements, especially 

moisture damage. 

 

C. Deliver equipment to associated equipment rooms at the project site when major work of all other 

sections is complete, equipment room ventilation is operating with clean filters in place, the area is 

clean and free from airborne contaminates, and continuing work of other trades will not produce 

airborne contaminates or permit transport of such airborne contaminates to the equipment rooms. 

 

1.05 REGULATORY REQUIREMENTS 

 

A. Codes and regulations:  Perform all work in strict accordance with all applicable Federal, State, 

County and City codes, regulations, and ordinances. 

 

B. Unlisted Equipment:  Certain equipment specified herein does not bear listing by Underwriters 

Laboratories (UL). Such equipment is specified herein only where no equipment is known to exist 

bearing such listing which will perform the function required by the District. In such case, apply for 

field inspection of such equipment. Pay cost of such inspection. 

 

1.06 APPLICABLE STANDARDS & AGENCIES 

 

A. Conform to the following: 

 

1. CEC  California Electrical Code. 

2. NFPA  National Fire Protection Association. 

3. CBC  California Building Code. 

4. UL  Underwriters Laboratories. 

 

1.07 OPERATING AND MAINTENANCE DATA 

 

A. Manuals:  In addition to the requirements of Division 01, submit two (2) additional sets. Submit in 

three (3) post binders (not ring binders) with tabs. 

 

B. Include: 

 

1. Index. 

2. Systems operating instructions. 

3. Maintenance and spare parts schedule. 

4. Equipment manuals. Collate alphabetically by manufacturer. Provide manufacturer's original 

operation, instruction and service manuals for each equipment item. For each set, provide 

manufacturer's original printed copies only. Photocopies not acceptable. 

5. Reduced set of system record drawings. 

6. Key schedule. 

 

C. As-Built drawings: 
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1. Quantity:  Three (3) sets. 

2. Format:  CAD and PDF files on CD-ROM or DVD-ROM. 

3. Content:  All drawings required under "Shop Drawings". Show "as installed" condition. Where 

room designations according to project permanent signage differ from construction designations 

in the contract documents, show both designations. 

 

D. Warranty certificates: Comply with Division 01. 

 

1.08 WARRANTY SERVICE 

 

In addition to provisions of Division 01, provide the following: 

 

A. Warranty:  Warrant all of the work of this section to be free from defects in materials and 

workmanship for a period of twelve (12) months from the date of District acceptance. 

 

B. Response time:  Provide a qualified technician familiar with the work at the project site within 

twenty-four (24) hours after receipt of a notice of malfunction. Provide the District with the telephone 

number attended eight (8) hours a day, five (5) days a week, to be called in the event of a malfunction. 

 

C. Off-site service:  Conduct all warranty repairs and services at the project site, unless in violation of 

manufacturer's standard product warranty. Provide substitute systems, equipment, and/or devices 

acceptable to the District for the duration of off-site repairs. Provide transportation for substitute 

and/or test systems, equipment, devices, materials, parts and personnel to and from project site. 

 

 

PART 2 - PRODUCTS 

 

2.01 ACCEPTABLE MANUFACTURERS 

 

A. Equipment Enclosures and Accessories 

 

4. APC         http://www.apc.com 

 

B. Uninterruptable Power Systems and Surge Suppressors 

 

1. Tripp Lite        http://www.tripplite.com 

 

C. Routers and Switches 

 

1. Ruckus®        www.ruckusnetworks.com 

 

D. Security 

 

1. Palo Alto Networks      https://www.paloaltonetworks.com 

 

 

 

2.02 ROUTERS 

 

A. MDF Aggregation Router 

 

1. None of this project. 

  

B. Internet Edge Router 

http://www.apc.com/
http://www.tripplite.com/
http://www.ruckusnetworks.com/
https://www.paloaltonetworks.com/
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1. None of this project. 

 

2.03 SWITCHES 

 

A. MDF Aggregation Switch (Layer 3) 

 

1. None of this project. 

 

B. Ethernet Switch 

 

1. Model:   ICX8200-C08ZP. – Rugged for hot climate weather.  

2. Quantity:   As specified in drawings. 

3. Ports:    8 Port Multigigabit PoE Switch 

 

 

C. IDF Access Switch (Layer 2) 

 

1. None of this project. 

 

D. Server Network Switch (Layer 2) 

 

1. None of this project. 

 

2.04 SECURITY 

 

1. None of this project. 

 

2.05 WIRELESS LAN 

 

1. None of this project. 

 

 

PART 3 - EXECUTION 

 

3.01 GENERAL 

 

A. Perform the work of this section in accordance with acknowledged industry and professional 

standards and practices and the procedures specified herein. 

 

B. Furnish and install (herein, "provide") all materials, devices, components, and equipment required for 

complete, operational systems. 

 

3.02 TEST EQUIPMENT 

 

A. Furnish, store, and maintain test equipment for both routine and acceptance testing of the work of this 

section: 

 

1. Provide all items of equipment or materials required to demonstrate conformance with the 

contract documents. 

 

3.03 FINISHES 

 

A. Finishes and materials for equipment mounting in furniture or casework, and in general any item or 

component herein which is visible shall adhere to the following: 
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1. Finish shall be as directed by the Architect. 

2. Wooden speaker back boxes and baffles shall be painted flat black if not otherwise finished or 

stained. 

 

3.04 EQUIPMENT ENCLOSURE (RACK) AND EQUIPMENT BACKBOARD FABRICATION 

 

A. Combustible material, other than incidental trim of indicated equipment, is prohibited within 

equipment racks. 

 

B. Access shall not require demounting or de-energizing of equipment. Install access covers, hinged 

panels, or pull-out drawers to insure complete access to terminals and interior components. 

 

C. Provide permanent labels for all equipment and devices. Where possible, fasten; such labels to the 

rack frame or to blank or vent panels which will remain in place when active equipment is removed 

for possible service. 

 

D. At jackfields, provide service loop to permit removal of jackfields from rack sufficient to 

conveniently access all jack contacts for routine cleaning and maintenance. Organize the service loop 

and harness such that reasonable reconnection of jacks and jack normals is possible without cutting 

apart the harness. 

 

3.05 SYSTEMS PERFORMANCE TESTING AND ADJUSTING PROCEDURES 

 

A. Upon completion of the installation of all equipment in an area, perform the following tests and record 

results. Verify safe and proper operation of all components, devices, or equipment, establish nominal 

signal levels within the systems and verify the absence of extraneous or degrading signals. Make all 

preliminary adjustments and document the setting of all controls, parameters of all corrective 

networks, voltages at key system interconnection points, gains and losses, as applicable. Submit test 

report. Correct all non-conforming conditions prior to requesting acceptance review testing. Perform 

at least the following procedures: 

 

1. Mechanical Verification: 

 

a. Integrity of all support provisions. 

b. Absence of debris of any kind, tools, etc. 

 

2. Power and Isolated Ground Verification: 

 

a. Isolation of Isolated Ground System from raceway and related ground. 

b. Grounding of devices and equipment. Integrity of signal and technical power system ground 

connections. 

c. Proper provision of power to devices and equipment. 

 

3. Signal Wiring Verification: 

 

a. Integrity of all insulation, shield terminations and connections. 

b. Routing and dressing of wire and cable. 

c. Continuity, including conformance with wire designations on running sheets, field and shop 

drawings. 

d. Absence of ground faults. 

e. Polarity. 

 

4. Use the proper sequence of energizing systems to minimize the risk of damage. Energize. 
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3.06 ACCEPTANCE REVIEW AND TESTING PROCEDURES 

 

A. Complete all work of this section. Submit test report. Submit review copies of Operating and 

Maintenance Manuals, less reduced set of Record Drawings. Notify the Architect in writing that the 

work of this section is complete and fully complies with the contract documents. Request acceptance 

review testing. The representative of the Architect will condut verification of submitted test data, and 

otherwise direct testing and adjustment of this work. These procedures may be performed at any hour 

of the day or night as required by the representative of the Architect to comply with the project 

schedule and avoid conflict with these procedures from possible ongoing work of other sections. 

Provide all specified personnel and equipment at any time without claim for additional cost or time. 

 

B. Personnel:  Provide services of the designated supervisor and additional technicians familiar with 

work of this section. Provide quantity of technicians as required to comply with the project schedule. 

 

C. In addition, provide: 

 

1. Set of hand and power tools appropriate for performance of adjustment of and corrections to this 

work. Include spare wire and connectors and specified tooling for application. 

2. Ladders, scaffolding and/or lifts as required to access high devices. 

3. All test equipment. 

4. Complete set of latest stamped, actioned submittals of record for reference. 

5. Complete set of shop and project site test reports. 

6. Complete set of manufacturer's original operation, instruction and service manuals for each 

equipment item for reference. 

 

D. Demonstrate complete operation of all systems and equipment including portable equipment. 

 

E. Adjust as directed by the representative of the Architect. 

 

F. Correct, in a timely manner, any work that fails to comply with the contract documents as reasonably 

determined by the representative of the Architect. 

 

3.07 CLOSEOUT 

 

A. Punch List:  Perform any and all remedial work, at no claim for additional cost or time. Where 

required, retest and submit test report. Notify Architect of completion of punch list. 

 

B. Portable Equipment:  Furnish all portable equipment and spares to the designated representative of the 

District along with the complete documentation of the materials presented. 

 

C. Submit Operating and Maintenance Data manuals. 

 

D. Submit project record documents. 

 

E. Conduct specified training. 

 

F. Submit warranty, dated to run from the date of acceptance of the work. 

 

3.08 DISTRICT'S RIGHT TO USE EQUIPMENT 

 

A. Acceptance of the work of this section will be after completion of corrections and adjustments 

required by the Punch List which results from acceptance review and testing of the completed 

installation. The District reserves the right to use equipment, material, and services provided as part of 

the work of this section, prior to acceptance, without incurring any obligation to accept any equipment 
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or completed systems until all punch list work is complete and all systems comply with the contract 

documents, or accept any claim for additional cost or time. 

 

 

 

END OF SECTION 27 11 00 
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SECTION 31 23 33 – TRENCHING AND BACKFILLING 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division One apply to this section.   

 

B. Scope of Work:  The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with Trenching and Backfilling, as indicated on the 

drawings, specified herein, or reasonably required to complete the work.  The work includes but is not 

limited to the following: 

 

1. Excavation, backfill and compaction for utilities. 

 

C. Related Section: 

 

1. Section 33 11 16:  Site Water Distribution Piping. 

2. Section 33 31 00:  Sanitary Sewerage Piping. 

 

1.02 GENERAL PROVISIONS 

 

A. Contractor is responsible for the accuracy of all layout work and grades.  Erect sheeting, shoring and 

bracing as necessary for protection of persons, improvements, and excavations.  Keep excavation free 

from water and other fluids until backfilling is completed. 

 

 

PART 2 - PRODUCTS 

 

2.01 MATERIALS 

 

A. Backfill material shall be non-expansive granular soils that meet the USCS classifications of SM, SP-

SM, or SW-SM, with a maximum rock size of 3 inches, and 5 to 20% passing the No. 200 sieve and a 

minimum sand equivalent of 20.  

 

B. Select bedding sand shall be Class A screened fill sand with a maximum particle size of 1-1/2 inches, 

not to exceed 18 percent, free of expansive materials, debris, and organic matter. 

 

 

PART 3 - EXECUTION 

 

3.01 TRENCHING 

 

A. Layout:  Lay out route of each underground utility prior to trenching.  Review drawings and 

coordinate with adjacent underground work to avoid conflicts. 

 

B. Clearances:  Maintain required horizontal and vertical depth clearances from structural footings or 

utility trenches running parallel to footings.  Maintain area of footing bearing prism and in event that 

the utility cannot be relocated or its depth changed, proceed as directed by Architect.  Where required, 

lowering of structural footings to maintain proper clearances for underground utilities trenching shall 

be accomplished as directed. 

 



IMPERIAL COMMUNITY COLLEGE DISTRICT AUGUST 2024 

IMPERIAL VALLEY COLLEGE 

CAMPUS SECURITY CAMERA REPLACEMENT 

 

TRENCHING AND BACKFILLING 31 23 33 - 2 

C. Excavate trenches for utilities to required lines, grades and elevations indicated on drawings and as 

specified.  Hand trim changes in direction and bottoms of trenches.  Provide shoring in trenches over 

5 feet in depth and also in trenches where unstable soil conditions are encountered. 

 

D. Pipe Trench Dimensions:  Following requirements are considered minimal unless drawings indicate 

otherwise in order to provide adequate pipe clearances and bedding.  Provide trenches wider than 

specified minimum where required to properly install particular type of piping.  In event that utility 

company regulations, code requirements, or pipe manufacturer's recommendations differ from these 

provisions, most restrictive requirements shall take precedence.  Pipe burial depth is from finish grade 

or pavement surface to top of pipe.  Trench width shall be measured at top of pipe. 

 

1. Pipe Burial Depths: 

 

 Sewer and Drainage:   24" + pipe O.D. + 3" bed 

 Gas:       30" + pipe O.D. + 4" bed 

 Water (Domestic) 

  PVC:     30" + pipe O.D. + 4" bed 

 

2. Trench Width: 

 

 Sewer & Drainage:     12" min., 18" max + pipe O.D. for 4" to 18" dia. pipe 

 Gas:       8" + pipe O.D. 

 Water (Domestic):    8" + pipe O.D. 

 

E. Common Trench Requirements: 

 

1. Copper piping or metal gas piping shall not be installed in a common trench with any other 

dissimilar. 

2. Multiple parallel lines of piping in a common trench shall be separated a minimum of 12 inches, 

both horizontally and vertically, between individual pipes. 

3. Domestic water piping shall not run parallel in a common trench with sewer of drainage lines. 

4. Electrical power and communications conduit, etc. shall not be run in a common trench with 

sewer, drainage, water or gas piping. 

 

F. Additional provisions for Underground Piping within Building Areas:  Refer to applicable 

specification sections of Division 15 and as indicated on drawings. 

 

G. Requirements for Underground Electrical and Communications Conduit, Ducts, etc.:  Refer to 

applicable specification sections of Division 23 and as indicated on drawings. 

 

3.02 BEDDING AND BACKFILLING OF TRENCHING 

 

A. Bedding:  Lay and bed pipe in compacted select bedding sand of thickness specified above, and 

backfill with same material to a height of 8” above top of pipe.  Place in 8” layers and compact to a 

minimum relative density of 90 percent.  Compact in a manner that will not displace or damage pipe. 

 

1. Excavate under bell portions of the piping for uniform bearing. 

2. Conduits and ducts which are laid in a single layer, parallel and in same horizontal plane and 

which are not concrete encased, shall have bedding as specified above.  Select sand bedding for 

multi-layered banks of unencased conduit shall be water settled but not flooded to fill voids 

between conduits with sand. 

 

B. Backfilling:  Trenches above top of bedding, and concrete encased utilities, shall be backfilled with 

select backfill material at optimum moisture content, placed in 6 to 8 inch layers and compacted to a 

minimum relative density of 90 percent.  Trench backfill in pavement or other areas where 
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compaction greater than 90 percent is required shall be compacted in accordance with those 

requirements to specified depth.  

 

C. Do not backfill until installation has been approved.  Promptly install pipe after trenching has been 

done to keep excavation open as short a time as possible. 

 

D. Underground utility materials requiring special bedding and backfilling methods shall be installed as 

recommended in conjunction with these materials or as indicated on drawings. 

 

3.03 PROTECTION OF WORK FROM FLOODING 

 

A. Construct all temporary ditches and berms and supply and maintain adequate pumps, piping, and 

other equipment necessary to protect work, existing structures, and equipment, and to other property 

located on premises or adjacent thereto, from damage by flooding due to rain or subsurface water.  

Utility lines shall not be laid in trenches which contain water or that are muddy. 

  

3.04 SITE CLEANUP 

 

A. All excess and unsuitable excavated material shall be removed from site. 

 

3.05 FIELD QUALITY CONTROL 

 

A. Obtain Soils Engineer’s approval for excavation, fill materials, method of placing and compaction.  

Soils Engineer will perform tests to evaluate compliance with specifications. 

 

 

 

END OF SECTION 31 23 33 
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SECTION 32 12 16.13 PLANT - MIX ASPHALT PAVING 

 

 

1.1 GENERAL 

 

A. Scope of work:  The work under this section includes furnishing all labor, materials, and equipment, and 

performing all operations in connection with Hot-Mix Asphalt Paving, as indicated on the Drawings, 

specified herein, or reasonably required to complete the work.  The work includes, but is not limited to 

the following. 

 

1. Hot-Mix Asphalt Paving as per drawings. 

 

B. References:   

 

1. ASTM C 131-96, Standard Test Method for Resistance to Degradation of Small-Size Course 

Aggregate by Abrasion and Impact in the Los Angeles Machine 

2. ASTM D 977-98, Standard Specification for Emulsified Asphalt 

3. Caltrans Standard Specifications, April 2006 Edition 

4. ASTM D 1188-96, Standard Test Method for Bulk Specific Gravity and Density of Compacted 

Bituminous Mixtures Using Paraffin-Coated Specimens 

5. ASTM D 1559-89, Standard Test Method for Resistance to Plastic Flow of Bituminous Mixtures 

Using Marshall Apparatus 

6. ASTM D 2027-97 Standard Specification for Cutback Asphalt ( Medium-Curing Type )  

7. ASTM D 2041-95, Standard Test Method for Theoretical Maximum Specific Gravity and Density 

of Bituminous Paving Mixtures. 

8. ASTM D 2397-98, Standard Specification for Cationic-Emulsified Asphalt 

9. ASTM D 2726-96a, Standard Test Method for Bulk Specific Gravity and Density of Non-

Absorptive Compacted Bituminous Mixtures 

10. ASTM D 3381-92, Standard Specification for Viscosity-Graded Asphalt Cement for Use in 

Pavement Construction 

 

C. Submittals:  Product Data, material certificates, and the following: 

 

1. Mix design of asphalt  concrete mixture.  Hveem or Marshall Method 

2. Copy of test results from tests conducted to assure compliance to contract documents. 

3. Manufacturer’s application instructions for soil sterilant. 

 

D. Installer Qualifications:  Engage an experienced installer who has completed hot-mix asphalt paving 

similar in material, design, and extent to that indicated for this Project and with a record of successful in-

service performance. 

 

E. Regulatory Requirements:  Conform to applicable standards of authorities having jurisdiction for asphalt 

paving work. 

 

F. Environmental Limitations:  Do not apply asphalt materials if substrate is wet or excessively damp or if 

the following conditions are not met: 

 

1. Tack Coats:  Minimum surface temperature of 60 deg F. 

2. Asphalt Base Course:  Minimum surface temperature of 40 deg F and rising at time of placement. 

3. Asphalt Surface Course:  Minimum surface temperature of 60 deg F at time of placement. 

 

 

 

1.2 PRODUCTS 
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A. Coarse Aggregate:  Caltrans, Type A, ½” maximum, medium grading, sound; angular crushed stone; 

crushed gravel;  

 

B. Fine Aggregate:  Sharp-edged natural sand or sand prepared from stone; gravel, properly cured blast-

furnace slag, or combinations thereof. 

 

C. Asphalt Cement:  PG70-10 Paving Grade 

 

D. Tack Coat:  ASTM D 977, emulsified asphalt or ASTM D 2397, cationic emulsified asphalt, slow setting, 

factory diluted in water, of suitable grade and consistency for application. 

 

E. Soil Sterilant:  Selective type pre-emergence control chemical containing 60 percent Trifluralin 

minimum. 

 

1. Trflan or Spike 80W by Dow AgroSciences 

2. Trific 60DF by Terra Industries Inc. 

3. Equal  

 

L. Hot-Mix Asphalt:  Central plant hot mix 

 

1. Central plant hot mix 

2. Develop mix design according to Marshall Method ( ASTM D1559 ) to achieve optimum asphalt 

content as shown by test data curves based on testing samples containing ½ percent increments of 

asphalt content.  Samples shall include minimum of two with asphalt content above optimum and 

two with asphalt content below optimum. 

3. Make tests in accordance with ASTM D 1559 and ASTM D 1075.  ( 50 blow count Marshall ) 

4. Final Design by Hveem Method shall meet the following criteria: 

 

a. Stability:  1200 lbs. minimum 

b. Flow:  8 minimum, 18 maximum 

c. Air voids:  2 percent minimum, 5 percent maximum 

d. Voids in mineral aggregate:  15 percent minimum 

e. Asphalt cement by weight of total:  5 percent minimum 

f. Dry Strength: 200 psi 

g. Index of Retained Strength: 75% 

 

4. The following mix design shall mee the minimum requirements for this project 

a. CALTRANS ¾” HMA Type A with 15% RAP 

b. Asphalt Binder PG-70-10 

 

 

1.3 EXECUTION 

 

A. Proof-roll subbase using heavy, pneumatic-tired rollers to locate areas that are unstable or that require 

further compaction. 

 

1. Before placing asphalt materials, remove loose and deleterious material from substrate surfaces. 

 

B. Soil Sterilant:  Apply sterilant according to manufacturer's recommended rates and written application 

instructions. 

 

1. Applicatoin shall be no more than one day before installation of paving 

2. Take necessary precautions to protect adjoining property and areas designated for planting 
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D. Tack Coat:  Apply uniformly to existing surfaces of previously constructed asphalt or portland cement 

concrete paving and to surfaces abutting or projecting into new, hot-mix asphalt pavement.  Apply at a 

uniform rate of 0.05 to 0.15 gal./sq. yd. of surface.  Allow tack coat to cure undisturbed before paving. 

 

1. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings.  Remove 

spillages and clean affected surfaces. 

 

E. Place base and surface courses of hot-mix asphalt at temperatures between 250 and 325 deg F on 

prepared surface, spread uniformly, and strike off.  Place asphalt with self-propelled laydown machine.  

Place asphalt mix by hand to areas inaccessible to equipment in a manner that prevents segregation of 

mix.  Place each course to required grade, cross section, and thickness, when compacted. 

 

F. Promptly correct surface irregularities in paving course behind paver.  Remove excess material and fill 

depressions with hot-mix asphalt. 

 

G. Construct joints to ensure continuous bond between adjoining paving sections.  Construct joints free of 

depressions with same texture and smoothness as other sections of hot-mix asphalt course. 

 

H. Compact paving as soon as placed hot-mix asphalt will bear roller weight.  Compact hot-mix paving with 

hot, hand tampers or vibratory-plate compactors in areas inaccessible to rollers. 

 

1. Complete compaction before mix temperature cools to 185 deg F. 

2. Compact to 95 percent minimum. 

3. Begin breakdown rolling immediately after asphalt is placed when asphalt temperature is at 

maximum.  Complete breakdown rolling before mix temperature drops below 240 deg F. 

4. Complete intermediate rolling as soon as possible after breakdown rolling and before mix 

temperature drops below 185 deg F.  Do not roll paving for compaction purposes after asphalt 

temperature falls below 185 deg F. 

5. Execute compaction so visibility of joints is minimized.  Complete finish rolling to improve 

asphalt surface as soon as possible after intermediate rolling and while asphalt paving is still 

warm.  Do not use vibration for finish rolling. 

 

J. Repairs:  Remove paved areas that are defective or contaminated with foreign materials and replace with 

fresh, hot-mix asphalt compacted by rolling to specified density and surface smoothness. 

 

K. Surface shall be uniform with no “birdbaths”.  Leave finished surfaces clean and smooth.  Variations 

from specified grades shall not exceed ¼” 

 

L. Field Quality Control:  When tested with 10 foot straight edge, surface of complete work shall not contain 

irregularities in excess of ¼”. 

 

 

 

END OF SECTION 32 12 16.13 





IMPERIAL COMMUNITY COLLEGE DISTRICT AUGUST 2024 

IMPERIAL VALLEY COLLEGE 

CAMPUS SECURITY CAMERA REPLACEMENT 

 

SITEWORK CONCRETE 32 13 00 - 1 

SECTION 32 13 00 SITEWORK CONCRETE 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division 01 apply to this Section. 

 

B. Scope of work: The work under this Section includes furnishing all labor, materials, and equipment, 

and performing all operations in connection with Sitework Concrete, as indicated on the Drawings, 

specified herein, or reasonably required to complete the work. The work includes, but is not limited to 

the following. 

 

1. Cast-In-Place concrete sidewalks. 

2. Curbs and gutters. 

3. Interior and exterior raised concrete planters and benches. 

4. Concrete Pavers 

   

C. Related Sections: 

 

1. Section 31 22 19 Finish Grading 

 

1.02 REFERENCES 

 

A. ASTM A185 – Steel Welded Wire Fabric, Plain, for Concrete Reinforcement. 

B. ASTM A615 – Deformed and Plain Billet-Steel Bars for Concrete Reinforcement. 

C. ASTM C33 – Concrete Aggregates. 

D. ASTM C94 – Ready-mixed Concrete. 

E. ASTM C150 – Portland Cement. 

F. ASTM C171 – Sheet Materials for Curing Concrete. 

G. ASTM C979 – Pigments for Integrally Colored Concrete. 

H. ASTM D1751 – Preformed Expansion Joint Fillers for Concrete, Paving and Structural Construction. 

I. ASTM C309 – Liquid Membrane-Forming Compounds for Curing Concrete. 

J. Chapter 19A, California Building Code. 

   

1.03 ACCESSIBILITY REQUIREMENTS 

 

A. Concrete paving shall be stable, firm, and slip resistant and shall comply with CBC Section 11B-302 

and 11B-403. 

B. Stairs 

 

1. The radius of curvature at the leading edge of the read shall be no greater than ½”.  Nosings that 

project beyond risers shall bave the underside of the leading edge curved or beveled.  The 

maximum angle for a riser to slope under the tread shall be 30 degrees from vertical.  Nosings 

shall extend 1 ¼” maximum over the tread below 

2. Treads shall be 11” deep minimum.  Risers shall be 7” high maximum and 4” high minimum.  All 

steps on a flight of stairs shall have uniform riser heights and uniform tread depths.  Open risers 

are not permitted. 

 

C. Detectable Warning Surfaces 

 

1. Detectable warning surfaces shall comply with CBC Section 11B-705.1. 

 

1.04 SUBMITTALS 
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A. Submit under provisions of Section 01 33 00, Submittal Procedures. 

 

B. Layout Drawings: Provide layout drawing showing location of each type of pavement and 

construction, and dimensioned locations of expansion and control joints. Do not deviate from location 

of expansion joints and control joints shown on the drawings. 

 

C. Design Mixtures:  Provide design mix for each concrete mixture.  Design mix shall include data 

substantiating the reliability of the proposed mix.  Submit alternate design mixtures when 

characteristics of materials, project conditions, weather, test results, or other circumstances warrant 

adjustments. 

 

1. Each design mixture shall be stamped and signed by a registered professional engineer licensed 

in the state of California. 

2. Indicate amounts of mixing water to be withheld for later addition at project site. 

 

D. Product Data 

 

1. Expansion material 

2. Curing materials 

 

E. Site Samples 

 

1. Prepare samples indicating slab construction and finish, at the site, cast in the directed locations 

and orientations. Prepare a minimum 8 foot square sample of each texture and finish required for 

the project. Include a transverse expansion joint, control joints and edging. Where paving adjoins 

other material such as pavers, include one edge of sample constructed of the other materials. 

2. Approved samples may be part of permanent construction if the sample meets all project 

requirements and is approved. 

 

1.05 QUALITY ASSURANCE 

 

A. Sitework Concrete work subject to the provisions of Section 01 45 24, Testing and Inspection 

Requirements, at the option of the Architect. 

 

B. Maintain one copy of all records on site. 

 

C. Acquire cement and aggregate from same source for all work. 

 

D. Conform to Section 1904A.1of CBC and 5.13 of AC1 318-11 when concreting during hot weather. 

 

E. Conform to Section 1904A.1of CBC and 5.12 of AC1 318-11 when concreting during cold weather. 

No pouring permitted below 40 degrees Fahrenheit. 

 

1.06 PROJECT RECORD DOCUMENTS 

 

A. Accurately record actual locations of embedded sleeves, utilities and components which are concealed 

from view. 

 

 

PART 2 - PRODUCTS 

 

2.01 CONCRETE MATERIALS 

 

A. Cement: ASTM C150 – Type V Portlant Type, one manufacturing plant only. 
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B. Aggregates: ASTM C33, single source for all materials. 

 

C. Water: Clean, fresh and potable 

 

2.02 ACCESSORIES 

 

A. Expansion joints: 

 

1. Expansion Joint Filler – ASTM D1751: Close cell bituminous saturated fiberboard, ½ inch thick; 

FIBER EXPANSION JOINT manufactured by The Burke Co., Montebello, CA, or approved 

equal. 

2. Joint Devices: Integral extruded polystyrene plastic; ½ inch thick, with removable top strip 

exposing sealant trough; JOINT CAPS, manufactured by The Burke Company, or equal. 

3. Sealant: Polyurethane two-component type, self leveling, for level surface application, 

UREXPAN NR-200, manufactured by the Pecora Corp., Harleysville PA, or equal. Color shall 

be selected by the Architect from manufacturer’s standard list of colors. 

4. Sealant Primer: As recommended by Sealant Manufacturer. 

 

2.03 CONCRETE MIX 

 

A. Mix and deliver concrete in accordance with Section 1905A, California Building Code. 

  

1. Deliver concrete in transit mixers only. Mix concrete for 10 minutes minimum at a peripheral 

drum speed of approximately 200 feet per minute. Mix at jobsite minimum 3 minutes. Discharge 

loads in less than 1-1/2 hours or under 300 revolutions of the drum, whichever comes first, after 

water is first added. 

2. Design Mix: Conform to 1904A.2 California Building Code. 

3. A registered civil engineer with experience in concrete mix design shall select the relative 

amounts of ingredients to be used as basic proportions of the concrete mixes proposed for use 

under this provision.  

4. Selection of Concrete Proportions:  Concrete proportions shall be determined in accordance with 

the provisions of ACI 318, Section 5.2.   

5. Quantities of Materials: Provide Weighmaster’s Certificate for each load of concrete. 

6. Do not exceed 0.45 water-cement ratio, by weight. 

7. Concrete shall be mixed by transit mixers only. 

 

B. Required Strength: Minimum 4,500 psi for sitework concrete. 

 

2.04 REINFORCEMENT 

 

A. Reinforcing Steel: ASTM A615; 60 ksi yield grade; deformed billet steel bars, uncoated finish. 

 

B. Welded Steel Wire Fabric: Plain type, ASTM A185; in flat sheets; uncoated finish, 6 x 6 inch, No. 6 

gage. 

 

C. Tie Wire: Annealed steel, minimum 16 gage size. 

 

D. Dowels: ASTM A615; 60 ksi yield grade, deformed steel, uncoated finish. 

 

E. Fiber Reinforced Concrete 

 

1. FIBERMESH 150:  ASTM C 1116/C 1116M, Type III Fiber Reinforced Concrete.  

Manufactured by PROPOX CONCRETE SYSTEMS.  100% virgin homopolymer 

polypropylene multifilament fibers containing no reprocessed olefin materials.  Provide 1.0 – 1.5 

lbs. per cubic yard. 
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2. FIBERMESH 650:  ASTM C 1116/C 1116M, Type III Fiber Reinforced Concrete.  

Manufactured by PROPOX CONCRETE SYSTEMS.  Alloy polymer macro-synthetic fiber 

featuring e3 patented technology manufactured to an optimum gradation and highly oriented to 

allow greater surface area contact within the concrete resulting in increased interfacial bonding 

and flexural toughness efficiency.  Provide a minimum of 3.0 lbs. per cubic yard 

 

2.05 CURING MATERIALS 

 

A. Polyethylene Film ASTM C171; 8 mil thick, clear, manufactured from virgin resin with no scrap or 

additives. POLYETHYLENE, No. 227, manufactured by The Burke Co., Montebello, CA, or equal. 

 

B. Water: Potable and not detrimental to concrete. 

 

C. Curing Compound: ASTM C309; wax resin base, WHITE PIGMENTED CURING COMPOUND, by 

The Burke Co., Montebello, CA, or equal. 

 

2.06 COLORED CONCRETE 

 

A. Provide colored concrete as marked on the AS ( Architectural Site ) Sheets. Colored concrete shall be 

as selected by Architect from the DAVIS COLORS color chart. Color Group: Standard. 

 

2.07 PAVERS 

 

A. Concrete Pavers shall be WAUSAU TILE Type 3, 24” x 24” x 2 ¾”.  Provide (2) colors:  FDX 5008 

Tan and FDX 3008 Gray. 

 

B. Pavers for ADA curb ramps shall be WAUSAU TILE ADA-1 Precast Concrete Truncated Domes, 

24” x 24” x 2 ¾”.  Color shall be Yellow 33538 per Federal Standard 595B.   

 

 

PART 3 - EXECUTION 

 

3.01 EXAMINATION 

 

A. Verify site concerns. 

 

B. Verify requirements for concrete cover over reinforcement. 

 

C. Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are accurately 

placed, positioned securely and will not cause hardship in placing concrete. 

 

3.02 PREPARATION 

 

A. Prepare previously placed concrete by cleaning with steel brush and applying bonding agent in 

accordance with manufacturer’s instructions. 

 

B. In locations where new concrete is doweled to existing work, drill holes in existing concrete, insert 

steel dowels and pack solid with non-shrink grout. Clean substrate of dust, debris, moisture, and other 

substances detrimental to roofing installation according to roofing system manufacturer’s written 

instructions. Remove sharp projections. 

 

3.03 PLACING CONCRETE (GENERAL) 

 

A. Convey and deposit concrete in accordance with Section 1905A, California Building Code. Remove 

loose dirt from excavations. 
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B. Notify Job Inspector minimum 24 hours prior to commencement of operations. 

 

C. Ensure reinforcement, inserts, embedded parts, formed joint fillers, joint devices and accessories are 

not disturbed during concrete placement. 

 

D. Ensure sub-base or base materials have been compacted or otherwise treated. 

 

E. Install joint fillers, primer and sealant in accordance with manufacturer’s instructions. 

 

F. Place concrete continuously between predetermined expansion joints. 

 

G. Do not interrupt successive placement; do not permit cold joints to occur. Avoid segregation of 

materials. Perform tamping and vibrating so as to produce a dense, smooth application free of rock 

pockets and voids. Do not use vibrators to move concrete horizontally. 

 

H. Do not allow concrete to fall free from any height which will cause materials to segregate. Maximum 

height of free fall permitted in any case: 5 feet. 

 

I. Defective Installation: Repair and clean at Contractor’s expense all concrete damaged or discolored 

during construction. Where concrete requires repair before acceptance, the repair shall be made by 

removing and replacing entire Section between joints and not by refinishing the damaged portion. 

 

J. Proper curing of concrete surfaces is the responsibility of the Contractor. Concrete failing to meet 

specified strength shall be removed and replaced. 

 

3.04 ON-SITE CONCRETE SIDEWALKS AND RAMPS 

 

A. Forms, Wood: Free from warp, with smooth and straight upper edges, surfaced one side, minimum 

thickness 1-1/2 inches adequate to resist springing or deflection from placing concrete. 

 

B. Forms, Metal: Gage sufficient to provide equivalent rigidity and strength. 

 

C. Reinforcement: Unless indicated otherwise on the drawings, provide welded steel wire fabric, 6 

inches by 6 inches, No. 6 gage at mid-height of sidewalks and ramps. Interrupt reinforcement at 

expansion joints. 

 

D. Concrete Placement: Dampen subgrade to retain moisture in concrete mix. Tamp and spade to 

consolidate concrete for entire length of pour. Strike off upper surface to specified grades. 

 

E. Expansion Joint: Locate joint filler as shown on drawings or at maximum 60 feet centers and where 

slabs join vertical surfaces. Install vertically, full depth of concrete leaving plastic cap at ½ inch depth 

at top for sealant application. 

 

1. Provide ½ inch diameter greased steel dowels, 12 inches long at expansion joints with one end of 

dowel lubricated to allow for longitudinal movement. Spacing: 16 inches on center maximum, 6 

inches from edges. 

2. Remove plastic caps. Prime both sides of joint and apply self-leveling sealant. Provide smooth 

concave surface. 

 

F. Control Joints – Saw Cut: After floating and finishing, saw cut concrete to a depth of: depth of 

concrete/4. Curved or non-aligned joints not acceptable. Sealant application not required. Space joints 

12 ft maximum oc both ways or as patterned on the drawings. 

 

G. Finish: 
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1. Screed concrete to required grade, float to a smooth, flat, uniform surface. Edge all headers to ¼ 

inch radius. Edge expansion joints to ¼ inch radius. Steel trowel to hard surface. 

2. Grades less than 6 percent: After final troweling, apply a medium hard broom finish transverse 

to centerline or direction of traffic. 

3. Grades 6 percent or more: Apply slip resistant heavy broom finish and remark as necessary after 

final finish to assure neat uniform edges, joints and score lines. 

4. Walkway grades in excess of five percent shall conform to Section 1133B.7, California Building 

Code. 

 

H. Curing: Cure surfaces utilizing one of the following methods: 

 

1. Spraying: Spray water over slab areas and maintain wet for 7 days. 

2. Spread polyethylene film over slab areas, lapping edges and sides, minimum 6 inches and 

sealing with pressure sensitive tape; cover with plywood or otherwise protect film from damage; 

maintain in place for 7 days. 

3. Apply liquid curing compound at rate of 200 sf per gallon, using power sprayer equipped with 

agitator. Do not apply liquid curing compound to surfaces scheduled to receive paving units of 

any kind. 

 

3.05 RAISED PLANTER, BENCHES AND SIMILAR SITE STRUCTURES 

 

A. Forms: Suitable material and type, size, shape, quality and strength to insure construction as designed, 

true to line and sufficiently rigid to resist deflection during placing of concrete. Clean forms of all dirt, 

mortar and foreign matter before use. 

 

B. Reinforcement: Refer to drawings for size and spacing. Place accurately and hold in position, using 

metal chairs, spacers, metal hangers, supporting wires and other devices of sufficient strength to resist 

crushing under full load. Clean reinforcing steel of mortar, oil, dirt, loose or thick rust and coatings. 

 

C. Coordinate installation of conduits or other inserts. 

 

D. Finish: Provide a smooth, straight, plumb and acceptable finish without burrs or form marks. Cement 

sacking is not acceptable. 

 

E. Curing: Cure surfaces utilizing one of the following methods: 

 

1. Spraying: Spray water over slab areas and maintain wet for 7 days. 

2. Spread polyethylene film over slab areas, lapping edges and sides, minimum 6 inches and 

sealing with pressure sensitive tape; cover with plywood or otherwise protect film from damage; 

maintain in place for 7 days. 

3. Apply liquid curing compound at rate of 200 sf per gallon, using power sprayer equipped with 

agitator. Do not apply liquid curing compound to surfaces scheduled to receive paving units or 

finish of any kind. 

 

3.06 CURB AND GUTTER 

 

F. Subgrade Preparation: Subgrade material, base material and compaction requirements as approved by 

the Geotechnical Engineer. 

 

G. Forms: Single face type required, cut to conform exactly with face batter and radius, sufficiently rigid 

to resist springing or deflection from concrete placement. Clean forms of all loose dirt, mortar or 

similar materials and apply a light coating of oil or other suitable material prior to concrete placement. 

 

1. Slip Forms: contractor’s option upon approval of the Architect. 
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H. Reinforcement: Refer to drawings for size and spacing. Interrupt reinforcement at expansion joints. 

 

I. Concrete Placement: Dampen subgrade to retain moisture in concrete mix. Tamp and spade to 

consolidate concrete to entire length of pour. Strike off upper surface to specified grades. Cut drain 

pipies to conform to curb batter. 

 

J. Expansion Joints: Locate joint filler as shown on drawings, or at maximum 20 foot centers. Trim off 

excess filler material flush to finish surface. No sealant application required. 

 

K. Finish: Trowel to a smooth and even finish with a fine hair broom applied parallel with the line of the 

work. Round all edges to ½ inch radius. No Contractor identification permitted. 

 

L. Curing: Cure surfaces utilizing one of the following methods: 

 

1. Spraying: Spray water over curb and gutter and maintain wet for 7 days. 

2. Spread polyethylene film over areas, lapping edges and sides, minimum 6 inches and sealing 

with pressure sensitive tape; cover with plywood or otherwise protect film from damage; 

maintain in place for 7 days. 

3. Apply liquid curing compound at rate of 200 sf per gallon, using power sprayer equipped with 

agitator. 

 

 

END OF SECTION 32 13 00 
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SECTION 32 17 23  PAVEMENT MARKINGS 

 

 

PART 1 - GENERAL 

 

1.01 SUMMARY 

 

A. Provisions of General Conditions, Supplementary Conditions, and Division 01 apply to this section. 

 

B. Scope of work:  The work under this section includes furnishing all labor, materials, and equipment 

and performing all operations in connection with Pavement Marking, as indicated on the drawings 

specified herein or reasonably required to complete the work. The work includes, but is not limited to 

the following: 

 

1. Accessible parking spaces. Provide accessible spaces limited to Keynote 9, 20, and 21 as per 

Sheet AS1. 

 

1.02 REFERENCES 

 

A. SSPWC – Standard Specifications for Public Works Construction, 1997 Edition. 

 

B. AQMD – Air Quality Management District. 

 

C. Fed Std 595c – Colors Listed in Government Procurement. 

  

1.03 SUBMITTALS 

 

A. Submit under provisions of Section 01 33 00, Submittal Procedures. 

 

B. Submit product data. 

 

C. Submit shop drawing layout of accessible parking spaces, indicating stalls, lettering, safety zones, 

widths of lines and colors. 

 

D. Field Samples: 

 

1. Provide field sample under the provisions of Section 01 33 00, Submittal Procedures. 

2. Provide field sample in the form of one parking lot stall, illustrating coating color, width of 

stroke, thickness of application and dimensioning. 

3. Locate where approved. 

4. Accepted sample may remain as part of the work. 

5. Do not proceed with pavement marking until sample panel has been approved. 

 

1.04 QUALITY ASSURANCE 

 

A. Product Manufacturer:  Company specializing in manufacturing quality traffic line paint products 

with ten years experience. 

 

B. Applicator:  Company specializing in commercial pavement painting with five years experience. 

 

C. Regulatory Requirements: 

 

1. Conform to Federal Regulations concerning lead content of paints. 

2. Conform to AQMD, Local Regulations. 
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1.05 DELIVERY, STORAGE AND HANDLING 

 

A. Deliver products to site in sealed and labeled containers. 

 

B. Container labeling to include manufacturer’s name, type of paint, brand name, brand code, coverage, 

surface preparation, drying time, cleanup, color designation and instructions for mixing and reducing. 

 

C. Store paint materials at minimum ambient temperature of 45 degrees F and a maximum of 90 degrees 

F, unless otherwise recommended by the manufacturer. 

 

1.06 EXTRA STOCK 

 

A. Provide a one gallon unopened container of each color to the Owner. 

 

B. Label each container with color in addition to the manufacturer’s label. 

 

1.07 ACCESSIBILITY REQUIREMENTS 

 

A. Accessible parking spaces serving a particular building or facility shall be located, and dispersed if 

serving more than one accessible entrance, on the shortest accessible route to an entrance or to 

multiple accessible entrances. CBC Section 11B-208.3.1. 

 

B. Accessible parking spaces in a parking facility not serving a particular building or facility shall be 

located on the shortest accessible route to an accessible pedestrian entrance of the parking facility. 

CBC Section 11B-208.3.1 

 

C. Minimum number of required accessible parking spaces shall be provided in accordance with CBC 

Table 11B-208.2 for each parking facility provided. 

 

D. For every six or fraction of six accessible parking spaces, at least one shall be an accessible van 

parking space. CBC Section 11B-208.2.4. 

 

E. Accessible parking spaces and access aisles shall comply with CBC Section 11B-502 and shall be 

dimensioned to the centerline of the marked lines as follows: 

 

1. Parking spaces and access aisle shall be marked according to CBC Figures 11B-502.2, 11B-502.3 

and 11B502.3.3. Their surfaces shall comply with CBC Section 11B-302 and shall be at the same 

level with slopes not steeper than 1:48 in any direction. CBC Section 11B-502.4 

2. Parking spaces shall be 9’x18’ minimum and van parking spaces shall be 12’x18’ minimum with 

an adjacent access aisle of 5’x18’ minimum. Access aisles shall be placed on either side of the 

parking spaces except be located on the passenger side for van parking spaces. Van parking spaces 

shall be permitted to be 9’x18’ minimum where the access aisle is 8’x18’ minimum. 

3. Access aisles shall be marked by a blue painted borderline around their perimeter. The area within 

the blue borderlines shall be marked with hatched lines a maximum of 36” on center in a color 

contrasting with that of the aisle surface, preferably blue or white. Access aisle markings may 

extend beyond the minimum required length. CBC Section 11B-502.2.3.3 

4. Access aisles ( parking spaces as well – similar application ) shall not overlap the vehicular way. 

CBC Section 11B-502.3.4. 

5. A vertical clearance of 8’-2” minimum shall be provided for accessible parking spaces, access 

aisles, and vehicular routes serving them. CBC Section 11B-502.5. 

 

F. At least one passenger loading zone shall be provided in every continuous 100 linear feet of loading 

zone space, or fraction thereof, complying with CBC Sections 11B-209 and 11B-503 as follows: 
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1. Vehicle pull-up spaces shall be 8’x20’ minimum. Access aisles shall be 5’x20’ minimum and shall 

be adjacent and parallel to the vehicular pull-up spaces. They shall be at the same level with slopes 

not steeper that 1:48 in any direction. CBC Section 11B-503.4 

2. Access aisles for passenger drop-off and loading zone shall be marked with a painted borderline 

around their perimeter. The area within the borderlines shall be marked with hatched lines a 

maximum of 36” on center in a color contrasting with that of the aisle surface. CBC Section 11B-

503.3. 

3. A vertical clearance of 9’-6” minimum shall be provided for vehicle pull-up spaces,  access aisles, 

and a vehicular route serving them connecting a vehicular entrance and a vehicular exit. CBC 

Section 11B-503.5 

 

G. Bus loading zones and bus stops shall comply with CBC Section 11B-209 and 11B-810.2 as follows: 

 

1. Boarding and alighting areas shall be of 8’x5’ minimum, with 8’ measured perpendicular to the 

curb or vehicle roadway edge, and with 5’ measured parallel to the vehicle roadway. Slopes in 8’ 

direction shall be 1:48 maximum. Slopes in 5’ direction shall be the same as that of the roadway, 

the maximum extent practicable. CBC Figure 11B-810.2.2 

2. Bus shelters shall provide a minimum 30”x48” clear floor or ground space ( 36”x 48” or 36” x 60” 

as applicable in an alcove ), with slopes not steeper than 1:48  in any direction, entirely within the 

shelter complying  with CBC Section 11B-305.   

3. Bus shelters shall be connected by an accessible route complying with CBC Section 11B-402 to a 

boarding and alighting area complying with CBC Section 11B-810.2  CBC Figure 11B-810.3 

 

 

H. Detectable Warning Surfaces: 

 

1. Detectable warning surfaces shall comply with CBC Section 11B-705.1. 

2. Detectable warning surfaces shall be yellow conforming to FS 33538 of Federal Standard 595C, 

except for locations at curb ramps, islands, or cut-through medians where color used shall contract 

visually with that of adjacent walking surfaces, either light-on-dark, or dark-on-light. CBC 

Sections 11B-705.1.1.3and 11B-705.1.1.5. 

3. Detectable warning surfaces shall differ from adjoining surfaces in resiliency or sound-on-cane 

contact. CBC Section 11B-705.1.1.4. 

4. Provide minimum 5 year warranty per DSA Bulletin 10/31/02, revised 04/09/08. 

 

 

PART 2 - PRODUCTS 

 

2.01 GENERAL 

 

A. Manufacturers: 

 

1. Products of the following manufacturer or supplier form the basis for design and quality 

intended. 

 

a. ICI/Sinclair Paint, Commerce, CA. 

 

2. Equal products of the following may be submitted for approval. 

 

a. Dunn-Edwards Corporation, Los Angeles, CA. 

b. Frazee Paint and Wallcovering, Inc., City of Commerce, CA. 

c. or approved equal. 

 

2.02 MATERIALS 
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A. Traffic Line Paint: 

 

1. ICI/Sinclair:  No. 160 VINYL TRAFFIC PAINT. 

2. Dunn-Edwards:  VIN-L-STRIPE TRAFFIC PAINT, VINYL EPOXY EMULSION, W801. 

3. Frazee:  No. 502 TRAFFIC LINE PAINT. 

 

2.03 COLORS 

 

A. Accessible Parking Stalls and Signage:  Blue, conforming to No. 15090 Fed. Std 595C. 

 

B. Parking stalls, lettering, arrows and traffic signage:  Yellow on concrete paving, White on AC paving. 

 

C. Stalls:  Single line, 4 inches wide. 

 

 

PART 3 - EXECUTION 

 

3.01 INSPECTION 

 

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer. 

   

3.02 APPLICATION 

 

A. Surfaces to be painted shall be clean and free of dust, dirt, grease, oil, water or other contaminates. 

 

1. Existing lines to be removed shall be sandblasted clean. 

 

B. Traffic paint shall not be applied until seal coat has been in place a minimum of ten days. 

 

C. Apply material by machine spray, airless sprayer, roller or brush to provide a minimum thickness of 

12 mils average. Precise edges required, no overspray allowed. 

 

D. Perform work in accordance with approved shop drawings. Conform to Section 310-5.6.8, SSPWC. 

 

3.03 DEFECTIVE WORK 

 

A. Remove any paint which demonstrates evidence of checking, cracking, peeling, discoloration, lack of 

bonding or poor coverage. Misplaced lines shall be completely removed by paint remover or 

sandblasting. Painting over misplaced lines will not be permitted. Conform to Section 310.5.6.3, 

SSPWC. 

 

 

 

END OF SECTION 32 17 23 
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